| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 RQUTE : US 20

CALL CRDER : 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN

LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT

CONTRACT TI ME : 09/28/03 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0695177
0695169
0695169

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 1,009, 026.86 100. 0000%
2 35-1139301 E & B PAVING |NC. $ 1,023,120.21 101. 3967%
3 35-1065659 BROCKS CONSTRUCTI ON $ 1,030, 991.07 102. 1767%
4 62-1492793 APl CONSTRUCTI ON CORP. $ 1,212,488.71 120. 1641%
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| Nl BLOCK EXCAVATI NG, | NC. |E & B PAVING INC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  TRAFFI C SI GNAL, NEW
[ I |
0001 105- 06845 LUMP|  15000. 00000 15000. 00|  25000. 00000 25000. 00|  19000. 00000 19000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 M5 | 1300. 00000 11700. 00| 1454. 00000 13086. 00| 1200. 00000 10800. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  42000. 00000 42000.00]  50000. 00000 50000.00|  51500. 00000 51500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  36000. 00000 36000. 00|  15000. 00000 15000. 00|  30500. 00000 30500. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02273 8.700 n2 | 74. 00000 643. 80| 34. 68000 301. 72 25. 00000 217.50
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 02278 127.000 m | 10. 00000 1270. 00| 11. 88000 1508. 76| 14. 50000 1841. 50
CURB, CONCRETE, REMOVE | |
0007 202- 03000 LUMP| 4000. 00000 4000. 00| 3923. 57000 3923. 57| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0008 202- 60820 5350.000 N2 | 0. 90000 4815. 00| 1. 35000 7222. 50] 1. 32000 7062. 00
SURFACE M LLING ASPHALT | | |
0009 202- 74045 20.000 EACH 32. 00000 640. 00| 30. 00000 600. 00| 30. 00000 600. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0010 202- 90277 1.000 EACH 150. 00000 150. 00| 150. 00000 150. 00| 150. 00000 150. 00
DETECTOR HOUSI NG REMOVE | | |
0011 202- 96133 15.500 m | 29. 00000 449. 50| 51. 64000 800. 42 16. 00000 248. 00
Pl PE, REMOVE | |
0012 202- 99187 250.000 m | 5. 40000 1350. 00| 5. 00000 1250. 00| 5. 00000 1250. 00
FENCE, FARM FI ELD, REMOVE | |
0013 203- 02000 12597.000 n8 | 5. 00000 62985. 00| 6. 33000 79739. 01| 6. 06000 76337. 82

EXCAVATI ON, COMVON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 101 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | E & B PAVING | NC | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 203- 02070 300.000 nB | 8. 00000 2400. 00| 8. 88000 2664. 00| 14. 00000 4200. 00
BORROW | | |
0015 205- 06931 187.000 My | 50. 00000 9350. 00| 30. 03000 5615. 61| 45. 00000 8415. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0016 205-06932 33.000 m | 27. 00000 891. 00| 40. 00000 1320. 00| 25. 00000 825. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205-06937 2435.000 m | 5. 00000 12175. 00| 4. 60000 11201. 00| 4. 50000 10957. 50
TEMPORARY SI LT FENCE | | [
0018 207-07498 13550.000 n2 | 3. 60000 48780. 00| 4. 80000 65040. 00| 3. 65000 49457. 50
SUBGRADE TREATMENT, TYPE A | | [
0019 211-07454 153.000 nB | 28. 00000 4284. 00| 19. 78000 3026. 34| 14. 00000 2142. 00
STRUCTURE BACKFI LL | | [
0020 301-07448 4245.000 My | 12. 00000 50940. 00| 10. 00000 42450. 00| 10. 00000 42450. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 401- 06264 LUVP| 4000. 00000 4000. 00| 4554, 00000 4554, 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HMVA | | [
0022 401-07332 175.000 My | 42. 00000 7350. 00| 42. 08000 7364. 00| 46. 00000 8050. 00
Q- HVA, 1, 76, SURFACE, 9.5 mm | | [
0023 401-07334 1315. 000 | 42. 00000 55230. 00| 46. 11000 60634. 65| 45, 00000 59175. 00
Q- HVA, 3, 76, SURFACE, 9.5 mm | | [
0024 401-07403 1388.000 My | 33. 00000 45804. 00| 39. 05000 54201. 40| 36. 00000 49968. 00
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0025 401-07406 540.000 My | 33. 00000 17820. 00| 31. 10000 16794. 00| 35. 00000 18900. 00
QA-HVA, 1, 64, BASE, 25 mm | | |
0026 401-07408 5200.000 My | 33. 00000 171600. 00| 30. 00000 156000. 00| 31. 00000 161200. 00
QM- HVA, 3, 64, BASE, 25.0 nm | | |
0027 402-07432 255.000 My | 42. 00000 10710. 00| 41. 81000 10661. 55| 41. 00000 10455. 00
HVA TYPE A, SURFACE | | [
0028 402-07440 468.000 My | 33. 00000 15444, 00| 33. 29000 15579. 72| 36. 00000 16848. 00
HVA TYPE A BASE | | |
0029 405- 05517 7.800 My | 500. 00000 3900. 00| 375. 00000 2925. 00| 365. 00000 2847. 00
ASPHALT FOR PRI ME COAT | | |
0030 406- 05520 8.000 My | 250. 00000 2000. 00| 175. 00000 1400. 00| 225. 00000 1800. 00
ASPHALT FOR TACK COAT | | |
0032 601-07023 4.000 EACH 4500. 00000 18000. 00| 4200. 00000 16800. 00| 4200. 00000 16800. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0033 602- 06646 498.000 m | 85. 00000 42330. 00| 40. 87000 20353. 26| 20. 00000 9960. 00
TEMPORARY CONCRETE BARRI ER | | |
0034 603- 06040 55.000 m | 25. 00000 1375. 00| 24. 00000 1320. 00| 24. 00000 1320. 00
FENCE, FARM FIELD, 1190 nm | | |
0035 603-97461 270.000 m | 23. 00000 6210. 00| 22. 00000 5940. 00| 22. 00000 5940. 00

TEMPORARY FENCE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 101 -3
TABULATI ON CF BI DS

SODDI NG

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | E & B PAVING | NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 605-06120 64.000 m | 65. 00000 4160. 00| 64. 00000 4096. 00| 66. 00000 4224. 00
CURB, CONCRETE | | |
0037 605-06140 47.600 m | 86. 00000 4093. 60| 42. 03000 2000. 63| 91. 00000 4331. 60
CURB AND GUTTER, CONCRETE | | [
0038 605- 06255 8.700 n2 | 118. 00000 1026. 60| 56. 78000 493. 99| 176. 00000 1531. 20
CENTER CURB, D, CONCRETE | | [
0039 606-07484 901.000 m | 3. 65000 3288. 65| 3. 63000 3270. 63| 6. 00000 5406. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0040 607-06365 144.500 m | 200. 00000 28900. 00| 146. 50000 21169. 25| 195. 00000 28177.50
PAVED SIDE DI TCH, G | | [
0041 610-07486 141.000 My | 70. 00000 9870. 00| 63. 11000 8898. 51| 61. 00000 8601. 00
HMVA FOR APPROACHES, TYPE A | | |
0042 611- 05330 88.100 n2 | 45. 00000 3964. 50| 27. 46000 2419. 23| 56. 00000 4933. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0043 611-06497 4.000 EACH 140. 00000 560. 00| 130. 00000 520. 00| 130. 00000 520. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0044 615- 06490 18. 000 EACH 130. 00000 2340. 00| 120. 00000 2160. 00| 120. 00000 2160. 00
R GHT OF WAY MARKER | | [
0045 615- 06500 7.000 EACH 400. 00000 2800. 00| 400. 00000 2800. 00| 400. 00000 2800. 00
MONUMENT, A | | |
0046 615- 06505 5.000 EACH 400. 00000 2000. 00| 400. 00000 2000. 00| 400. 00000 2000. 00
MONUMENT, B | | |
0047 615-06510 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00| 300. 00000 1200. 00
MONUMENT, C | | |
0048 621-01004 3.000 EACH 600. 00000 1800. 00| 750. 00000 2250. 00| 150. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621-02770 1800. 000 n2 | 1. 50000 2700. 00| 1. 44000 2592. 00| 1. 50000 2700. 00
EROSI ON CONTROL BLANKET | | [
0050 621- 06545 3.000 My | 500. 00000 1500. 00| 650. 00000 1950. 00| 550. 00000 1650. 00
FERTI LI ZER | | [
0051 621- 06553 551.000 kg | 5. 50000 3030. 50| 6. 50000 3581. 50| 6. 80000 3746. 80
SEED M XTURE, R | | |
0052 621- 06557 131. 000 kg | 4. 50000 589. 50| 6. 00000 786. 00| 4. 50000 589. 50
SEED M XTURE, T | | |
0053 621- 06565 19.600 My | 450. 00000 8820. 00| 404. 00000 7918. 40| 450. 00000 8820. 00
MULCHI NG MATERI AL | | |
0054 621- 06567 13.500 kL | 10. 00000 135. 00| 0. 50000 6. 75| 0. 50000 6. 75
WATER [ | |
0055 621- 06574 746.000 n2 | 5. 25000 3916. 50| 3. 75000 2797. 50| 3. 40000 2536. 40
|



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/ 25/03
PAGE : 101 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,576, 295. 00 ROUTE : US 20
CALL CRDER : 101 CONTRACT I D : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[ (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | E & B PAVING |INC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0056 715-01141 3.000 EACH 2900. 00000 8700. 00| 3901. 01000 11703. 03| 3200. 00000 9600. 00
GRATED BOX END SECTION, 11, 6:1, MN. | [ |
AREA 0.15 n2 | | |
0057 715-05048 2687.000 m | 5. 00000 13435. 00| 5. 74000 15423. 38| 14. 20000 38155. 40
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0058 715- 05053 344,000 m | 12. 00000 4128. 00| 14. 04000 4829. 76| 36. 55000 12573. 20
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0059 715-05121 32.000 m | 100. 00000 3200. 00| 93. 67000 2997. 44| 125. 00000 4000. 00
PIPE, TYPE 1, C RCULAR 450 mm | | |
0060 715-05169 13.000 m | 105. 00000 1365. 00| 75. 36000 979. 68| 118. 00000 1534. 00
PI PE, TYPE 3, C RCULAR 375 mm | | |
0061 715-05171 14.000 m | 110. 00000 1540. 00| 100. 98000 1413. 72| 125. 00000 1750. 00
PI PE, TYPE 3, C RCULAR 450 nm | | |
0062 715-05229 54.000 m | 150. 00000 8100. 00| 181. 56000 9804. 24| 205. 00000 11070. 00
PIPE, TYPE 1, DEFORVED, MN. AREA 0.17 | |
e I I I
0063 715- 05363 16.000 m | 175. 00000 2800. 00| 192. 39000 3078. 24| 205. 00000 3280. 00
PIPE, TYPE 3, DEFORVMED, MN. AREA 0.17 | |
2 | I I
0064 715- 46005 2.000 EACH 275. 00000 550. 00| 228. 67000 457. 34| 170. 00000 340. 00
Pl PE END SECTI ON, 375 nm | | |
0065 715-46010 6.000 EACH 300. 00000 1800. 00| 261. 66000 1569. 96| 195. 00000 1170. 00
Pl PE END SECTI ON, 450 nm | | |
0066 715- 46055 1.000 EACH 300. 00000 300. 00| 388. 10000 388. 10| 250. 00000 250. 00
PI PE END SECTION, M N. AREA .17 n2 | |
0067 718-06528 1.000 EACH| 800. 00000 800. 00| 437. 54000 437. 54 500. 00000 500. 00
OUTLET PROTECTOR, 1 | | |
0068 718-06529 6.000 EACH 500. 00000 3000. 00| 463. 28000 2779. 68| 430. 00000 2580. 00
OUTLET PROTECTOR, 2 | | |
0069 718-06531 6.000 EACH 550. 00000 3300. 00| 514. 76000 3088. 56| 280. 00000 1680. 00
OUTLET PROTECTOR, 3 | | |
0070 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0071 718-52610 608.000 n8 | 22. 00000 13376. 00| 33. 33000 20264. 64| 32. 20000 19577. 60
AGGREGATE FCR UNDERDRAI NS [ | |
0072 718-99153 35.200 n2 | 0. 39000 13. 73| 1. 58000 55. 62| 3. 50000 123. 20
GEOTEXTI LES FOR UNDERDRAI N | |
0073 720- 44000 2.000 EACH 225. 00000 450. 00| 250. 00000 500. 00| 250. 00000 500. 00
CASTING, ADJUST TO GRADE | |
0074 720- 45605 1.000 m | 1600. 00000 1600. 00| 654. 23000 654. 23| 1000. 00000 1000. 00

STRUCTURE, MANHOLE, RECONSTRUCT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 576, 295. 00 ROUTE : US 20
CALL ORDER : 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG | NC. |E & B PAVING |NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0075 801- 04308 2.000 EACH 340. 00000 680. 00| 315. 00000 630. 00| 315. 00000 630. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0076 801- 06207 4860.000 m | 3. 50000 17010. 00| 5. 08000 24688. 80| 3.28000 15940. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0077 801-06218 15.000 m | 26. 00000 390. 00| 24. 00000 360. 00| 24. 00000 360. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | | |
0078 801- 06625 18.000 EACH 90. 00000 1620. 00| 85. 00000 1530. 00| 85. 00000 1530. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0079 801- 06640 24.000 EACH| 135. 00000 3240. 00| 125. 00000 3000. 00| 125. 00000 3000. 00
CONSTRUCTI ON SI G\, A | | |
0080 801- 06645 14.000 EACH| 1. 00000 14. 00| 1. 00000 14. 00| 1. 00000 14. 00
CONSTRUCTI ON SIGN, B | | |
0081 801-06775 LUWP| 17000. 00000 17000. 00|  39000. 00000 39000. 00| 15400. 00000 15400. 00
MAI NTAI NI NG TRAFFI C | | |
0082 801-07118 36.000 m | 16. 00000 576. 00| 15. 00000 540. 00| 15. 00000 540. 00
BARRI CADE, I11-A | |
0083 801-07119 21.000 m | 6. 50000 136. 50| 6. 00000 126. 00| 6. 00000 126. 00
BARRI CADE, I11-B | |
0084 802- 05701 72.300 m | 27. 00000 1952. 10| 25. 00000 1807. 50| 25. 00000 1807. 50
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE , 1 | | |
0085 802- 05702 20.400 m | 33. 00000 673. 20| 31. 00000 632. 40| 31. 00000 632. 40
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0086 802- 76025 6.980 n2 | 130. 00000 907. 40| 120. 00000 837. 60| 120. 00000 837. 60
|

SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS | |

0087 802- 76035 9.340 n2 | 140. 00000 1307. 60| 130. 00000 1214. 20| 130. 00000 1214. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0088 802- 76045 1.130 n2 | 150. 00000 169. 50| 140. 00000 158. 20| 140. 00000 158. 20
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0089 804- 06771 45.000 EACH 21. 00000 945, 00| 21. 00000 945. 00| 21. 00000 945. 00
DELI NEATOR POST, FLEXI BLE | | |

0090 805- 01815 4.000 EACH 1300. 00000 5200. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0091 805- 01842 7.000 EACH 600. 00000 4200. 00| 550. 00000 3850. 00| 550. 00000 3850. 00

HANDHOLE, SI GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 101 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | E & B PAVING | NC | BROOKS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 805- 02087 LUMP| 160. 00000 160. 00| 150. 00000 150. 00| 150. 00000 150. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0093 805- 06592 311.000 m | 23. 00000 7153. 00| 22. 00000 6842. 00| 22. 00000 6842. 00
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0094 805- 06834 1.000 EACH 8300. 00000 8300. 00| 7900. 00000 7900. 00| 7900. 00000 7900. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | | [ [
0095 805- 78205 6.000 EACH 600. 00000 3600. 00| 560. 00000 3360. 00| 560. 00000 3360. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0096 805- 78230 1.000 EACH 1100. 00000 1100. 00| 1020. 00000 1020. 00| 1020. 00000 1020. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |
0097 805- 78415 3.000 EACH 1300. 00000 3900. 00| 1200. 00000 3600. 00| 1200. 00000 3600. 00
SPAN, CATENARY, AND TETHER | | [
0098 805- 78420 3.000 EACH 200. 00000 600. 00| 200. 00000 600. 00| 200. 00000 600. 00
DI SOCONNECT HANGER | | [
0099 805- 78445 1.000 EACH 500. 00000 500. 00| 475. 00000 475. 00| 475. 00000 475. 00
Sl GNAL SERVI CE | | |
0100 805- 78467 16.100 m | 4. 75000 76. 48| 4. 50000 72. 45| 4. 50000 72.45
SI GNAL CABLE, 3C 8GA. | | |
0101 805- 78470 545.200 m | 0. 70000 381. 64| 0. 70000 381. 64| 0. 70000 381.64
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0102 805- 78480 23.000 m | 2. 25000 51. 75| 2. 10000 48. 30| 2.10000 48. 30
SI GNAL CABLE, 3C 14GA | | |
0103 805- 78485 68.000 m | 2. 60000 176. 80| 2. 50000 170. 00| 2. 50000 170. 00
SI GNAL CABLE, 5C 14GA | | |
0104 805- 78490 875.800 m | 3. 20000 2802. 56| 2. 95000 2583. 61| 2. 95000 2583. 61
SI GNAL CABLE, 7C 14GA | | |
0105 805- 78510 1637.000 m | 2. 50000 4092. 50| 2. 30000 3765. 10| 2. 30000 3765. 10
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0106 805- 78785 4.000 EACH 475. 00000 1900. 00| 450. 00000 1800. 00| 450. 00000 1800. 00
S| GNAL DETECTOR HOUSI NG | |
0107 805- 78795 159.000 m | 23. 70000 3768. 30| 22. 00000 3498. 00| 22. 00000 3498. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0108 805- 78925 1.000 EACH 550. 00000 550. 00| 540. 00000 540. 00| 540. 00000 540. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0109 805-81032 1.000 EACH 2500. 00000 2500. 00| 2400. 00000 2400. 00| 2400. 00000 2400. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0110 805-81060 3.000 EACH 3000. 00000 9000. 00| 2800. 00000 8400. 00| 2800. 00000 8400. 00

SI GNAL STRAIN POLE, STEEL, 11.0 m | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG, | NC. | E & B PAVING | NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 805-92504 6. 000 EACH 230. 00000 1380. 00| 220. 00000 1320. 00| 220. 00000 1320. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0112 805-92951 1.000 EACH 300. 00000 300. 00| 275. 00000 275. 00| 275. 00000 275. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0113 805- 95466 1.000 EACH| 3400. 00000 3400. 00| 3200. 00000 3200. 00| 3200. 00000 3200. 00
FLASH NG BEACON W TH S| GNAL AHEAD SI GN, | | |
150nm | BEAM AND FOUNDATI ON | | |
0114 808- 06368 21.600 m | 6. 00000 129. 60| 5. 75000 124. 20| 5. 75000 124. 20
TRANSVERSE MARKI NG REMOVE | |
0115 808-06701 50.000 m | 1. 40000 70. 00| 1. 31000 65. 50| 1. 31000 65. 50
LI NE, THERMOPLASTI C, BROKEN, WA TE, | | |
100mMm | |
0116 808-06703 1745.000 m | 1. 40000 2443. 00| 1. 31000 2285. 95| 1. 31000 2285. 95
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nm] | |
0117 808-06713 1598.000 m | 1. 05000 1677. 90| 1. 00000 1598. 00| 1. 00000 1598. 00
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0118 808-06716 2000.000 m | 1. 00000 2000. 00| 0. 95000 1900. 00| 0. 95000 1900. 00
LI NE, REMOVE | | [
0119 808- 75215 140.000 m | 6. 70000 938. 00| 6. 25000 875. 00| 6. 25000 875. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
nmm | I I
0120 808- 75245 2209.000 m | 1. 40000 3092. 60| 1. 31000 2893. 79| 1. 31000 2893. 79
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm [ |
0121 808- 75290 93.500 m | 5. 50000 514. 25| 5. 11000 477. 79| 5.11000 477.79
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0122 808- 75297 49.800 m | 23. 50000 1170. 30| 21. 90000 1090. 62| 21. 90000 1090. 62
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0123 808- 75320 10. 000 EACH 130. 00000 1300. 00| 120. 00000 1200. 00| 120. 00000 1200. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0124 808- 75325 6.000 EACH 140. 00000 840. 00| 130. 00000 780. 00| 130. 00000 780. 00
PAVEMVENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0125 808- 75996 60. 000 EACH| 14. 00000 840. 00| 3. 00000 180. 00| 7.00000 420. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0126 808- 75998 150. 000 EACH| 23. 00000 3450. 00| 22. 00000 3300. 00| 22. 00000 3300. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 25/ 03
PACGE : 101 -8

ENG NEER S ESTI MATE: $ 1, 576, 295. 00 ROUTE : US 20
CALL ORDER : 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM D STRI CT : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1185040 | (2) 35-1139301 | (3) 35-1065659
| NI BLOCK EXCAVATI NG | NC. |E & B PAVING |NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0127 808- 92027 707.000 m | 4. 00000 2828. 00| 3. 85000 2721. 95| 3. 85000 2721.95
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0128 808- 95933 246.000 m | 5. 00000 1230. 00| 4. 75000 1168. 50| 4. 75000 1168. 50
CURB PAI NTI NG, YELLOW | | I
0129 203- 90014 0.600 STA | 8400. 00000 5040. 00| 8603. 42000 5162.05|  24364. 00000 14618. 40
LI NEAR GRADI NG | [ |
SECTI ON TOTALS | $ 1,009, 026. 86| $ 1,023, 120. 21| $ 1,030, 991. 07
__________________________________________ e

CONTRACT TOTALS | $ 1,009, 026. 86| $ 1,023,120. 21|

$ 1,030,991.07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |
| APl CONSTRUCTI ON CCRP. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  TRAFFIC SI GNAL, NEW

[
0001 105-06845 LUWP| 20000. 00000 20000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 M5 | 1750. 00000 15750. 00| |
FIELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  57000. 00000 57000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  97000. 00000 97000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02273 8.700 n2 | 45. 00000 391. 50| |
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 02278 127.000 m | 13. 00000 1651. 00| |
CURB, CONCRETE, REMOVE | | |
0007 202- 03000 LUMP| 6520. 00000 6520. 00| |
HOUSES AND BUI LDI NGS, REMOVE | | |
0008 202- 60820 5350.000 n2 | 1. 50000 8025. 00| |
SURFACE M LLING ASPHALT | | |
0009 202- 74045 20.000 EACH| 30. 00000 600. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0010 202- 90277 1.000 EACH 150. 00000 150. 00| |
DETECTOR HOUSI NG, REMOVE | | |
0011 202- 96133 15.500 m | 78. 00000 1209. 00| |
Pl PE, REMOVE | | |
0012 202- 99187 250.000 m | 5. 00000 1250. 00| |
FENCE, FARM FI ELD, REMOVE | | |
0013 203- 02000 12597.000 n8 | 8. 00000 100776. 00| |
EXCAVATI ON,  COMMON | | |
0014 203-02070 300.000 n8 | 12. 00000 3600. 00| |
BORROW | | |
0015 205- 06931 187.000 My | 30. 00000 5610. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0016 205- 06932 33.000 m | 44. 76000 1477. 08| |
TEMPORARY CHECK DAM STRAW BALES | | |
0017 205- 06937 2435.000 m | 4. 48000 10908. 80| |
TEMPORARY SI LT FENCE | | |
0018 207- 07498 13550. 000 n2 | 4.70000 63685. 00| |
SUBGRADE TREATMENT, TYPE A | | |
0019 211- 07454 153.000 n8 | 15. 00000 2295. 00| |
STRUCTURE BACKFI LL | [ |
0020 301- 07448 4245.000 My | 10. 00000 42450. 00| |
|

COVPACTED AGGREGATE, NO. 53, BASE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |
| APl CONSTRUCTI ON CCRP. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 401- 06264 LUWP| 3000. 00000 3000. 00| [
PROFI LOGRAPH, HMVA | | |
0022 401- 07332 175.000 My | 50. 00000 8750. 00| [
Q- HVA, 1, 76, SURFACE, 9.5 mm | [ [
0023 401- 07334 1315.000 My | 50. 00000 65750. 00| [
Q- HVA, 3, 76, SURFACE, 9.5 mm | [ [
0024 401- 07403 1388.000 My | 41. 00000 56908. 00| [
QC/ QA-HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0025 401- 07406 540.000 My | 41. 00000 22140. 00| [
QM- HVA, 1, 64, BASE, 25 mm | | [
0026 401- 07408 5200.000 My | 41. 00000 213200. 00| |
QM- HVA, 3, 64, BASE, 25.0 mm | [ |
0027 402- 07432 255.000 My | 50. 00000 12750. 00| |
HMVA TYPE A, SURFACE | | |
0028 402- 07440 468.000 My | 41. 00000 19188. 00| [
HMVA TYPE A, BASE | | [
0029 405- 05517 7.800 My | 400. 00000 3120. 00| [
ASPHALT FOR PRI ME COAT | | [
0030 406- 05520 8.000 My | 225. 00000 1800. 00| [
ASPHALT FOR TACK COAT | | |
0032 601- 07023 4.000 EACH 4200. 00000 16800. 00| [
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0033 602- 06646 498.000 m | 76. 00000 37848. 00| [
TEMPORARY CONCRETE BARRI ER | | [
0034 603- 06040 55.000 m | 24. 00000 1320. 00| [
FENCE, FARM FI ELD, 1190 nm | | |
0035 603- 97461 270.000 m | 22. 00000 5940. 00| [
TEMPORARY FENCE | [ [
0036 605- 06120 64.000 m | 55. 00000 3520. 00| [
CURB, CONCRETE | | |
0037 605- 06140 47.600 m | 55. 00000 2618. 00| [
CURB AND GUTTER, CONCRETE | [ [
0038 605- 06255 8.700 n2 | 60. 00000 522. 00| [
CENTER CURB, D, CONCRETE | | [
0039 606- 07484 901.000 m | 2. 75000 2477. 75 [
M LLED HVA SHOULDER CORRUGATI ONS | | |
0040 607- 06365 144.500 m | 150. 00000 21675. 00| [
PAVED SIDE DI TCH, G | | |
0041 610- 07486 141.000 My | 65. 00000 9165. 00| [
HVA FOR APPROACHES, TYPE A | [ [
0042 611- 05330 88.100 n2 | 40. 00000 3524. 00| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |
| APl CONSTRUCTI ON CCRP. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

PIPE, TYPE 1, DEFCRVED, M N AREA 0.17 | |
2 I I

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0043 611- 06497 4.000 EACH 130. 00000 520. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0044 615- 06490 18.000 EACH| 120. 00000 2160. 00| |
RIGHT OF WAY MARKER | | |
0045 615- 06500 7.000 EACH 400. 00000 2800. 00| |
MONUMENT, A | | |
0046 615- 06505 5.000 EACH 400. 00000 2000. 00| |
MONUMENT, B | | |
0047 615- 06510 4.000 EACH 300. 00000 1200. 00| |
MONUMENT, C | | |
0048 621- 01004 3.000 EACH 950. 00000 2850. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621- 02770 1800.000 n2 | 1. 66000 2988. 00| |
EROSI ON CONTROL BLANKET | | |
0050 621- 06545 3.000 My | 624. 00000 1872. 00| |
FERTI LI ZER | | |
0051 621- 06553 551.000 kg | 6. 57000 3620. 07| |
SEED M XTURE, R | | |
0052 621- 06557 131.000 kg | 5. 82000 762. 42 |
SEED M XTURE, T | | |
0053 621- 06565 19.600 My | 476. 00000 9329. 60| |
MULCH NG MATERI AL | | [
0054 621- 06567 13.500 kL | 0. 55000 7. 43| |
WATER | [ |
0055 621- 06574 746.000 n2 | 6. 16000 4595. 36| |
SODDI NG | | |
0056 715-01141 3.000 EACH| 2700. 00000 8100. 00| [
GRATED BOX END SECTION, 11, 6:1, MN. | [ |
AREA 0.15 n2 | | |
0057 715- 05048 2687.000 m | 11. 00000 29557. 00| |
PI PE, TYPE 4, CIROULAR 150 nm [ [ |
0058 715- 05053 344.000 m | 31. 00000 10664. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0059 715- 05121 32.000 m | 89. 00000 2848. 00| |
PIPE, TYPE 1, CROULAR 450 nm [ [ |
0060 715- 05169 13.000 m | 98. 00000 1274. 00| |
PIPE, TYPE 3, CIROULAR 375 nm | [ |
0061 715-05171 14.000 m | 98. 00000 1372. 00| [
PIPE, TYPE 3, CROULAR 450 nm [ [ |
0062 715- 05229 54.000 m | 198. 00000 10692. 00| [
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |
| APl CONSTRUCTI ON CCRP. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm | [

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0063 715- 05363 16.000 m | 198. 00000 3168. 00| |
PI PE, TYPE 3, DEFORVED, M N AREA 0.17 | | |
2 | | I
0064 715- 46005 2.000 EACH 230. 00000 460. 00| |
Pl PE END SECTION, 375 mm | | |
0065 715- 46010 6.000 EACH 265. 00000 1590. 00| [
Pl PE END SECTION, 450 mm | | |
0066 715- 46055 1.000 EACH 275. 00000 275. 00| |
PI PE END SECTION, M N AREA .17 n® | | |
0067 718- 06528 1.000 EACH 610. 00000 610. 00| |
OUTLET PROTECTCR, 1 | | |
0068 718- 06529 6.000 EACH 490. 00000 2940. 00| |
OUTLET PROTECTCR, 2 | | |
0069 718- 06531 6.000 EACH| 390. 00000 2340. 00| |
OUTLET PROTECTOR, 3 | | |
0070 718- 06532 1000.000 m | 3. 00000 3000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0071 718-52610 608.000 n8 | 12. 00000 7296. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0072 718- 99153 35.200 n2 | 3. 00000 105. 60| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0073 720- 44000 2.000 EACH 275. 00000 550. 00| |
CASTING ADJUST TO GRADE | | |
0074 720- 45605 1.000 m | 550. 00000 550. 00| [
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0075 801- 04308 2.000 EACH 315. 00000 630. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0076 801- 06207 4860.000 m | 3. 28000 15940. 80| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0077 801- 06218 15.000 m | 24. 00000 360. 00| |
|
0078 801- 06625 18.000 EACH| 85. 00000 1530. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0079 801- 06640 24.000 EACH 125. 00000 3000. 00| |
CONSTRUCTI ON SIGN, A | | |
0080 801- 06645 14.000 EACH 1. 00000 14. 00| |
CONSTRUCTI ON SIGN, B | | |
0081 801-06775 LUMP|  17600. 00000 17600. 00| |
I

MAI NTAI NI NG TRAFFI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |
| APl CONSTRUCTI ON CCRP. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0082 801-07118 36.000 m | 15. 00000 540. 00|
BARRI CADE, 111-A | |
0083 801- 07119 21.000 m | 6. 00000 126. 00|
BARRI CADE, 111-B | |
0084 802- 05701 72.300 m | 25. 00000 1807. 50|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE , 1 |
0085 802- 05702 20.400 m | 31. 00000 632. 40
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0086 802- 76025 6.980 n2 |
I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |
0087 802- 76035 9.340 n2 | 130. 00000 1214. 20
SIGN, SHEET, ENCAPSULATED LENS W TH [
LEGEND 2. 54 nm THI CKNESS | |
0088 802- 76045 1.130 n2 | 140. 00000 158. 20|
SIGN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

|
I
|
120. 00000 837. 60
I
|I
|

0089 804- 06771 45.000 EACH 21. 00000 945. 00|
0090 805- 01815 4.000 EACH 1200. 00000 4800. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0091 805- 01842 7.000 EACH 550. 00000 3850. 00|
HANDHOLE, S| GNAL | |
0092 805- 02087 LUMP| 150. 00000 150. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |
0093 805- 06592 311.000 m | 22. 00000 6842. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm [ |
0094 805- 06834 1.000 EACH 7900. 00000 7900. 00|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE, TS2, TYPE | | I

0095 805- 78205 6.000 EACH 560. 00000 3360. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |
0096 805- 78230 1.000 EACH 1020. 00000 1020. 00|

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | |
0097 805-78415 3.000 EACH 1200. 00000 3600. 00|

|
I
|
I
I
I
I
|
I
|
I
|
I
I
I
I
I
DELI NEATOR POST, FLEXI BLE | | [
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
SPAN, CATENARY, AND TETHER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |

| APl CONSTRUCTI ON CCRP. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

FLASHI NG BEACON W TH SI GNAL AHEAD SI GN, | |
150mm | BEAM AND FQOUNDATI ON [ |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0098 805- 78420 3.000 EACH 200. 00000 600. 00| |
DI SCONNECT HANGER | | |
0099 805- 78445 1.000 EACH 475. 00000 475. 00| |
SI GNAL SERVI CE | | |
0100 805- 78467 16.100 m | 4. 50000 72. 45] |
SI GNAL CABLE, 3C 8GA. | | |
0101 805- 78470 545.200 m | 0. 70000 381. 64| |
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0102 805- 78480 23.000 m | 2.10000 48. 30 |
SI GNAL CABLE, 3C 14GA | | |
0103 805- 78485 68.000 m | 2. 50000 170. 00| |
SI GNAL CABLE, 5C 14GA | | |
0104 805- 78490 875.800 m | 2. 95000 2583. 61 |
SI GNAL CABLE, 7C 14GA | | |
0105 805- 78510 1637.000 m | 2.30000 3765. 10| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0106 805- 78785 4.000 EACH 450. 00000 1800. 00| |
SI GNAL DETECTCR HOUSI NG | | |
0107 805- 78795 159.000 m | 22.00000 3498. 00| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0108 805- 78925 1.000 EACH 540. 00000 540. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0109 805- 81032 1.000 EACH 2400. 00000 2400. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0110 805- 81060 3.000 EACH 2800. 00000 8400. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0111 805- 92504 6.000 EACH 220. 00000 1320. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [ |
0112 805- 92951 1.000 EACH 275. 00000 275. 00| |
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0113 805- 95466 1.000 EACH 3200. 00000 3200. 00| |
|
0114 808- 06368 21.600 m | 5. 75000 124. 20| |
TRANSVERSE MARKI NG REMOVE | | |
0115 808- 06701 50.000 m | 1. 31000 65. 50| |
LINE, THERMOPLASTI C, BROKEN, Wl TE, | | |
100mMm | | |
0116 808- 06703 1745.000 m | 1.31000 2285. 95 |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | [
0117 808- 06713 1598.000 m | 1. 00000 1598. 00| |
|

LINE, PAINT, SCLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 101 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,576, 295. 00 ROQUTE : US 20
CALL ORDER . 101 CONTRACT ID : R -25666-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 62-1492793 | |
| APl CONSTRUCTI ON CCRP. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0118 808- 06716 2000.000 m | 0. 95000 1900. 00|
LI NE, REMOVE | |
0119 808- 75215 140.000 m | 6. 25000 875. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 300 | |
nmm |
0120 808- 75245 2209.000 m | 1. 31000 2893. 79
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm
0121 808- 75290 93.500 m | 5. 11000 477.

.
7
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLID, YELLON CROSSHATCH LINE, 600 nm |

0122 808- 75297 49.800 m | 21. 90000 1090. 6
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nm |

0123 808- 75320 10.000 EACH| 120. 00000 1200.0
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW

0124 808- 75325 6.000 EACH 130. 00000 780. 0
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

0125 808- 75996 60. 000 EACH| 16. 00000 960. 00|

|
I
I
9|
I
|
2|
I
I
0l
I
I
0l
I
|

SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0126 808- 75998 150. 000 EACH] 22. 00000 3300. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | |
0127 808- 92027 707.000 m | 3. 85000 2721. 95|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
200nmm | |
0128 808- 95933 246.000 m | 4. 75000 1168. 50|
CURB PAI NTI NG, YELLOW | |
0129 203- 90014 0.600 STA |  17000.00000 10200. 00|
LI NEAR GRADI NG | |
SECTI ON TOTALS | $ 1,212, 488. 71
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS | $ 1,212,488. 71| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 687, 818. 87 ROUTE : US 12

CALL ORDER : 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER

LETTI NG DATE : 02/18/03 10:00 AM DISTRICT  : LAPORTE Di STR CT

CONTRACT TIME : 08/01/03 COMPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5664008
N33400D
N33400C
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $  614,843.28 100. 0000%
2 35-1068009 DYER CONSTRUCTI ON CO $  617,462.78 100. 4260%
3 35-1035122 GARI UP CONSTRUCTI ON $  643,000.01 104. 5794%
4 36-2231526 WALSH CONSTR CO CF | LL $ 645, 885.00 105. 0487%
5 35-1106884 ELLAS CONSTRUCTI ON COMPANY, | NC. $  687,307.06 111. 7857%
6  35-1489621 HRP CONSTRUCTI ON, | NC. $  708,216.43 115. 1864%
7 35-1212938 ATLAS EXCAVATING | NC. $  713,819.39 116. 0977%
8  35-1058916 WOODRUFF & SONS, | NC. $  725,231.10 117. 9538%
9  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 743, 140.33 120. 8666%
10 35- 1582109 KANKAKEE VALLEY CONSTRUCTI ON $  761,776.99 123. 8977%
11 35-1339168 LAPORTE CONSTRUCTI ON CO $  817,565.13 132. 9713%
12 35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L. C. $  897,300.00 145. 9396%
| (1) 35-1035700 | (2) 35-1068009 | (3) 35-1035122
| BUCKO CONSTRUCTI ON | DYER CONSTRUCTI ON CO | GARI UP CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
[ I |
0001 105- 06845 LUMP|  13000. 00000 13000. 00|  10500. 00000 10500. 00| 8240. 00000 8240. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 7.000 MS | 2200. 00000 15400. 00| 1500. 00000 10500. 00| 2060. 00000 14420. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  29750. 00000 29750. 00|  31366. 32000 31366. 32
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4500. 00000 4500. 00| 6500. 00000 6500.00]  24308. 00000 24308. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 233.000 n2 | 20. 00000 4660. 00| 20. 40000 4753. 20| 22. 66000 5279. 78
PAVEMENT, REMOVE | | |
0006 202-51330 LUMP| 5000. 00000 5000.00]  24000. 00000 24000. 00| 5834. 95000 5834. 95
PRESENT STRUCTURE, REMVE , STR NO. 1 | | |
0007 202- 60820 2110.000 n2 | 1. 90000 4009. 00| 4. 50000 9495. 00| 2. 67000 5633. 70
SURFACE M LLING ASPHALT | | |
0008 203- 02000 790.000 n8 | 35. 00000 27650. 00| 28. 00000 22120. 00| 23. 18000 18312. 20

EXCAVATI ON, COMVON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 111 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1068009 | (3) 35-1035122
| BUCKO CONSTRUCTI ON | DYER CONSTRUCTI ON CO | GARI UP CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0009 205- 06931 6.000 My | 165. 00000 990. 00| 50. 00000 300. 00| 146. 26000 877.56
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0010 205- 06937 1379.000 m | 5. 25000 7239. 75| 4. 50000 6205. 50| 5. 56000 7667. 24
TEMPORARY SI LT FENCE | |
0011 206-51230 475.000 n8 | 10. 50000 4987. 50| 26. 00000 12350. 00| 20. 81000 9884. 75
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0012 207-07500 2095.000 n2 | 12. 70000 26606. 50| 5. 25000 10998. 75| 7.62000 15963. 90
SUBGRADE TREATMENT, TYPE C | | [
0013 211-07454 407.000 n8 | 1. 00000 407. 00| 30. 00000 12210. 00| 9. 68000 3939. 76
STRUCTURE BACKFI LL | | [
0014 301-07448 2258.000 My | 17. 50000 39515. 00| 18. 50000 41773. 00| 15. 35000 34660. 30
COVPACTED AGGREGATE, NO 53, BASE | | [
0015 402-07432 167.000 My | 65. 00000 10855. 00| 65. 00000 10855. 00| 66. 95000 11180. 65
HVA TYPE A, SURFACE | | |
0016 402-07433 215.000 My | 55. 00000 11825. 00| 65. 00000 13975. 00| 66. 95000 14394. 25
HVA TYPE B, SURFACE | | [
0017 402-07438 43.000 M | 75. 00000 3225. 00| 75. 00000 3225. 00| 77. 25000 3321.75
HVA TYPE B, | NTERVEDI ATE | | [
0018 402-07440 527.000 My | 40. 00000 21080. 00| 50. 00000 26350. 00| 51. 50000 27140. 50
HVA TYPE A, BASE | | [
0019 402-07441 160.000 My | 40. 00000 6400. 00| 50. 00000 8000. 00| 51. 50000 8240. 00
HVA TYPE B, BASE | | [
0020 402-07451 432.000 My | 40. 00000 17280. 00| 48. 00000 20736. 00| 49. 44000 21358. 08
HMVA, TYPE B, WEDGE AND LEVEL | | [
0021 405-05518 2502.000 n2 | 1. 00000 2502. 00| 0. 60000 1501. 20| 0. 62000 1551. 24
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 6969. 000 n2 | 0. 30000 2090. 70| 0. 25000 1742. 25| 0. 21000 1463. 49
ASPHALT FOR TACK COAT | | |
0023 601-01704 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1751. 00000 1751. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED [ | |
0024 601-02103 7.620 m 42. 00000 320. 04| 42. 00000 320. 04| 43. 26000 329. 64
GUARDRAI L, WBEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0025 601- 06037 1.000 EACH 635. 00000 635. 00| 635. 00000 635. 00| 654. 05000 654. 05
GUARDRAI L END TREATMENT, | | | [
0026 601- 06854 8.000 EACH 1700. 00000 13600. 00| 1700. 00000 13600. 00| 1751. 00000 14008. 00
GUARDRAI L, W BEAM NESTED | | |
0027 601-94689 14. 000 EACH 2000. 00000 28000. 00| 2000. 00000 28000. 00| 2060. 00000 28840. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 491.490 m | 32. 10000 15776. 83| 32. 10000 15776. 83| 33. 06000 16248. 66
|

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 111 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1068009 | (3) 35-1035122
| BUCKO CONSTRUCTI ON | DYER CONSTRUCTI ON CO | GARI UP CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0029 610- 07486 112.000 M | 47. 50000 5320. 00| 65. 00000 7280. 00| 66. 95000 7498. 40
HVA FOR APPROACHES, TYPE A | | |
0030 615- 06505 10. 000 EACH| 465. 00000 4650. 00| 465. 00000 4650. 00| 478. 95000 4789. 50
MONUMENT, B | | |
0031 615- 06510 1.000 EACH 425. 00000 425. 00| 425. 00000 425. 00| 437. 75000 437.75
MONUMENT, C | | |
0032 616- 02320 563.000 n2 | 3. 55000 1998. 65| 2.10000 1182. 30| 2. 94000 1655. 22
GEOTEXTI LES | | [
0033 616- 05688 213.000 My | 29. 90000 6368. 70| 40. 00000 8520. 00| 44. 19000 9412. 47
R PRAP, CLASS 1 | | [
0034 616- 05689 38.000 My | 26. 00000 988. 00| 50. 00000 1900. 00| 28. 63000 1087. 94
R PRAP, CLASS 2 | | [
0035 616- 06405 69.000 My | 32. 50000 2242. 50| 26. 42000 1822. 98| 26. 78000 1847. 82
R PRAP, REVETMENT | | |
0036 621-01004 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00| 489. 25000 1957. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02770 531.000 n2 | 2. 15000 1141. 65| 2. 15000 1141. 65| 1. 49000 791. 19
EROSI ON CONTROL BLANKET | | |
0038 621-03423 0.440 ha | 15100. 00000 6644. 00| 15100. 00000 6644. 00| 9270. 00000 4078. 80
NATI VE GRASSES | | |
0039 702-51015 62.600 nmB | 585. 00000 36621. 00| 500. 00000 31300. 00| 391. 93000 24534, 82
CONCRETE, B, FOOTI NGS | | |
0040 702-51863 244.000 EACH 13. 80000 3367. 20| 5. 25000 1281. 00| 8. 27000 2017. 88
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0041 702-93722 48.900 nB | 800. 00000 39120. 00| 550. 00000 26895. 00| 1081. 99000 52909. 31
CONCRETE, C | | |
0042 703-51030 5996. 000 kg | 2. 70000 16189. 20| 2. 20000 13191. 20| 1. 46000 8754. 16
REI NFORCI NG STEEL | | |
0043 714-26708 12.600 m | 2070. 00000 26082. 00| 1636. 00000 20613. 60| 2411. 23000 30381. 50
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 2400 nm x 1200 nm | | |
0044 714-26713 14.000 m | 2430. 00000 34020. 00| 1746. 00000 24444. 00| 2515. 26000 35213. 64
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nmm x 2100 nm | | |
0045 714- 26724 26.800 m | 2970. 00000 79596. 00| 2465. 00000 66062. 00| 2590. 45000 69424. 06
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3600 nm x 1200 nm | |
0046 715-05048 73.500 m | 30. 00000 2205. 00| 46. 00000 3381. 00| 10. 30000 757. 05
PIPE, TYPE 4, O RCULAR 150 nm | | |
0047 801-04308 12. 000 EACH 124. 00000 1488. 00| 124. 00000 1488. 00| 127. 72000 1532. 64

ROAD CLOSURE SI GN ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 111 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1068009 | (3) 35-1035122
| BUCKO CONSTRUCTI ON | DYER CONSTRUCTI ON CO | GARI UP CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0048 801- 06625 33.000 EACH 56. 00000 1848. 00| 56. 00000 1848. 00| 57. 68000 1903. 44
DETOUR ROUTE MARKER ASSEMBLY [ | |
0049 801- 06640 12.000 EACH 122. 00000 1464. 00| 122. 00000 1464. 00| 125. 66000 1507. 92
CONSTRUCTI ON SI GN, A | | [
0050 801-06775 LUWVP| 2720. 00000 2720. 00| 2700. 00000 2700. 00| 19008. 00000 19008. 00
MAI NTAI NI NG TRAFFI C | | [
0051 801-07118 32.400 m | 32. 80000 1062. 72| 33. 00000 1069. 20| 33. 78000 1094. 47
BARRI CADE, I11-A | [
0052 802-05701 69.200 m | 29. 20000 2020. 64| 27. 00000 1868. 40| 27. 74000 1919. 61
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0053 802- 76025 7.110 n2 | 238. 00000 1692. 18| 143. 91000 1023. 20| 148. 23000 1053. 92
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0054 802- 76035 0.720 n2 | 195. 00000 140. 40| 155. 65000 112. 07| 160. 32000 115. 43
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0055 808-06712 90.000 m | 0. 98000 88. 20| 1. 19000 107. 10| 1. 03000 92.70
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0056 808-06713 1941.000 m | 0. 98000 1902. 18| 1. 19000 2309. 79| 1. 03000 1999. 23
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0057 808-06714 1388.000 m | 0. 98000 1360. 24| 1. 19000 1651. 72| 1. 03000 1429. 64
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0058 808- 06726 8.000 m | 6. 00000 48. 00| 7.10000 56. 80| 7.31000 58. 48
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ |
600 mMm | | |
0060 202-51330 LUWP| 5000. 00000 5000. 00| 9000. 00000 9000. 00| 4181. 80000 4181. 80
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0061 202-51330 LUWP| 3000. 00000 3000. 00| 9000. 00000 9000. 00| 4181. 80000 4181. 80
PRESENT STRUCTURE, REMOVE , STR NO. 3 | | |
0062 202-51330 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 4181. 80000 4181. 80
PRESENT STRUCTURE, REMOVE , STR NO 4 | | |
0063 202- 02241 30.000 m | 18. 10000 543. 00| 32. 80000 984. 00| 14. 42000 432. 60
GUARDRAI L, REMOVE | | [
0064 601-97774 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 824. 00000 1648. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0065 808- 75996 15.000 EACH 15. 50000 232. 50| 145. 00000 2175. 00| 149. 35000 2240. 25
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 614, 843. 28| $ 617, 462. 78| $ 643, 000. 01
CONTRACT TOTALS | $ 614, 843. 28| $ 617, 462. 78| $ 643, 000. 01




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/25/03
PACGE : 111 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1106884 | (6) 35-1489621
| WALSH CONSTR CO. OF | LL | ELLAS CONSTRUCTI ON COMPANY, | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 44999. 06000 44999. 06| 4400. 00000 4400. 00| 8000. 00000 8000. 00

CONSTRUCTI ON ENGI NEERI NG

0002 105- 07038 7.000 MS | 1400. 00000 9800. 00| 1850. 00000 12950. 00| 1250. 00000 8750. 00
FIELD OFFI CE, A | [

0003 110- 01001 LUMP|  35000. 00000 35000. 00|  32000. 00000 32000.00|  33000. 00000 33000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  12000. 00000 12000. 00|  12000. 00000 12000. 00|  13000. 00000 13000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 233.000 n2 | 42. 90000 9995. 70| 26. 00000 6058. 00| 15. 00000 3495. 00
PAVEMENT, REMOVE |

0006 202-51330 LUMP|  15000. 00000 15000. 00|  22500. 00000 22500. 00|  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0007 202- 60820 2110.000 n2 | 3. 00000 6330. 00| 3. 25000 6857. 50 4.00000 8440. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 790.000 n8 | 30. 00000 23700. 00| 32. 70000 25833. 00| 12. 00000 9480. 00
EXCAVATI ON,  COVMMON | | |

0009 205- 06931 6.000 My | 248. 34000 1490. 04| 500. 00000 3000. 00| 20. 00000 120. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0010 205- 06937 1379.000 m | 5. 40000 7446. 60| 5. 25000 7239. 75| 5. 25000 7239. 75
TEMPORARY SI LT FENCE | |

0011 206- 51230 475.000 n8 | 11. 50000 5462. 50| 32. 70000 15532. 50| 20. 00000 9500. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 07500 2095.000 n2 | 2. 80000 5866. 00| 3. 50000 7332. 50] 2. 00000 4190. 00
SUBGRADE TREATMENT, TYPE C | |

0013 211- 07454 407.000 n8 | 1. 00000 407. 00| 32. 70000 13308. 90| 14. 00000 5698. 00
STRUCTURE BACKFI LL | | |

0014 301- 07448 2258.000 My | 14. 00000 31612. 00| 26. 00000 58708. 00| 18. 00000 40644. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0015 402- 07432 167.000 My | 75. 00000 12525. 00| 65. 00000 10855. 00| 65. 00000 10855. 00
HVA TYPE A, SURFACE | | |

0016 402- 07433 215.000 My | 65. 00000 13975. 00| 65. 00000 13975. 00| 65. 00000 13975. 00
HVA TYPE B, SURFACE | | |

0017 402- 07438 43.000 My | 80. 00000 3440. 00| 75. 00000 3225. 00| 75. 00000 3225. 00
HVA TYPE B, | NTERVEDI ATE | | |

0018 402- 07440 527.000 My | 44. 00000 23188. 00| 50. 00000 26350. 00| 50. 00000 26350. 00
HVA TYPE A, BASE | | |

0019 402- 07441 160.000 My | 42. 00000 6720. 00| 50. 00000 8000. 00| 50. 00000 8000. 00
HVA TYPE B, BASE | | |

0020 402- 07451 432.000 My | 44. 00000 19008. 00| 48. 00000 20736. 00| 48. 00000 20736. 00

HVA, TYPE B, WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 687, 818. 87 ROUTE : US 12
CALL ORDER : 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRICT : LAPORTE DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-1106884 | (6) 35-1489621
| WALSH OONSTR CO. OF | LL | ELLAS OONSTRUCTI ON COMPANY, | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0021 405- 05518 2502.000 n2 | 1. 00000 2502. 00| 0. 60000 1501. 20| 0. 60000 1501. 20
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 6969.000 n2 | 0. 30000 2090. 70| 0. 20000 1393. 80| 0. 20000 1393. 80
ASPHALT FOR TACK COAT | | |
0023 601- 01704 1.000 EACH 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, MODI FI ED | | |
0024 601- 02103 7.620 m 42. 00000 320. 04| 42.00000 320. 04| 42. 00000 320. 04
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG | | |
0025 601- 06037 1.000 EACH 635. 00000 635. 00| 635. 00000 635. 00| 635. 00000 635. 00
GUARDRAI L END TREATMENT, | | | |
0026 601- 06854 8.000 EACH 1700. 00000 13600. 00| 1700. 00000 13600. 00| 1700. 00000 13600. 00
GUARDRAI L, W BEAM NESTED | | |
0027 601- 94689 14.000 EACH 2000. 00000 28000. 00| 2000. 00000 28000. 00| 2000. 00000 28000. 00
GUARDRAI L END TREATMENT, ©OS | | |
0028 601- 99105 491.490 m | 32.10000 15776. 83| 32. 10000 15776. 83| 32. 10000 15776. 83
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 610- 07486 112.000 My | 50. 00000 5600. 00| 65. 00000 7280. 00| 65. 00000 7280. 00
HVA FOR APPROACHES, TYPE A | | |
0030 615- 06505 10.000 EACH 465. 00000 4650. 00| 465. 00000 4650. 00| 465. 00000 4650. 00
MONUMENT, B | | |
0031 615-06510 1.000 EACH 425. 00000 425. 00| 425. 00000 425. 00| 425. 00000 425. 00
MONUMENT, C | | |
0032 616- 02320 563.000 n2 | 3.12000 1756. 56| 3. 00000 1689. 00| 2. 00000 1126. 00
GEOTEXTI LES | | |
0033 616- 05688 213.000 My | 40. 00000 8520. 00| 58. 00000 12354. 00| 35. 00000 7455. 00
Rl PRAP, CLASS 1 | | |
0034 616- 05689 38.000 My | 40. 00000 1520. 00| 62. 50000 2375. 00| 40. 00000 1520. 00
Rl PRAP, CLASS 2 | | |
0035 616- 06405 69.000 My | 75. 00000 5175. 00| 40. 35000 2784. 15| 30. 00000 2070. 00
Rl PRAP, REVETMENT | | |
0036 621- 01004 4.000 EACH 475. 00000 1900. 00| 600. 00000 2400. 00| 600. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-02770 531.000 n2 | 1. 45000 769. 95| 2. 15000 1141. 65| 2. 15000 1141. 65
EROSI ON CONTROL BLANKET | | |
0038 621- 03423 0.440 ha | 9000. 00000 3960.00]  15100. 00000 6644.00|  15100. 00000 6644. 00
NATI VE GRASSES | | |
0039 702-51015 62.600 B | 449. 88000 28162. 49| 500. 00000 31300. 00| 400. 00000 25040. 00

CONCRETE, B, FOOTI NG5S |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 111 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1106884 | (6) 35-1489621
| WALSH CONSTR ©O. OF | LL | ELLAS CONSTRUCTI ON OQOVPANY, | HRP CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 702-51863 244.000 EACH 8. 00000 1952. 00| 20. 00000 4880. 00| 8. 00000 1952. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 702-93722 48.900 nB8 | 812. 00000 39706. 80| 550. 00000 26895. 00| 800. 00000 39120. 00
CONCRETE, C | [ |
0042 703-51030 5996. 000 kg | 1. 19000 7135. 24| 2. 20000 13191. 20| 1. 50000 8994. 00
REI NFORCI NG STEEL | | [
0043 714- 26708 12.600 m | 1100. 00000 13860. 00| 1750. 00000 22050. 00| 1000. 00000 12600. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0044 714-26713 14.000 m | 1300. 00000 18200. 00| 2025. 00000 28350. 00| 1100. 00000 15400. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nm x 2100 nm | | [
0045 714-26724 26.800 m | 2000. 00000 53600. 00| 2620. 00000 70216. 00| 1750. 00000 46900. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1200 nm | | |
0046 715-05048 73.500 m | 13. 63000 1001. 81] 19. 90000 1462. 65| 18. 00000 1323. 00
PIPE, TYPE 4, O RCULAR 150 nm | [ |
0047 801-04308 12. 000 EACH 100. 00000 1200. 00| 124. 00000 1488. 00| 65. 00000 780. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06625 33.000 EACH 100. 00000 3300. 00| 56. 00000 1848. 00| 75. 00000 2475. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0049 801- 06640 12. 000 EACH 75. 00000 900. 00| 122. 00000 1464. 00| 59. 00000 708. 00
CONSTRUCTI ON SI GN, A | | |
0050 801-06775 LUWP| 25000. 00000 25000. 00| 1000. 00000 1000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-07118 32.400 m | 13. 50000 437. 40| 32. 80000 1062. 72| 13. 50000 437. 40
BARRI CADE, I11-A | |
0052 802-05701 69.200 m | 24. 00000 1660. 80| 27.00000 1868. 40| 24. 00000 1660. 80
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0053 802- 76025 7.110 n2 | 140. 00000 995. 40| 145. 00000 1030. 95| 140. 00000 995. 40
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0054 802- 76035 0.720 n2 | 147. 00000 105. 84| 156. 00000 112. 32| 147. 00000 105. 84
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0055 808-06712 90.000 m | 0. 72000 64. 80| 0. 88000 79. 20| 0. 72000 64. 80
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0056 808-06713 1941.000 m | 0. 72000 1397. 52| 0. 88000 1708. 08| 0. 72000 1397. 52
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0057 808-06714 1388.000 m | 0. 72000 999. 36| 0. 88000 1221. 44| 0. 72000 999. 36

LINE, PAINT, SCLID, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 111 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1106884 | (6) 35-1489621
| WALSH CONSTR ©O. OF | LL | ELLAS CONSTRUCTI ON OQOVPANY, | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808- 06726 8.000 m | 4, 32000 34. 56| 5. 41000 43. 28| 34. 63000 277.04
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0060 202-51330 LUWP| 15000. 00000 15000. 00| 19500. 00000 19500. 00| 40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0061 202-51330 LUWP| 20000. 00000 20000. 00| 19500. 00000 19500. 00| 52000. 00000 52000. 00
PRESENT STRUCTURE, REMOVE , STR NO 3 | | |
0062 202-51330 LUWP| 22000. 00000 22000. 00| 19500. 00000 19500. 00| 57000. 00000 57000. 00
PRESENT STRUCTURE, REMOVE , STR NO 4 | | |
0063 202- 02241 30.000 m | 20. 00000 600. 00| 6. 00000 180. 00| 10. 00000 300. 00
GUARDRAI L, REMOVE | | |
0064 601-97774 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 800. 00000 1600. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0065 808- 75996 15.000 EACH 7.00000 105. 00| 15. 00000 225. 00| 50. 00000 750. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 645, 885.00] $ 687, 307.06| $  708,216.43
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 645, 885. 00| $ 687, 307. 06| $ 708, 216. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 111 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1058916 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | WOODRUFF & SONS, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ [
0001 105-06845 LUWP| 12000. 00000 12000. 00| 38000. 00000 38000. 00| 10000. 00000 10000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07038 7.000 MS | 1500. 00000 10500. 00| 2070. 00000 14490. 00| 1800. 00000 12600. 00
FIELD OFFI CE, A | | [

0003 110- 01001 LUMP|  38000. 00000 38000. 00|  33620. 00000 33620.00|  36000. 00000 36000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  19000. 00000 19000. 00|  13500. 00000 13500. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 233.000 n2 | 21. 00000 4893. 00| 5. 53000 1288. 49| 20. 00000 4660. 00
PAVEMENT, REMOVE | | |

0006 202- 51330 LUMP| 9000. 00000 9000. 00| 8500. 00000 8500.00]  20728. 48000 20728. 48
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0007 202- 60820 2110.000 n2 | 4. 25000 8967. 50| 4. 75000 10022. 50| 4.00000 8440. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 790.000 n8 | 23. 00000 18170. 00| 25. 39000 20058. 10| 25. 00000 19750. 00
EXCAVATI ON,  COMMON | | |

0009 205- 06931 6.000 My | 75. 00000 450. 00| 20. 51000 123. 06| 225. 00000 1350. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0010 205- 06937 1379.000 m | 6. 00000 8274. 00| 5. 25000 7239. 75| 5. 25000 7239. 75
TEMPORARY SI LT FENCE | |

0011 206-51230 475.000 n8 | 80. 00000 38000. 00| 42. 63000 20249. 25| 30. 00000 14250. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 07500 2095.000 n2 | 18. 00000 37710. 00| 12. 46000 26103. 70| 10. 43000 21850. 85
SUBGRADE TREATMENT, TYPE C | |

0013 211- 07454 407.000 n8 | 34. 00000 13838. 00| 35. 00000 14245. 00| 30. 00000 12210. 00
STRUCTURE BACKFI LL | | |

0014 301- 07448 2258.000 My | 21. 00000 47418. 00| 15. 68000 35405. 44| 25. 00000 56450. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0015 402- 07432 167.000 My | 76. 00000 12692. 00| 67. 00000 11189. 00| 88. 00000 14696. 00
HVA TYPE A, SURFACE | | |

0016 402- 07433 215.000 My | 64. 00000 13760. 00| 67. 00000 14405. 00| 76. 00000 16340. 00
HVA TYPE B, SURFACE | | |

0017 402- 07438 43.000 My | 130. 00000 5590. 00| 79. 00000 3397. 00 64. 00000 2752. 00
HVA TYPE B, | NTERVEDI ATE | | |

0018 402- 07440 527.000 My | 49. 00000 25823. 00| 54. 00000 28458. 00| 64. 00000 33728. 00
HVA TYPE A, BASE | | |

0019 402- 07441 160.000 My | 61. 00000 9760. 00| 54. 00000 8640. 00| 83. 00000 13280. 00
HVA TYPE B, BASE | | |

0020 402- 07451 432.000 My | 44. 00000 19008. 00| 55. 00000 23760. 00| 76. 00000 32832. 00

HVA, TYPE B, WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1058916 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | WOODRUFF & SONS, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 405-05518 2502.000 n2 | 1. 10000 2752. 20| 0. 63000 1576. 26| 1. 00000 2502. 00
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 6969.000 n2 | 0. 35000 2439. 15| 0. 20000 1393. 80| 0. 30000 2090. 70
ASPHALT FOR TACK COAT | | [
0023 601-01704 1.000 EACH| 1900. 00000 1900. 00| 1850. 00000 1850. 00| 1800. 00000 1800. 00

GUARDRAI L TERM NAL SYSTEM W BEAM [
CURVED, MODI FI ED |

I
|

0024 601- 02103 7.620 m 53. 00000 403. 86| 46. 00000 350. 52 50. 00000 381. 00
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |

0025 601- 06037 1.000 EACH 530. 00000 530. 00| 650. 00000 650. 00| 500. 00000 500. 00
GUARDRAI L END TREATMENT, | | | |

0026 601- 06854 8.000 EACH 1900. 00000 15200. 00| 1820. 00000 14560. 00| 1700. 00000 13600. 00
GUARDRAI L, W BEAM NESTED | | |

0027 601- 94689 14.000 EACH 2300. 00000 32200. 00| 2000. 00000 28000. 00| 2100. 00000 29400. 00
GUARDRAI L END TREATMENT, CS | | |

0028 601- 99105 491.490 m | 32. 00000 15727. 68 35. 00000 17202. 15| 30. 00000 14744.70
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0029 610- 07486 112.000 My | 52. 00000 5824. 00| 71. 00000 7952. 00| 118. 00000 13216. 00
HVA FOR APPROACHES, TYPE A | | |

0030 615- 06505 10. 000 EACH| 450. 00000 4500. 00| 500. 00000 5000. 00| 250. 00000 2500. 00
MONUMENT, B | | |

0031 615- 06510 1.000 EACH 500. 00000 500. 00| 675. 00000 675. 00| 250. 00000 250. 00
MONUMENT, C | | |

0032 616- 02320 563.000 n2 | 5. 00000 2815. 00| 2. 50000 1407. 50| 3. 00000 1689. 00
GEOTEXTI LES | | |

0033 616- 05688 213.000 My | 43. 00000 9159. 00| 43.17000 9195. 21| 55. 00000 11715. 00
Rl PRAP, CLASS 1 | | |

0034 616- 05689 38.000 My | 55. 00000 2090. 00| 47. 46000 1803. 48| 65. 00000 2470. 00
Rl PRAP, CLASS 2 | | |

0035 616- 06405 69.000 My | 29. 00000 2001. 00| 30. 00000 2070. 00| 45. 00000 3105. 00
Rl PRAP, REVETMENT | | |

0036 621- 01004 4.000 EACH 500. 00000 2000. 00| 100. 00000 400. 00| 600. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0037 621- 02770 531.000 n2 | 2.30000 1221. 30| 2.30000 1221. 30| 2. 15000 1141. 65
EROSI ON CONTROL BLANKET | | |

0038 621-03423 0.440 ha |  15000.00000 6600. 00|  15500. 00000 6820.00]  15100. 00000 6644. 00
NATI VE GRASSES | | |

0039 702-51015 62.600 n8 | 310. 00000 19406. 00| 440. 00000 27544, 00| 500. 00000 31300. 00

CONCRETE, B, FOOTI NG5S | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PACGE : 111 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1058916 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | WOODRUFF & SONS, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0040 702-51863 244.000 EACH 10. 00000 2440. 00| 16. 50000 4026. 00| 10. 00000 2440. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 702-93722 48.900 n8 | 725. 00000 35452. 50| 880. 00000 43032. 00| 1200. 00000 58680. 00
CONCRETE, C | | |
0042 703-51030 5996. 000 kg | 2. 15000 12891. 40| 4. 95000 29680. 20| 2. 05000 12291. 80
REI NFORCI NG STEEL | | [
0043 714- 26708 12.600 m | 2060. 00000 25956. 00| 1642. 48000 20695. 25| 1600. 00000 20160. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0044 714-26713 14.000 m | 2060. 00000 28840. 00| 1909. 43000 26732. 02| 1800. 00000 25200. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nm x 2100 nm | | [
0045 714-26724 26.800 m | 2850. 00000 76380. 00| 2632. 27000 70544. 84| 2500. 00000 67000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1200 nm | | |
0046 715-05048 73.500 m | 28. 00000 2058. 00| 8. 22000 604. 17| 40. 00000 2940. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0047 801-04308 12. 000 EACH 140. 00000 1680. 00| 71. 50000 858. 00| 124. 00000 1488. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06625 33.000 EACH 75. 00000 2475. 00| 82. 50000 2722. 50| 56. 00000 1848. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0049 801- 06640 12. 000 EACH 140. 00000 1680. 00| 64. 90000 778. 80| 122. 00000 1464. 00
CONSTRUCTI ON SI GN, A | | |
0050 801-06775 LUMP| 7500. 00000 7500. 00| 16166. 50000 16166. 50| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-07118 32.400 m | 34. 00000 1101. 60| 14. 85000 481. 14| 33. 00000 1069. 20
BARRI CADE, I11-A | |
0052 802-05701 69.200 m | 29. 00000 2006. 80| 32. 12000 2222. 70| 27. 00000 1868. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0053 802- 76025 7.110 nR2 | 160. 00000 1137. 60| 261. 80000 1861. 40| 145. 00000 1030. 95
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0054 802- 76035 0.720 n2 | 170. 00000 122. 40| 214. 50000 154. 44| 155. 00000 111. 60
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0055 808-06712 90.000 m | 1. 00000 90. 00| 0. 77000 69. 30| 0. 75000 67.50
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0056 808-06713 1941.000 m | 1. 00000 1941. 00| 0. 77000 1494. 57| 0. 75000 1455. 75
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0057 808-06714 1388.000 m | 1. 00000 1388. 00| 0. 77000 1068. 76| 0. 75000 1041. 00

LINE, PAINT, SCLID, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1058916 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | WOODRUFF & SONS, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808- 06726 8.000 m | 5. 80000 46. 40| 4. 75000 38. 00| 8. 50000 68. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0060 202-51330 LUWP| 8000. 00000 8000. 00| 9500. 00000 9500. 00| 15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0061 202-51330 LUWP| 8000. 00000 8000. 00| 13000. 00000 13000. 00| 15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE , STR NO 3 | | |
0062 202-51330 LUWP| 10000. 00000 10000. 00] 15000. 00000 15000. 00| 15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE , STR NO 4 | | |
0063 202- 02241 30.000 m | 7.50000 225. 00| 10. 00000 300. 00| 11. 00000 330. 00
GUARDRAI L, REMOVE | | |
0064 601-97774 2.000 EACH 1000. 00000 2000. 00| 880. 00000 1760. 00| 900. 00000 1800. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0065 808- 75996 15.000 EACH| 19. 00000 285. 00| 5. 00000 75. 00| 12. 00000 180. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 713, 819. 39| $  725,231.10| $ 743, 140.33
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 713, 819. 39| $ 725, 231. 10| $ 743, 140. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (10) 35- 1582109 | (11) 35-1339168 | (12) 35-2031359
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 25329. 47000 25329. 47| 9752. 17000 9752. 17| 13000. 00000 13000. 00

CONSTRUCTI ON ENGI NEERI NG

0002 105- 07038 7.000 MS | 3102. 06000 21714. 42| 2015. 63000 14109. 41| 2200. 00000 15400. 00
FIELD OFFI CE, A |

0003 110- 01001 LUMP| 9880. 52000 9880.52|  41864. 48000 41864. 48|  46000. 00000 46000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  20643. 43000 20643. 43|  12910. 72000 12910.72|  17000. 00000 17000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 233.000 n2 | 17. 55000 4089. 15| 36. 34000 8467. 22| 16. 00000 3728.00
PAVEMENT, REMOVE |

0006 202-51330 LUWP| 6568. 19000 6568.19]  29658. 75000 29658. 75| 7000. 00000 7000. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0007 202- 60820 2110.000 n2 | 11. 27000 23779. 70| 3. 69000 7785. 90| 10. 00000 21100. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 790.000 n8 | 27. 35000 21606. 50| 23. 90000 18881. 00| 60. 00000 47400. 00
EXCAVATI ON,  COMMON | | |

0009 205- 06931 6.000 My | 600. 00000 3600. 00| 229. 33000 1375. 98| 135. 00000 810. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0010 205- 06937 1379.000 m | 5. 25000 7239. 75| 5. 25000 7239. 75| 5. 50000 7584. 50
TEMPORARY SI LT FENCE | |

0011 206-51230 475.000 n8 | 31. 95000 15176. 25| 39. 07000 18558. 25| 40. 00000 19000. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0012 207- 07500 2095.000 n2 | 11. 35000 23778. 25| 2. 94000 6159. 30]| 23. 00000 48185. 00
SUBGRADE TREATMENT, TYPE C | |

0013 211- 07454 407.000 n8 | 39. 88000 16231. 16 40. 16000 16345. 12 34. 00000 13838. 00
STRUCTURE BACKFI LL | | |

0014 301- 07448 2258.000 My | 27.59000 62298. 22| 20. 51000 46311. 58| 21. 00000 47418. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0015 402- 07432 167.000 My | 65. 00000 10855. 00| 68. 00000 11356. 00| 82. 00000 13694. 00
HVA TYPE A, SURFACE | | |

0016 402- 07433 215.000 My | 65. 00000 13975. 00| 58. 00000 12470. 00| 82. 00000 17630. 00
HVA TYPE B, SURFACE | | |

0017 402- 07438 43.000 My | 75. 00000 3225. 00| 80. 00000 3440. 00| 87. 00000 3741. 00
HVA TYPE B, | NTERVEDI ATE | | |

0018 402- 07440 527.000 My | 50. 00000 26350. 00| 43. 60000 22977. 20| 67. 00000 35309. 00
HVA TYPE A, BASE | | |

0019 402- 07441 160.000 My | 50. 00000 8000. 00| 40. 00000 6400. 00| 67. 00000 10720. 00
HVA TYPE B, BASE | | |

0020 402- 07451 432.000 My | 48. 00000 20736. 00| 42. 00000 18144. 00| 60. 00000 25920. 00

HVA, TYPE B, WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (10) 35- 1582109 | (11) 35-1339168 | (12) 35-2031359
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 405-05518 2502.000 n2 | 0. 60000 1501. 20| 1. 20000 3002. 40| 0. 80000 2001. 60
ASPHALT FOR PRI VE COAT | | |
0022 406- 05521 6969.000 n2 | 0. 20000 1393. 80| 0. 36000 2508. 84| 0. 30000 2090. 70
ASPHALT FOR TACK COAT | | [
0023 601-01704 1.000 EACH| 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1750. 00000 1750. 00

GUARDRAI L TERM NAL SYSTEM W BEAM [
CURVED, MODI FI ED |

I
|

0024 601- 02103 7.620 m 42. 00000 320. 04 42. 00000 320. 04 44. 00000 335. 28
GUARDRAI L, W BEAM SHOP CURVED, 1.905 m | | |
SPACI NG [ | |

0025 601- 06037 1.000 EACH 635. 00000 635. 00| 635. 00000 635. 00| 485. 00000 485. 00
GUARDRAI L END TREATMENT, | | | |

0026 601- 06854 8.000 EACH 1700. 00000 13600. 00| 1700. 00000 13600. 00| 1750. 00000 14000. 00
GUARDRAI L, W BEAM NESTED | | |

0027 601- 94689 14.000 EACH 2000. 00000 28000. 00| 2000. 00000 28000. 00| 2100. 00000 29400. 00
GUARDRAI L END TREATMENT, CS | | |

0028 601- 99105 491.490 m | 32. 10000 15776. 83 32. 10000 15776. 83| 34. 00000 16710. 66
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0029 610- 07486 112.000 My | 65. 00000 7280. 00| 47.50000 5320. 00| 77.00000 8624. 00
HVA FOR APPROACHES, TYPE A | | |

0030 615- 06505 10. 000 EACH| 482. 37000 4823. 70| 465. 00000 4650. 00| 500. 00000 5000. 00
MONUMENT, B | | |

0031 615- 06510 1.000 EACH 295. 46000 295. 46| 425. 00000 425. 00| 450. 00000 450. 00
MONUMENT, C | | |

0032 616- 02320 563.000 n2 | 2. 89000 1627. 07| 5. 05000 2843. 15| 3. 00000 1689. 00
GEOTEXTI LES | | |

0033 616- 05688 213.000 My | 73. 87000 15734. 31| 47. 19000 10051. 47| 70. 00000 14910. 00
Rl PRAP, CLASS 1 | | |

0034 616- 05689 38.000 My | 74. 38000 2826. 44| 83. 22000 3162. 36| 70. 00000 2660. 00
Rl PRAP, CLASS 2 | | |

0035 616- 06405 69.000 My | 74. 06000 5110. 14] 38. 98000 2689. 62| 52. 00000 3588. 00
Rl PRAP, REVETMENT | | |

0036 621- 01004 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00| 610. 00000 2440. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0037 621- 02770 531.000 n2 | 2. 15000 1141. 65| 2. 15000 1141. 65| 2. 25000 1194. 75
EROSI ON CONTROL BLANKET | | |

0038 621-03423 0.440 ha |  15100.00000 6644.00|  15100. 00000 6644.00]  15500. 00000 6820. 00
NATI VE GRASSES | | |

0039 702-51015 62.600 n8 | 441. 09000 27612. 23] 613. 23000 38388. 20| 1000. 00000 62600. 00

CONCRETE, B, FOOTI NG5S | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PACGE : 111 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (10) 35- 1582109 | (11) 35-1339168 | (12) 35-2031359
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 702-51863 244.000 EACH 7.86000 1917. 84| 12. 39000 3023. 16| 11. 00000 2684. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 702-93722 48.900 nB8 | 1220. 00000 59658. 00| 2168. 11000 106020. 58| 2000. 00000 97800. 00
CONCRETE, C | | |
0042 703-51030 5996. 000 kg | 1. 60000 9593. 60| 2.23000 13371. 08| 2. 50000 14990. 00
REI NFORCI NG STEEL | | [
0043 714- 26708 12.600 m | 2765. 85000 34849. 71| 1564. 72000 19715. 47| 2100. 00000 26460. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |
0044 714-26713 14.000 m | 2647. 22000 37061. 08| 1833. 29000 25666. 06| 2125. 00000 29750. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 2400 nm x 2100 nm | | [
0045 714-26724 26.800 m | 3636. 00000 97444. 80| 2412. 74000 64661. 43| 2850. 00000 76380. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1200 nm | | |
0046 715-05048 73.500 m | 13. 11000 963. 59| 77.98000 5731. 53| 45. 00000 3307. 50
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0047 801-04308 12. 000 EACH 65. 00000 780. 00| 65. 00000 780. 00| 235. 00000 2820. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0048 801- 06625 33.000 EACH 75. 00000 2475. 00| 75. 00000 2475. 00| 85. 00000 2805. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0049 801- 06640 12. 000 EACH 59. 00000 708. 00| 59. 00000 708. 00| 110. 00000 1320. 00
CONSTRUCTI ON SI GN, A | | |
0050 801-06775 LUWP| 3315. 00000 3315. 00| 11733. 20000 11733. 20| 16728. 91000 16728. 91
MAI NTAI NI NG TRAFFI C | | |
0051 801-07118 32.400 m | 13. 50000 437. 40| 13. 50000 437. 40| 31. 00000 1004. 40
BARRI CADE, I11-A | |
0052 802-05701 69.200 m | 24. 00000 1660. 80| 24. 00000 1660. 80| 30. 00000 2076. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0053 802- 76025 7.110 nR2 | 140. 00000 995. 40| 140. 00000 995. 40| 250. 00000 1777.50
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0054 802- 76035 0.720 n2 | 147. 00000 105. 84| 147. 00000 105. 84| 200. 00000 144. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0055 808-06712 90.000 m | 0. 72000 64. 80| 0. 72000 64. 80| 0. 80000 72.00
LINE, PAINT, BROKEN, YELLON 100 nm | | |
0056 808-06713 1941.000 m | 0. 72000 1397. 52| 0. 72000 1397. 52| 0. 80000 1552. 80
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0057 808-06714 1388.000 m | 0. 72000 999. 36| 0. 72000 999. 36| 0. 80000 1110. 40

LINE, PAINT, SCLID, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 111 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 687, 818. 87 RQUTE : US 12
CALL ORDER © 111 CONTRACT ID : R -25758-A COUNTI ES : PORTER
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (10) 35- 1582109 | (11) 35-1339168 | (12) 35-2031359
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | HERI TAGE | NDUSTRI AL SERVI CES
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808- 06726 8.000 m | 4. 37000 34. 96| 4. 32000 34. 56| 12. 00000 96. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0060 202-51330 LUMP| 6568. 19000 6568. 19| 31703. 85000 31703. 85| 5800. 00000 5800. 00
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0061 202-51330 LUMP| 7060. 13000 7060. 13| 31703. 85000 31703. 85| 7000. 00000 7000. 00
PRESENT STRUCTURE, REMOVE , STR NO 3 | | |
0062 202-51330 LUMP| 7388. 09000 7388. 09| 31703. 85000 31703. 85| 7000. 00000 7000. 00
PRESENT STRUCTURE, REMOVE , STR NO 4 | | |
0063 202- 02241 30.000 m | 15. 00000 450. 00| 54. 40000 1632. 00| 31. 00000 930. 00
GUARDRAI L, REMOVE | | |
0064 601-97774 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 820. 00000 1640. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | I

0065 808- 75996 15.000 EACH 50. 00000 750. 00| 145. 00000 2175. 00| 55. 00000 825. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $  761,776.99] $ 817, 565. 13 $ 897, 300.00
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 761, 776. 99| $ 817, 565. 13| $ 897, 300. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 121 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/17/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0687004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1385672 FORCE CONSTRUCTI ON GO | NC. $  716,714.64 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 750, 700. 00 104. 7418%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 900, 991. 50 125. 7113%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 999, 657.30 139. 4777%
5  35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 1,097,707.27 153. 1582%

| (1) 35-1385672 | (2) 35-1917625 | (3) 35-1128289

| FORCE CONSTRUCTION CO. | NC. | M LESTONE CONTRACTCRS, L. P. | BEATY CONSTRUCTI ON, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REMOVAL AND ROAD REHABI LI TATI ON

[
0001 105-06845 LUWP| 10800. 00000 10800. 00| 12000. 00000 12000. 00| 12000. 00000 12000. 00

CONSTRUCTI ON ENG NEERI NG | | [

0002 105- 07039 9.000 M6 | 1490. 00000 13410. 00| 1500. 00000 13500. 00| 1900. 00000 17100. 00
FI ELD OFFI CE, B [ [ [

0003 110-01001 LUMP|  55000. 00000 55000. 00]  37500. 00000 37500.00]  45050. 00000 45050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [

0004 201-52370 LUMP|  11932.00000 11932. 00| 8500. 00000 8500. 00| 9010. 00000 9010. 00
CLEARI NG R GHT OF WAY | |

0005 202-51330 LUWP|  18206. 00000 18206.00|  20000. 00000 20000. 00]  82889. 00000 82889. 00
PRESENT STRUCTURE, REMOVE | | [

0006 202-51368 745.000 SYS | 14. 00000 10430. 00| 3. 00000 2235. 00| 6. 00000 4470. 00
SLOPEWALL, REMOVE | | |

0007 202- 60820 210.000 SYS | 6. 78000 1423. 80| 9. 00000 1890. 00| 15. 25000 3202. 50
SURFACE M LLI NG, ASPHALT | | |

0008 203- 02000 5788.000 CYS | 6. 93000 40110. 84| 10. 00000 57880. 00| 9. 50000 54986. 00
EXCAVATI ON,  COVMON | | |

0009 203- 02070 9369. 000 CYS | 9. 55000 89473. 95| 12. 60000 118049. 40| 9. 25000 86663. 25
BORROW | |

0010 203-51223 401.000 CYS | 13. 80000 5533. 80| 15. 00000 6015. 00| 10. 00000 4010. 00
EXCAVATI ON, WATERWAY | |

0011 205- 06932 70.000 LFT | 6. 95000 486. 50| 2. 50000 175. 00| 5. 00000 350. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0012 205- 06937 2842.000 LFT | 1. 60000 4547. 20| 1. 90000 5399. 80| 1. 75000 4973. 50
TEMPORARY SI LT FENCE | | |

0013 207- 07500 2162.000 SYS | 12. 40000 26808. 80| 3. 00000 6486. 00| 8. 00000 17296. 00

SUBGRADE TREATMENT, TYPE C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 121 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1917625 | (3) 35-1128289

| FORCE CONSTRUCTI ON CO. | NC. | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ Fm o m et e e oo

0014 211- 02060 4.000 CvYS | 109. 00000 436. 00| 24. 00000 96. 00| 100. 00000 400. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0015 212- 06281 1600. 000 CYS | 9. 00000 14400. 00| 4. 25000 6800. 00| 3. 50000 5600. 00
STOCKPI LED SELECTED NMATERI AL | | |

0016 212- 06282 1600. 000 CYS | 10. 40000 16640. 00| 4. 75000 7600. 00| 10. 00000 16000. 00
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |

0017 213-04324 136. 000 CvYS | 88. 00000 11968. 00| 82. 00000 11152. 00| 80. 00000 10880. 00
FLOMBLE FI LL | | [

0018 303-52308 3540. 000 TON | 13. 10000 46374. 00| 13. 95000 49383. 00| 17. 25000 61065. 00
COVPACTED AGGREGATE, O, 53 | | |

0019 402-07432 275.000 TON | 50. 00000 13750. 00| 44.50000 12237. 50| 50. 00000 13750. 00
HVA TYPE A, SURFACE | | [

0020 402-07433 330.000 TON | 50. 00000 16500. 00| 46. 00000 15180. 00| 50. 00000 16500. 00
HVA TYPE B, SURFACE | | |

0021 402-07435 368.000 TON | 40. 00000 14720. 00| 35. 00000 12880. 00| 38. 00000 13984. 00
HVA TYPE A, | NTERVEDI ATE | | [

0022 402-07438 461.000 TON | 40. 00000 18440. 00| 36. 50000 16826. 50| 38. 00000 17518. 00
HVA TYPE B, | NTERVEDI ATE | | [

0023 402- 07440 825.000 TON | 39. 00000 32175. 00| 39. 50000 32587. 50| 42. 00000 34650. 00
HVA TYPE A, BASE | | [

0024 402-07441 426.000 TON | 39. 00000 16614. 00| 50. 00000 21300. 00| 55. 00000 23430. 00
HVA TYPE B, BASE | | [

0025 405- 05518 3222.000 SYS | 0. 50000 1611. 00| 0. 85000 2738. 70| 0. 90000 2899. 80
ASPHALT FOR PRI ME COAT | | [

0026 406- 05521 4217.000 SYS | 0. 05000 210. 85| 0. 04000 168. 68| 0. 05000 210. 85
ASPHALT FOR TACK COAT [ | |

0027 601-94689 2.000 EACH 2025. 00000 4050. 00| 2150. 00000 4300. 00| 2025. 00000 4050. 00
GUARDRAI L END TREATMENT, CS | | [

0028 601-99105 100. 000 LFT | 11. 00000 1100. 00| 11. 50000 1150. 00| 11. 00000 1100. 00
GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG |

0029 603-04244 1.000 EACH 3360. 00000 3360. 00| 9200. 00000 9200. 00| 4000. 00000 4000. 00
GATE (Canal Gate) | | |

0030 606-07484 2600. 000 LFT | 0. 98000 2548. 00| 1. 05000 2730. 00| 1. 00000 2600. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |

0031 610- 05527 112. 000 TON | 80. 00000 8960. 00| 83. 25000 9324. 00| 85. 00000 9520. 00
HVA FOR APPROACHES | | [

0032 615- 06490 10. 000 EACH 114. 00000 1140. 00| 120. 00000 1200. 00| 114. 00000 1140. 00
R GHT OF WAY MARKER | | |

0033 615- 06505 2.000 EACH 445. 00000 890. 00| 465. 00000 930. 00| 445, 00000 890. 00
MONUMENT, B [ | |

0034 616-02320 59.000 SYS | 3. 50000 206. 50| 4. 00000 236. 00| 4. 00000 236. 00

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 121 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1917625 | (3) 35-1128289

| FORCE CONSTRUCTI ON CO. | NC. | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST

0035 616- 06405 30.000 TON | 29. 57000 887. 10| 21. 00000 630. 00| 40. 00000 1200. 00
R PRAP, REVETMENT | | |

0036 621-01004 3.000 EACH| 400. 00000 1200. 00| 420. 00000 1260. 00| 700. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |

0037 621- 04258 7.800 LBS | 2145, 08000 16731. 62| 2145. 00000 16731. 00| 180. 00000 1404. 00
SEED M XTURE SM | | |

0038 621- 04258 20.800 LBS | 341. 15000 7095. 92| 355. 00000 7384. 00| 165. 00000 3432. 00
SEED M XTURE WM | | |

0039 621- 06545 0.200 TON | 400. 00000 80. 00| 425. 00000 85. 00| 1000. 00000 200. 00
FERTI LI ZER | | [

0040 621- 06548 10. 000 LBS | 42. 00000 420. 00| 44. 00000 440. 00| 35. 00000 350. 00
SEED M XTURE, CV | | I

0041 621- 06553 376.000 LBS | 2. 75000 1034. 00| 2.90000 1090. 40| 3. 75000 1410. 00
SEED M XTURE, R | | |

0042 621- 06557 30.000 LBS | 2. 25000 67. 50| 2. 35000 70. 50| 20. 00000 600. 00
SEED M XTURE, T | | [

0043 621- 06565 0.400 TON | 400. 00000 160. 00| 420. 00000 168. 00| 800. 00000 320. 00
MULCH NG MATERI AL | |

0044 621- 06567 41.000 Ms | 10. 00000 410. 00| 10. 50000 430. 50| 1. 10000 45.10
WATER | | |

0045 621-07189 596.000 CYS | 45. 38000 27046. 48| 47. 00000 28012. 00| 75. 00000 44700. 00
COMPOST SOl L MULCH | | |

0046 621- 07598 0.510 ACRE| 3500. 00000 1785. 00| 3600. 00000 1836. 00| 4000. 00000 2040. 00
VETLAND, WASHBOARDI NG | | |

0047 622- 05640 110. 000 EACH| 42. 00000 4620. 00| 44. 00000 4840. 00| 72. 00000 7920. 00
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
I'N. | |

0048 622- 05650 3.000 EACH 175. 00000 525. 00 185. 00000 555. 00| 400. 00000 1200. 00

PLANT, DECI DUQUS TREE, SINGLE STEM [
OVER 2 TO 2.5 IN. , QUERCUS NMARCCARPA

I
I
| |
0049 622- 05651 52.000 EACH 225. 00000 11700. 00| 235. 00000 12220. 00| 500. 00000 26000. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO3.5 IN. , FLAXI MUS [ | |
AMERI CANA ( ASH) [ [
0050 622- 05654 150. 000 EACH 6. 00000 900. 00| 6. 40000 960. 00| 4.00000 600. 00
PLANT, PERENNI AL | |
0051 622- 52436 6.000 EACH 35. 00000 210. 00| 37. 50000 225. 00| 30. 00000 180. 00
SIGN, DO NOT MOW OR SPRAY | | |
0052 622-91786 1195. 000 EACH| 2..80000 3346. 00| 4. 50000 5377. 50| 10. 00000 11950. 00
I I

SEEDLI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 121 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER : 121 CONTRACT 1D : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1385672 | (2) 35-1917625 | (3) 35-1128289
| FORCE CONSTRUCTION CO I NC. | M LESTONE OONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0053 702- 94656 9.000 CYS | 275. 00000 2475. 00| 405. 00000 3645. 00| 500. 00000 4500. 00
CONCRETE, B | | |
0054 713-91028 LUMP|  42173. 00000 42173.00]  55000. 00000 55000. 00]  80000. 00000 80000. 00
TEMPORARY RUNAROUND | | |
0055 714- 96642 LUMP| 17245. 00000 17245. 00| 18000. 00000 18000. 00|  50000. 00000 50000. 00
TEMPORARY RETAI NI NG WALL | |
0056 715- 05019 102.000 LFT | 31. 72000 3235. 44| 60. 00000 6120. 00| 62. 50000 6375. 00
PIPE, TYPE 1, C RCULAR 36 IN. | |
0057 715- 05051 20.000 LFT | 38. 15000 763. 00| 28. 00000 560. 00| 29. 00000 580. 00
PIPE, TYPE 4, C RCULAR 10 IN. | |
0058 715- 05115 75.000 LFT | 28. 60000 2145. 00| 9. 00000 675. 00| 10. 00000 750. 00
PIPE, TYPE 1, CRCULAR 6 IN. | | |
0059 715-05121 146.000 LFT | 20. 64000 3013. 44| 30. 00000 4380. 00| 24. 50000 3577.00
PIPE, TYPE 1, C RCULAR 18 IN. | |
0060 715- 05169 105. 000 LFT | 20. 40000 2142. 00| 35. 00000 3675. 00| 13. 50000 1417.50
PIPE, TYPE 3, CRCULAR 15 IN | |
0061 715- 26779 1.000 EACH 6560. 00000 6560. 00| 6000. 00000 6000. 00| 6200. 00000 6200. 00
GRATED BOX END SECTION, |, 2:1, 48 IN. | | |
(Modi i ed) | | |
0062 715- 26788 1.000 EACH 7145. 00000 7145. 00| 7200. 00000 7200. 00| 8500. 00000 8500. 00
GRATED BOX END SECTION, |, 2:1, 60 IN. | | |
Mbdi fi ed) | | |
0063 715- 46005 2.000 EACH 342. 00000 684. 00| 240. 00000 480. 00| 325. 00000 650. 00
Pl PE END SECTION, 15 IN. | | |
0064 718- 06531 2.000 EACH 1270. 00000 2540. 00| 250. 00000 500. 00| 350. 00000 700. 00
OUTLET PROTECTOR, 3 | | |
0065 721-43010 1.000 EACH 1315. 00000 1315. 00| 1600. 00000 1600. 00| 700. 00000 700. 00
AUTOVATI C DRAI NAGE GATE, 18 IN. | | |
0066 721-43035 1.000 EACH 2327. 00000 2327. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
AUTOVATI C DRAI NAGE GATE, 36 IN. | | |
0067 801- 04308 2.000 EACH 185. 00000 370. 00| 195. 00000 390. 00| 200. 00000 400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0068 801- 06203 2040.000 LFT | 0. 36000 734. 40| 0. 39000 795. 60| 0. 35000 714.00
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0069 801- 06207 6400.000 LFT | 0. 88000 5632. 00| 0. 95000 6080. 00| 0. 95000 6080. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0070 801- 06640 17.000 EACH| 110. 00000 1870. 00| 115. 00000 1955. 00| 90. 00000 1530. 00
CONSTRUCTI ON SIGN, A | | |
0071 801- 06645 10. 000 EACH| 45. 00000 450. 00| 47. 50000 475. 00| 35. 00000 350. 00

CONSTRUCTI ON SIGN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 121 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 35-1385672 | (2) 35-1917625 | (3) 35-1128289

| FORCE CONSTRUCTI ON CO. I NC. | M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0072 801- 06649 18.000 EACH 5. 00000 90. 00| 5. 20000 93. 60| 10. 00000 180. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | |

0073 801- 06775 LUMP|  10970. 00000 10970. 00|  27000. 00000 27000. 00|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |

0074 801-07118 48.000 LFT | 12. 25000 588. 00| 12. 80000 614. 40| 8. 00000 384. 00
BARRI CADE, |11-A | |

0075 808- 06712 400.000 LFT | 0. 20000 80. 00| 0. 25000 100. 00| 0. 50000 200. 00
LINE, PAINT, BROKEN, YELLOW 4 IN. | |

0076 808- 06713 3200.000 LFT | 0. 20000 640. 00| 0. 22000 704. 00| 0. 35000 1120. 00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0077 808- 06716 890. 000 LFT | 0. 80000 712. 00| 0. 85000 756. 50 0. 50000 445. 00
LI NE, REMOVE | |

0078 808- 75998 38.000 EACH 74. 75000 2840. 50| 44. 00000 1672. 00| 28. 00000 1064. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0079 806- 06539 LUMP| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
TEMPORARY S| GNAL | NSTALLATI ON, MAI NTAI N | | |

0080 805- 02087 LUMP| 1000. 00000 1000. 00| 4200. 00000 4200. 00| 2000. 00000 2000. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNENT | | |

0081 202- 96151 LUMP| 1500. 00000 1500. 00| 3063. 92000 3063. 92| 2000. 00000 2000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |

SECTI ON TOTALS | $ 716, 714.64] $ 750, 700. 00| $ 900, 991.50
------------------------------------------ o m e et o e e et o e e e e m e e o e e et e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS [ $ 716, 714. 64| $ 750, 700. 00| $ 900, 991. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 121 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1912582 [

| ALPHA EXCAVATI NG & LANDSCAPI | EDSAM CONSTRUCTI ON, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REMOVAL AND ROAD REHABI LI TATI ON

[
0001 105-06845 LUWP| 16000. 00000 16000. 00| 20900. 00000 20900. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 9.000 M5 | 2200. 00000 19800. 00| 1650. 00000 14850. 00|
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  55000. 00000 55000. 00|  48400. 00000 48400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00|  24200. 00000 24200. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-51330 LUMP|  33000. 00000 33000. 00|  22000. 00000 22000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 51368 745.000 SYS | 15. 00000 11175. 00| 7.70000 5736. 50|
SLOPEWALL, REMOVE | | |
0007 202- 60820 210.000 SYS | 8. 00000 1680. 00| 11. 00000 2310. 00|
SURFACE M LLING ASPHALT | | |
0008 203- 02000 5788.000 CYS | 9. 25000 53539. 00| 12. 10000 70034. 80|
EXCAVATI ON,  COVMMON | | |
0009 203- 02070 9369.000 CYS | 9. 95000 93221. 55| 13. 20000 123670. 80|
BORROW | | |
0010 203-51223 401.000 CYS | 11. 00000 4411. 00| 15. 40000 6175. 40|
EXCAVATI ON, WATERVAY | | |
0011 205- 06932 70.000 LFT | 22. 25000 1557. 50| 24. 20000 1694. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0012 205- 06937 2842.000 LFT | 1. 70000 4831. 40| 2. 20000 6252. 40|
TEMPORARY SI LT FENCE | | |
0013 207- 07500 2162.000 SYS | 18. 00000 38916. 00| 26. 40000 57076. 80|
SUBGRADE TREATMENT, TYPE C | | |
0014 211- 02060 4.000 CYS | 25. 00000 100. 00| 110. 00000 440. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 212- 06281 1600. 000 CYS | 8. 25000 13200. 00| 13. 20000 21120. 00|
STOCKPI LED SELECTED MATERI AL | | |
0016 212- 06282 1600. 000 CYS | 8. 75000 14000. 00| 13. 20000 21120. 00|
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
0017 213- 04324 136.000 CYS | 72. 00000 9792. 00| 77.00000 10472. 00|
FLOMBLE FI LL | | |
0018 303-52308 3540.000 TON | 15. 00000 53100. 00| 16. 50000 58410. 00|
COVPACTED AGGREGATE, O, 53 | | |
0019 402- 07432 275.000 TON | 47. 00000 12925. 00| 49. 50000 13612. 50|
HVA TYPE A, SURFACE | | |
0020 402- 07433 330.000 TON | 49. 25000 16252. 50| 55. 00000 18150. 00|
|

HVA TYPE B, SURFACE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACE : 121 -7
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 998, 622. 57 RQUTE : 44
CALL ORDER : 121 CONTRACT ID: R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-2070195 | (5) 35-1912582 |
| ALPHA EXCAVATI NG & LANDSCAPI | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0021 402-07435 368.000 TON | 37.50000 13800. 00| 38. 50000 14168. 00|
HVA TYPE A, | NTERVEDI ATE | | |
0022 402-07438 461.000 TON | 39. 00000 17979. 00| 40. 70000 18762. 70|
HVA TYPE B, | NTERVEDI ATE | | |
0023 402-07440 825.000 TON | 42. 25000 34856. 25| 44. 00000 36300. 00|
HVA TYPE A, BASE | | |
0024 402-07441 426.000 TON | 52. 50000 22365. 00| 55. 00000 23430. 00|
HVA TYPE B, BASE | | |
0025 405- 05518 3222.000 SYS | 0. 90000 2899. 80| 1. 10000 3544. 20|
ASPHALT FOR PRI ME COAT | | |
0026 406- 05521 4217.000 SYS | 0. 50000 2108. 50| 0. 11000 463. 87|
ASPHALT FOR TACK CQAT | | |
0027 601- 94689 2.000 EACH 2250. 00000 4500. 00| 2227. 50000 4455, 00|
GUARDRAI L END TREATMENT, CS | | |
0028 601- 99105 100. 000 LFT | 12. 00000 1200. 00| 12.10000 1210. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0029 603- 04244 1.000 EACH 7500. 00000 7500. 00| 5500. 00000 5500. 00|
GATE (Canal Gate) | | |
0030 606-07484 2600. 000 LFT | 1. 06000 2756. 00| 1. 65000 4290. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0031 610- 05527 112. 000 TON | 89. 00000 9968. 00| 93. 50000 10472. 00|
HVA FOR APPRQOACHES | | |
0032 615- 06490 10. 000 EACH 125. 00000 1250. 00| 125. 40000 1254. 00|
R GHT OF WAY MARKER | | |
0033 615- 06505 2.000 EACH 480. 00000 960. 00| 495. 00000 990. 00|
MONUMENT, B | | |
0034 616- 02320 59.000 SYS | 3. 50000 206. 50| 4. 40000 259. 60|
GEOTEXTI LES | | |
0035 616- 06405 30.000 TON | 25. 00000 750. 00| 55. 00000 1650. 00|
Rl PRAP, REVETMENT | | |
0036 621-01004 3.000 EACH 950. 00000 2850. 00| 825. 00000 2475. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-04258 7.800 LBS | 885. 00000 6903. 00| 935. 00000 7293. 00|
SEED M XTURE SM | | |
0038 621-04258 20.800 LBS | 716. 00000 14892. 80| 737. 00000 15329. 60|
SEED M XTURE WM | | |
0039 621- 06545 0.200 TON | 525. 00000 105. 00| 528. 00000 105. 60|
FERTI LI ZER | | |
0040 621-06548 10. 000 LBS | 35. 50000 355. 00| 36. 30000 363. 00|

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 121 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1912582

I

| ALPHA EXCAVATI NG & LANDSCAPI | EDSAM CONSTRUCTI ON, | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 621- 06553 376.000 LBS | 3. 25000 1222. 00| 3..30000 1240. 80|
SEED M XTURE, R | | |
0042 621- 06557 30.000 LBS | 15. 00000 450. 00| 14. 30000 429. 00|
SEED M XTURE, T | | |
0043 621- 06565 0.400 TON | 475. 00000 190. 00| 484. 00000 193. 60|
MULCH NG MATERI AL | | |
0044 621- 06567 41.000 MG | 75. 00000 3075. 00| 80. 30000 3292. 30|
WATER | | |
0045 621-07189 596.000 CYS | 75. 00000 44700. 00| 77. 00000 45892. 00|
COVPOST SOl L MULCH | | |
0046 621-07598 0.510 ACRE|  40000. 00000 20400. 00| 8800. 00000 4488. 00|
VETLAND, \ASHBOARDI NG | | |
0047 622- 05640 110.000 EACH 75. 00000 8250. 00| 77.00000 8470. 00|
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
I'N. | |
0048 622- 05650 3.000 EACH 425. 00000 1275. 00 440. 00000 1320. 00|

PLANT, DECI DUOUS TREE, SI NGLE STEM [
OVER 2 TO 2.5 IN. , QUERCUS MARCCARPA

|

I
| |
0049 622- 05651 52.000 EACH 475. 00000 24700. 00| 484. 00000 25168. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2.5 TO 3.5 IN. , FLAXI MJS [ | |
AMERI CANA ( ASH) [ [ |
0050 622- 05654 150. 000 EACH| 7.00000 1050. 00| 6. 60000 990. 00|
PLANT, PERENNI AL | | |
0051 622- 52436 6.000 EACH 27. 50000 165. 00| 27. 50000 165. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0052 622-91786 1195.000 EACH| 6. 50000 7767. 50| 6. 60000 7887. 00|
SEEDLI NG | | |
0053 702- 94656 9.000 CYS | 450. 00000 4050. 00| 440. 00000 3960. 00|
CONCRETE, B | | |
0054 713-91028 LUMP|  108000. 00000 108000. 00]  143000. 00000 143000. 00|
TEMPORARY RUNAROUND | | |
0055 714- 96642 LUMP|  26650. 00000 26650. 00|  55000. 00000 55000. 00|
TEMPORARY RETAI NI NG WALL | | |
0056 715- 05019 102.000 LFT | 375. 00000 38250. 00| 121. 00000 12342. 00|
PIPE, TYPE 1, CIRCULAR 36 IN. | | [
0057 715- 05051 20.000 LFT | 18. 00000 360. 00| 44. 00000 880. 00|
PI PE, TYPE 4, CIRCULAR 10 IN. | | |
0058 715- 05115 75.000 LFT | 28. 50000 2137. 50| 33. 00000 2475. 00|
PIPE, TYPE 1, CIRCULAR 6 IN | | |
0059 715- 05121 146.000 LFT | 90. 00000 13140. 00| 44. 00000 6424. 00|
| |

PIPE, TYPE 1, C RCULAR, 18 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 121 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1912582 [
| ALPHA EXCAVATI NG & LANDSCAPI | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0060 715-05169 105. 000 LFT | 89. 00000 9345. 00| 22.00000 2310. 00
PIPE, TYPE 3, CRCULAR 15 IN | | |
0061 715-26779 1.000 EACH 5000. 00000 5000. 00| 7700. 00000 7700. 00
GRATED BOX END SECTION, I, 2:1, 48 IN | | |
(Modi fi ed) | | |
0062 715-26788 1.000 EACH 6900. 00000 6900. 00| 9570. 00000 9570. 00|
GRATED BOX END SECTION, |, 2:1, 60 IN. | | |
Modi fi ed) | | |
0063 715- 46005 2.000 EACH 325. 00000 650. 00| 440. 00000 880. 00
PI PE END SECTION, 15 IN. | | [
0064 718-06531 2.000 EACH 450. 00000 900. 00| 660. 00000 1320. 00
OUTLET PROTECTOR, 3 | | [
0065 721-43010 1.000 EACH 4400. 00000 4400. 00| 1650. 00000 1650. 00
AUTOVATI C DRAI NAGE GATE, 18 IN | | |
0066 721- 43035 1.000 EACH 5200. 00000 5200. 00| 4400. 00000 4400. 00
AUTOVATI C DRAI NAGE GATE, 36 I N | | |
0067 801-04308 2.000 EACH 200. 00000 400. 00| 209. 00000 418. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0068 801- 06203 2040. 000 LFT | 0. 40000 816. 00| 0. 55000 1122. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0069 801- 06207 6400. 000 LFT | 0. 95000 6080. 00| 1. 10000 7040. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0070 801- 06640 17.000 EACH 117. 50000 1997. 50| 91. 30000 1552. 10|
CONSTRUCTI ON SI GN, A | | |
0071 801- 06645 10. 000 EACH| 49. 00000 490. 00| 36. 30000 363. 00
CONSTRUCTI ON SI G\, B | | |
0072 801- 06649 18. 000 EACH 5. 25000 94. 50| 11. 00000 198. 00|
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0073 801-06775 LUMP| 30000. 00000 30000. 00| 13200. 00000 13200. 00
MAI NTAI NI NG TRAFFI C | | |
0074 801-07118 48.000 LFT | 13. 00000 624. 00| 8. 80000 422. 40|
BARRI CADE, I11-A | | [
0075 808-06712 400. 000 LFT | 0. 21000 84. 00| 0. 55000 220. 00|
LI NE, PAINT, BROKEN, YELLOW 4 IN. | | |
0076 808-06713 3200. 000 LFT | 0. 21000 672. 00| 0. 44000 1408. 00|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0077 808-06716 890. 000 LFT | 0. 85000 756. 50| 0. 55000 489. 50
LI NE, REMOVE | | [
0078 808- 75998 38.000 EACH 45, 00000 1710. 00| 28. 60000 1086. 80

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PACGE : 121 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 998, 622. 57 ROUTE : 44
CALL ORDER » 121 CONTRACT ID : R -26062-A COUNTI ES : RUSH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2070195 | (5) 35-1912582 [
| ALPHA EXCAVATI NG & LANDSCAPI | EDSAM CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0079 806- 06539 LUWP| 6000. 00000 6000. 00| 7700. 00000 7700. 00|
TEMPORARY S| GNAL | NSTALLATI ON, MAI NTAI'N | |
0080 805-02087 LUWVP| 500. 00000 500. 00| 6600. 00000 6600. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0081 202-96151 LUWP| 500. 00000 500. 00| 5500. 00000 5500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
SECTI ON TOTALS | $ 999, 657. 30| $ 1,097,707.27
______________________________________________________________________ T

CONTRACT TOTALS |

$ 999, 657. 30| $ 1,097, 707.27|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 32, 952, 296. 78 ROUTE : 465
CALL ORDER : 131 CONTRACT ID : R -26549- A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/15/03 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 4654310
4654310
4654310
OTHERS
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 99-9990053 BERNS/ WEDDLE JOI NT VENTURE $ 28, 146, 662. 83 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 28, 369, 480. 27 100. 7916%
3 36-2231526 WALSH CONSTR CO CF | LL $ 30, 479, 000. 00 108. 2863%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC, $ 34,611, 990. 50 122. 9701%
| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526
| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. CF I LL
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 | NTERCHANGE MODI FI CATI ON
I I |
0001 105- 06845 LUMP|  250000. 00000 250000. 00|  377100. 00000 377100.00] 319149. 00000 319149. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07040 12.000 MOS | 2000. 00000 24000. 00| 2695. 67000 32348. 04| 2500. 00000 30000. 00
FIELD OFFICE, C | |
0003 108- 01614 LUMP| 3000. 00000 3000.00]  19500. 00000 19500. 00|  10000. 00000 10000. 00
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUMP| 1407333.00000  1407333.00| 1220000.00000  1220000.00] 1500000. 00000 1500000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0005 201- 52370 LUMP|  410346. 00000 410346. 00|  300000. 00000 300000. 00|  450000. 00000 450000. 00
CLEARI NG RI GHT OF WY | |
0006 202- 02240 57854.000 n2 | 6. 70000 387621. 80| 4.36000 252243. 44 6. 00000 347124. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 1785.400 m | 4. 80000 8569. 92| 6. 83000 12194. 28 7.00000 12497. 80
GUARDRAI L, REMOVE |
0008 202- 02271 1.000 EACH 250. 00000 250. 00| 1798. 06000 1798. 06| 500. 00000 500. 00
HEADWALL, REMOVE | | |
0009 202- 02273 807.800 n2 | 12. 00000 9693. 60| 13. 26000 10711. 43| 25. 00000 20195. 00
CENTER CURB, CONCRETE, REMOVE | |
0010 202- 02278 60.600 m | 6. 55000 396. 93| 25. 24000 1529. 54| 22.00000 1333. 20
CURB, CONCRETE, REMOVE | |
0011 202- 02859 3.000 EACH 500. 00000 1500. 00| 599. 35000 1798. 05| 550. 00000 1650. 00
GRATED BOX END SECTI ON, REMOVE | |
0012 202- 03783 5.000 EACH 357. 93000 1789. 65| 376. 38000 1881. 90| 450. 00000 2250. 00

SIGN, PANEL, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 202- 04089 9.000 EACH 40. 74000 366. 66| 42. 84000 385. 56| 75. 00000 675. 00
SIGN, SHEET, REMOVE | |

0014 202- 51330 LUWP|  334439. 76000 334439.76| 140000. 00000 140000. 00|  175766. 00000 175766. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |

0015 202- 51330 LUMP|  402534. 94000 402534.94| 375000. 00000 375000. 00| 422567. 00000 422567. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | |

0016 202- 60820 578.000 n2 | 4. 20000 2427. 60| 3. 45000 1994. 10| 3. 00000 1734. 00
SURFACE M LLING ASPHALT | | |

0017 202- 74040 9.000 EACH 355. 99000 3203. 91| 374. 34000 3369. 06| 3000. 00000 27000. 00
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | |

0018 202- 74055 5.000 EACH 1610. 20000 8051. 00| 1693. 20000 8466. 00| 5000. 00000 25000. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | | |

0019 202- 74075 1.000 EACH 2347. 40000 2347. 40| 2468. 40000 2468. 40| 3000. 00000 3000. 00
OVERHEAD S| GN STRUCTURE, MONOTUBE, | | [
REMOVE [ [ |

0020 202- 74095 5.000 EACH 727. 50000 3637. 50| 765. 00000 3825. 00| 500. 00000 2500. 00
BRI DGE BRACKET ASSEMBLY, REMOVE | | |

0022 202- 91385 2.000 EACH 450. 00000 900. 00| 1798. 04000 3596. 08| 300. 00000 600. 00
I NLET, REMOVE | |

0023 202- 93763 9.000 EACH 227. 95000 2051. 55| 239. 70000 2157. 30| 800. 00000 7200. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |

0024 202- 93974 5.000 EACH 766. 30000 3831. 50| 805. 80000 4029. 00| 5000. 00000 25000. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE | | [

0025 202- 94793 132.830 m | 49. 20000 6535. 24| 29. 35000 3898. 56| 125. 00000 16603. 75
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |

0026 202- 95027 2.000 EACH 1000. 00000 2000. 00| 76. 50000 153. 00| 75. 00000 150. 00
| MPACT ATTENUATCR, REMOVE | | |

0027 202- 95579 6.000 EACH 572. 30000 3433. 80| 601. 80000 3610. 80| 350. 00000 2100. 00
SERVI CE POl NT, REMOVE | | |

0028 202- 96070 12.000 EACH 853. 60000 10243. 20| 897. 60000 10771. 20| 3000. 00000 36000. 00
H GH MAST TOWER, REMOVE | | |

0029 202- 96133 32.000 m | 32. 80000 1049. 60| 112. 38000 3596. 16| 85. 00000 2720. 00
Pl PE, REMOVE | | |

0030 202- 96151 LUMP| 1000. 00000 1000. 00| 4451. 08000 4451. 08| 9000. 00000 9000. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |

0031 202- 98488 7.000 EACH 150. 00000 1050. 00| 513. 72000 3596. 04| 200. 00000 1400. 00
Pl PE END SECTI ON, REMOVE | | |

0032 203- 02000 285320.000 n8 | 10.02000  2858906. 40| 6.00000  1711920. 00| 10. 53000 3004419. 60

EXCAVATI ON,  COVMMON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 205- 03371 1224.000 n8 | 0. 50000 612. 00| 7.77000 9510. 48| 15. 12000 18506. 88
SEDI MENT REMOVE | | |

0034 205- 06930 24.800 My | 10. 00000 248. 00| 222. 21000 5510. 81 44. 48000 1103. 10
SPLASHPAD, RI PRAP | | |

0035 205- 06931 1830.800 My | 1. 50000 2746. 20| 23. 32000 42694. 26| 40. 00000 73232. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0036 205- 06932 194.400 m | 25. 00000 4860. 00| 25. 03000 4865. 83| 18. 00000 3499. 20
TEMPORARY CHECK DAM STRAW BALES | | |

0037 205- 06933 53.000 EACH 50. 00000 2650. 00| 51. 00000 2703. 00 60. 00000 3180. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0038 205- 06937 424.000 m | 7. 50000 3180. 00| 5. 53000 2344. 72| 7.00000 2968. 00
TEMPORARY SI LT FENCE | | |

0039 205- 06938 393.200 m | 2. 50000 983. 00| 68. 17000 26804. 44| 22. 00000 8650. 40
TEMPORARY SLOPE DRAI N | | |

0040 206-51230 1275.800 n8 | 31. 88000 40672. 50| 21. 74000 27735. 89| 25. 00000 31895. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0041 207- 07498 2259.000 n2 | 15. 80000 35692. 20| 16. 81000 37973. 79| 9. 00000 20331. 00
SUBGRADE TREATMENT, TYPE A | |

0042 210- 07221 4.000 EACH 99. 91000 399. 64 105. 06000 420. 24 400. 92000 1603. 68
SURGE SUPPRESSI NO DEVI CE , 120/ 240V, | |
TYPE 3 | | [

0043 210- 07230 4.000 EACH 1959. 40000 7837. 60| 2060. 40000 8241. 60| 2741. 75000 10967. 00
TERM NAL SERVER 8- PORT | | |

0044 210- 07234 4.000 EACH 153. 26000 613. 04 161. 16000 644. 64| 455. 92000 1823. 68
SENSCR / SERI AL OUTPUT, 1/0 | | |

0045 210- 07237 1.000 EACH 153. 26000 153. 26| 161. 16000 161. 16| 165. 00000 165. 00
SPARE , |/0O SENSOR/ SERI AL OUTPUT | | |

0046 210- 07237 1.000 EACH 153. 26000 153. 26| 161. 16000 161. 16| 165. 00000 165. 00
SPARE , SERI AL HUB | | |

0047 210- 07237 1.000 EACH 979. 70000 979. 70| 1030. 20000 1030. 20| 1100. 00000 1100. 00
SPARE , TERM NAL SERVER 8- PORT | | |

0048 210- 07237 4.000 EACH 99. 91000 399. 64| 105. 06000 420. 24| 110. 00000 440. 00
SPARE , SURGE SUPPRESI ON DEVI CE, 120/ 240V, | |
TYPE 3 [ [ [

0049 210- 07528 3.000 EACH 358. 90000 1076. 70| 377. 40000 1132. 20| 948. 75000 2846. 25
HUB , SERI AL | | |

0050 210- 07611 5.000 EACH 3850. 00000 19250. 00| 3774. 00000 18870. 00| 800. 00000 4000. 00
AR ES FI ELD PROCESSOR | | |

0051 211- 06467 375.200 n8 | 47.51000 17825. 75| 59. 94000 22489. 49| 40. 00000 15008. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0052 211- 07454 35582.800 nB8 | 23. 84000 848293. 95| 16. 06000 571459. 77 16. 00000 569324. 80

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TERM NAL JO NT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0053 213- 52830 69.490 n8 | 80. 00000 5559. 20| 65. 44000 4547. 43| 125. 00000 8686. 25
FLOMBLE MORTAR | |
0054 301- 07448 4697.400 My | 18. 81000 88358. 09| 19. 93000 93619. 18] 20. 00000 93948. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0055 302- 06464 27230.000 n8 | 39.45000  1074223. 50| 26. 00000 707980. 00| 30. 00000 816900. 00
SUBBASE FOR PCCP | |
0056 303- 07027 111843.000 My | 0. 01000 1118. 43| 1. 00000 111843. 00| 8. 00000 894744. 00
COVPACTED AGGREGATE, RECYCLED | | |
0057 304- 07493 1267.000 My | 55. 26000 70014. 42| 53. 65000 67974. 55| 65. 00000 82355. 00
HVA WDENI NG TYPE B | | |
0058 401- 06264 LUMP| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HMVA | | |
0059 402- 07433 1036.000 My | 46. 49000 48163. 64| 46. 49000 48163. 64| 44. 00000 45584. 00
HVA TYPE B, SURFACE | | |
0060 402- 07438 1727.000 My | 37. 87000 65401. 49| 37. 87000 65401. 49| 46. 00000 79442. 00
HVA TYPE B, | NTERVEDI ATE | | |
0061 402- 07441 2725.800 My | 35. 04000 95512. 03| 35. 04000 95512. 03| 44. 00000 119935. 20
HVA TYPE B, BASE | | |
0062 402- 07451 542.800 My | 38. 25000 20762. 10| 38. 25000 20762. 10| 40. 00000 21712. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0063 404- 05511 4383.400 n2 | 2. 03000 8898. 30| 2. 03000 8898. 30| 1. 50000 6575. 10
SEAL COAT, 2 | | |
0064 405- 05517 15.460 My | 425. 69000 6581. 17| 425. 69000 6581. 17| 450. 00000 6957. 00
ASPHALT FOR PRI ME COAT | | |
0065 406- 05520 8.330 My | 211. 43000 1761. 21| 211. 43000 1761. 21| 400. 00000 3332. 00
ASPHALT FOR TACK COAT | | |
0066 501- 06266 LUMP| 6250. 00000 6250.00]  16000. 00000 16000. 00| 8000. 00000 8000. 00
PROFI LOGRAPH, PCCP | |
0067 501- 06322 25347.000 n2 | 29. 68000 752298. 96| 32. 00000 811104. 00 33. 00000 836451. 00
QA-PCCP, 275 mm | | |
0068 501- 06324 88462.000 n2 | 31.30000  2768860. 60| 32.00000  2830784. 00| 33. 00000 2919246. 00
Q- PCCP, 325 nm | | |
0069 501- 06325 29088.000 n2 | 32. 43000 943323. 84] 36.70000  1067529. 60| 38. 00000 1105344. 00
Q- PCCP, 350 nm | | |
0070 502- 06331 27.720 n2 | 89. 00000 2467. 08| 46. 50000 1288. 98| 93. 00000 2577. 96
PCCP, 350 mm | | |
0071 503- 03489 7532.000 EACH 0. 01000 75. 32| 5. 40000 40672. 80| 6. 00000 45192. 00
RETROFI TTED Tl E BARS | |
0072 503- 05240 21795.000 m | 18. 72000 408002. 40| 28. 30000 616798. 50| 20. 00000 435900. 00
D-1 CONTRACTI ON JO NT | | |
0073 503- 05310 111.100 m | 324. 25000 36024. 18| 345. 65000 38401. 72 275. 00000 30552. 50
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 25/ 03
131 -5

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-1917625 | (3) 36-2231526
| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. | WALSH CONSTR CO OF ILL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0074 601-01115 11.430 m | 90. 80000 1037. 84| 85. 68000 979. 32| 84. 00000 960. 12
GUARDRAI L, WBEAM 0.476 m SPACI NG | |
0075 601-01522 10. 000 EACH| 1075. 00000 10750. 00| 1300. 50000 13005. 00| 1275. 00000 12750. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0076 601-01740 1.000 EACH| 1490. 00000 1490. 00| 1647. 30000 1647. 30| 1615. 00000 1615. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0077 601- 04150 1629.980 m | 58. 00000 94538. 84| 59. 57000 97097. 91| 58. 40000 95190. 83
GUARDRAI L, THRIE BEAM 1.905 m SPACING | | |
0078 601- 05999 26. 000 EACH 30. 00000 780. 00| 36. 72000 954. 72| 36. 00000 936. 00
CURVED TERM NAL END | | |
0079 601- 06228 4.000 EACH 51000. 00000 204000. 00| 54647. 68000 218590. 72| 52735. 00000 210940. 00
| MPACT ATTENUATOR, CR W, TL-3 | | |
0080 601-06238 2.000 EACH 32000. 00000 64000. 00| 33191. 98000 66383. 96| 31700. 00000 63400. 00
| MPACT ATTENUATOR R1, W, TL-3 | | |
0081 601- 06246 1. 000 EACH 32000. 00000 32000. 00| 33344. 98000 33344. 98| 31850. 00000 31850. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | |
0082 601-06421 1. 000 EACH 14225. 00000 14225. 00| 14611. 50000 14611. 50| 14325. 00000 14325. 00
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
Rl, W, TL-3 [ [ [
0083 601- 06454 1.000 EACH 14225. 00000 14225. 00| 14611. 50000 14611. 50| 14325. 00000 14325. 00
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W, TL-3 | | |
0084 601-07023 10. 000 EACH 5200. 00000 52000. 00| 6400. 50000 64005. 00| 6275. 00000 62750. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0085 601-94689 13.000 EACH 1780. 00000 23140. 00| 1912. 50000 24862. 50| 1875. 00000 24375. 00
GUARDRAI L END TREATMENT, OS | | |
0086 601-97774 2.000 EACH 1075. 00000 2150. 00| 765. 00000 1530. 00| 750. 00000 1500. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0087 601-99105 1108.710 m | 29. 40000 32596. 07| 28. 92000 32063. 89| 28. 35000 31431.93
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0088 601-99106 15.240 m | 53. 00000 807. 72| 53. 04000 808. 33| 52. 00000 792. 48
GUARDRAI L, W BEAM 0. 952 m SPACI NG | |
0089 601-99123 5.000 EACH 1925. 00000 9625. 00| 2040. 00000 10200. 00| 2000. 00000 10000. 00
GUARDRAI L TRANSI TI ON, GP | | |
0090 602- 06639 987.000 m | 68. 30000 67412. 10| 56. 34000 55607. 58| 95. 00000 93765. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0091 602- 06646 10215.000 m | 48. 18000 492158. 70| 52. 53000 536593. 95| 55. 00000 561825. 00
TEMPORARY CONCRETE BARRI ER | | |
0092 602- 06729 734.000 EACH 6. 50000 4771. 00| 8.11000 5952. 74| 7.00000 5138. 00

BARRI ER DELI NEATCR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 131 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I L T I e
0093 602- 06976 43.430 m | 259. 48000 11269. 22| 372. 80000 16190. 70| 450. 00000 19543. 50
BARRI ER, CONCRETE, 1145 nm MDIFIED | | |
0094 602- 06977 1094.740 m | 99. 45000 108871. 89| 152. 07000 166477. 11| 125. 00000 136842. 50
BARRI ER, CONCRETE, 840 nm MODI FI ED | | |
0095 602- 91266 80.000 m | 979. 77000 78381. 60| 1211. 77000 96941. 60| 1225. 00000 98000. 00
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type A I I I
0096 602- 91266 246.450 m | 831. 62000 204952, 75| 1030. 73000 254023. 41| 675. 00000 166353. 75
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | | |
Type B I I I
0097 602- 91266 543.380 m | 876. 97000 476527. 96 1052. 04000 571657. 50| 750. 00000 407535. 00
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type C | I I
0098 602- 91266 210.000 m | 981. 74000 206165. 40| 1085. 01000 227852, 10| 800. 00000 168000. 00
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | | |
Type D I I I
0099 602- 91266 66.950 m | 1691. 60000 113252. 62| 1980. 04000 132563. 68| 1875. 00000 125531. 25
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type E I I I
0100 602- 91266 526.450 m | 866. 00000 455905. 70| 1066. 10000 561248. 35| 700. 00000 368515. 00
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | | |
Type F I I I
0101 602- 91266 347.670 m | 174. 32000 60605. 83| 197. 17000 68550. 09| 300. 00000 104301. 00
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type H I I I
0102 602- 91266 168.000 m | 153. 38000 25767. 84| 180. 54000 30330. 72| 200. 00000 33600. 00
MEDI AN BARRI ER, OONCRETE, MODI FI ED | | |
Type J I I I
0103 602- 91266 314.690 m | 429. 71000 135225, 44| 509. 46000 160321. 97| 275. 00000 86539. 75
MEDI AN BARRI ER, OONCRETE, MODI FI ED | | |
Type K I I I
0104 602- 91266 468.970 m | 1716. 41000 804944. 80| 1895. 83000 889087. 40| 1275. 00000 597936. 75
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type L I I I
0105 603- 06045 642.000 m | 42.00000 26964. 00| 24. 99000 16043. 58| 24. 50000 15729. 00
FENCE, CHAIN LINK, 1220 nm | | |
0106 604- 06069 46.600 n2 | 56. 80000 2646. 88| 34. 00000 1584. 40| 55. 00000 2563. 00
CURB RAMP, CONCRETE | | |
0107 604- 06070 212.400 n2 | 44. 25000 9398. 70| 36. 50000 7752. 60| 30. 00000 6372. 00
S| DEWALK, CONCRETE | | |
0108 605- 06090 1984.500 m | 25. 60000 50803. 20| 23. 00000 45643. 50| 5. 24000 10398. 78
I I

CURB, | NTEGRAL, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0109 605- 06095 162.400 m | 25. 60000 4157. 44| 25. 50000 4141. 20| 48. 50000 7876. 40
CURB, |NTEGRAL, B, CONCRETE | |

0110 605- 06120 105.100 m | 72. 80000 7651. 28] 80. 00000 8408. 00| 52. 00000 5465. 20
CURB, CONCRETE | |

0111 605- 06140 418.600 m | 73. 80000 30892. 68| 51. 00000 21348. 60| 58. 00000 24278. 80
CURB AND GUTTER CONCRETE | |

0112 605- 06200 231.900 m | 0. 01000 2.32] 48. 00000 11131. 20| 105. 00000 24349. 50
CENTER CURB, A, CONCRETE | |

0113 605- 06215 501.900 m | 73. 35000 36814. 37| 50. 00000 25095. 00| 90. 00000 45171. 00
CENTER CURB, D, CONCRETE | |

0114 605- 94811 7.000 EACH 500. 00000 3500. 00| 561. 00000 3927. 00| 800. 00000 5600. 00
CURB TURNOUT | | |

0115 605- 97937 117.800 m | 61. 70000 7268. 26| 46. 87000 5521. 29| 64. 00000 7539. 20
CURB AND GUTTER, CONCRETE, ROLL | | |

0116 607- 06175 496.000 m | 64. 00000 31744. 00| 41. 82000 20742. 72| 50. 00000 24800. 00
GUTTER, CONCRETE | |

0117 607- 06335 423.300 m | 85. 60000 36234. 48| 110. 79000 46897. 41| 58. 00000 24551, 40
PAVED SIDE DI TCH, A | | |

0118 610- 06259 985.200 n2 | 56. 12000 55289. 42| 78. 62000 77456. 42| 52. 00000 51230. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0119 610- 07487 885.000 My | 67. 75000 59958. 75| 67. 75000 59958. 75| 55. 00000 48675. 00
HVA FOR APPROACHES, TYPE B | |

0120 611- 05330 234.400 n2 | 39. 95000 9364. 28| 70. 29000 16475. 98] 47. 00000 11016. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0121 611- 06497 3.000 EACH 100. 00000 300. 00| 188. 70000 566. 10| 185. 00000 555. 00
MAI LBOX ASSEMBLY, SI NGLE | | |

0122 611- 94923 1334.000 n2 | 32. 75000 43688. 50| 42. 00000 56028. 00| 32. 00000 42688. 00
CEMENT CONCRETE PAVEMENT FOR APPROACHES | |
, 150mm | | |

0123 611- 94923 526.000 n2 | 65. 75000 34584. 50| 77.00000 40502. 00| 64. 00000 33664. 00
CEMENT CONCRETE PAVEMENT FOR APPROACHES | |
, 325mMm I I |

0124 615- 06490 38.000 EACH 92. 00000 3496. 00| 105. 06000 3992. 28| 103. 00000 3914. 00
RIGHT OF WAY MARKER | | |

0125 615- 06505 22.000 EACH 250. 00000 5500. 00| 443. 70000 9761. 40| 435. 00000 9570. 00
MONUMENT, B | | |

0126 615- 06510 16. 000 EACH 175. 00000 2800. 00| 408. 00000 6528. 00| 400. 00000 6400. 00
MONUVENT, C | | |

0127 615- 06515 57.000 EACH 75. 00000 4275. 00| 102. 00000 5814. 00| 100. 00000 5700. 00

MONUMENT, D | | |
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0128 616- 02320 6611.000 n2 | 1. 00000 6611. 00| 2. 38000 15734. 18] 2.00000 13222. 00
GEOTEXTI LES | | |

0129 616- 06405 2220.000 My | 26. 36000 58519. 20| 30. 40000 67488. 00| 29. 00000 64380. 00
Rl PRAP, REVETMENT | | |

0130 616- 06451 1104.800 My | 26. 36000 29122. 53| 29. 53000 32624. 74| 35. 00000 38668. 00
Rl PRAP, UNI FORM | | |

0131 621- 01004 4.000 EACH 500. 00000 2000. 00| 510. 00000 2040. 00| 750. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0132 621- 06545 17.190 My | 602. 00000 10348. 38| 614. 04000 10555. 35| 800. 00000 13752. 00
FERTI LI ZER | | |

0133 621- 06548 14.600 kg | 55. 00000 803. 00| 56. 10000 819. 06 69. 00000 1007. 40
SEED M XTURE, CV | | |

0134 621- 06554 3151.500 kg | 7. 30000 23005. 95| 7. 45000 23478. 68| 3. 75000 11818. 13
SEED M XTURE, U | | |

0135 621- 06557 1575.750 kg | 3. 90000 6145. 43| 3. 98000 6271. 49| 3. 00000 4727.25
SEED M XTURE, T | | |

0136 621- 06565 128.930 My | 460. 00000 59307. 80| 469. 20000 60493. 96| 400. 00000 51572. 00
MULCH NG MATERI AL | |

0137 621- 06567 410.000 kL | 0. 55000 225. 50| 0. 56000 229. 60| 0. 01000 4.10
WATER | [ |

0138 621- 06575 22699.000 n2 | 5. 00000 113495. 00| 3. 06000 69458. 94| 3. 75000 85121. 25
SODDI NG, NURSERY | | |

0139 701- 98647 4467.000 m | 58. 69000 262168. 23| 93. 10000 415877. 70| 90. 00000 402030. 00

PILE, OCONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |

0140 702-51005 759.400 n8 | 762. 98000 579407. 01 576. 38000 437702. 97 600. 00000 455640. 00
CONCRETE, A, SUBSTRUCTURE | | |

0141 702-51015 362.500 n8 | 694. 01000 251578. 63| 246. 62000 89399. 75| 450. 00000 163125. 00
CONCRETE, B, FOOTI NGS | | |

0142 702-51110 327.400 kg | 4. 48000 1466. 75| 6. 40000 2095. 36| 9. 00000 2946. 60
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0143 702- 92857 156.300 n8 | 504. 94000 78922. 12| 596. 33000 93206. 38 625. 00000 97687. 50
CONCRETE, C, SUBSTRUCTURE | | |

0144 703- 51030 98854.000 kg | 1. 09000 107750. 86 0. 94000 92922. 76| 1. 00000 98854. 00
REI NFORCI NG STEEL | |

0145 703- 51032 405673.000 kg | 1. 35000 547658. 55| 1. 12000 454353. 76| 1. 03000 417843. 19
REI NFORCI NG STEEL, EPOXY COATED | |

0146 703- 90512 231.000 EACH 12. 19000 2815. 89| 11. 97000 2765. 07| 21. 00000 4851. 00
THREADED BAR SPLI CE | | |

0147 703-97703 76.000 EACH 18. 76000 1425. 76| 18. 71000 1421. 96| 21. 00000 1596. 00

THREADED BAR SPLI CE, EPOXY COATED | | |
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0148 704- 05892 1077.700 n8 | 504. 25000 543430. 23| 620. 49000 668702. 07| 650. 00000 700505. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |

0149 704- 51002 94.600 n8 | 763. 80000 72255, 48| 983. 47000 93036. 26| 925. 00000 87505. 00
CONCRETE, C, SUPERSTRUCTURE | | [

0150 706- 05732 4.000 EACH 1124. 13000 4496. 52| 1538. 20000 6152. 80| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [

0151 706- 05734 4.000 EACH 1260. 46000 5041. 84| 1538. 20000 6152. 80| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | [ [

0152 706-51020 129.800 n8 | 660. 73000 85762. 75| 744. 00000 96571. 20| 850. 00000 110330. 00
CONCRETE, C, RAILING | | [

0153 707- 05984 1439.200 m | 272. 42000 392066. 86| 269. 12000 387317. 50| 355. 00000 510916. 00

|

0154 707- 05987 221.700 m | 487. 74000 108131. 96| 456. 84000 101281. 43| 600. 00000 133020. 00
STRUCTURAL MEMBERS, CONCRETE BULB- T | | [
BEAM 1524 nmm X 1220 nmm | [ |

0155 709-51821 LUMP| 3419. 97000 3419. 97| 3185. 93000 3185. 93| 3500. 00000 3500. 00
SURFACE SEAL , RETAI NI NG WALL, 2G [ | |

0156 709-51821 LUMP| 9681. 51000 9681. 51| 8508. 96000 8508. 96| 8120. 00000 8120. 00
SURFACE SEAL , STR NO 1 | | |

0157 709-51821 LUWP|  22383. 77000 22383.77|  20341.96000 20341.96]  21220. 00000 21220. 00
SURFACE SEAL , STR NO 2 | | [

0158 709-51821 LUMP| 4829. 23000 4829. 23| 4294. 75000 4294. 75| 3470. 00000 3470. 00
SURFACE SEAL , STR NO 3 | | |

0159 711-51038 LUMP|  612186. 70000 612186. 70| 559919. 99000 559919. 99| 722345. 00000 722345, 00
STRUCTURAL STEEL , STR NO. 1 | |

0160 714- 44240 688.000 n8 | 253. 11000 174139. 68| 399. 65000 274959. 20| 375. 00000 258000. 00
CONCRETE, A, STRUCTURES | | |

0161 715-02246 2.000 EACH 1685. 00000 3370. 00| 1579. 87000 3159. 74| 960. 14000 1920. 28
Pl PE END SECTI ON, 1200 mm | | |

0162 715-03476 2.000 EACH 650. 00000 1300. 00| 487. 22000 974. 44| 500. 99000 1001. 98
SAFETY METAL END SECTION, 4:1, 600 nm | | [

0163 715-03584 3.000 EACH 485. 00000 1455. 00| 376. 36000 1129. 08| 379. 79000 1139. 37
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0164 715-04612 9.000 m | 33. 00000 297. 00| 31. 62000 284. 58| 100. 00000 900. 00
Pl PE , UNDERDRAI N QUTLET, 200 nm | | |

0165 715- 04855 2.000 EACH 1345. 00000 2690. 00| 1167. 61000 2335. 22| 933. 47000 1866. 94
Pl PE END SECTI ON, 1050 nm | | |

0166 715-05024 811.500 m | 172. 10000 139659. 15| 171. 21000 138936. 92| 223. 63000 181475. 75
Pl PE, TYPE 2, C RCULAR 900 nm [ | |

0167 715-05048 14842.700 m | 7. 40000 109835. 98| 6. 58000 97664. 97| 6. 01000 89204. 63

|

PI PE, TYPE 4, C RCULAR 150 nm
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0168 715- 05049 1851.000 m | 10. 00000 18510. 00| 10. 66000 19731. 66| 13. 12000 24285. 12
PI PE, TYPE 4, CIROULAR 200 nm [ | |

0169 715- 05053 848.000 m | 32. 00000 27136. 00| 31. 62000 26813. 76| 50. 54000 42857. 92
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |

0170 715-05125 35.500 m | 150. 00000 5325. 00| 268. 91000 9546. 31| 138. 88000 4930. 24
PIPE, TYPE 1, CIROULAR 750 nm [ [ |

0171 715- 05127 51.000 m | 230. 35000 11747. 85| 270. 24000 13782. 24| 234. 25000 11946. 75
PIPE, TYPE 1, CRCULAR 1050 nm | | |

0172 715-05128 48.500 m | 219. 80000 10660. 30| 300. 16000 14557. 76 259. 44000 12582. 84
PIPE, TYPE 1, CIRCULAR 1200 nm | | |

0173 715- 05133 55.000 m | 289. 50000 15922. 50| 348. 72000 19179. 60| 450. 71000 24789. 05
PIPE, TYPE 1, CIRCULAR 1500 nm | | |

0174 715-05149 831.000 m | 65. 40000 54347. 40| 90. 25000 74997. 75| 83. 97000 69779. 07
PI PE, TYPE 2, CIRCULAR 300 nm [ | |

0175 715- 05151 773.000 m | 74. 00000 57202. 00| 97. 15000 75096. 95| 86. 88000 67158. 24
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0176 715- 05152 795.800 m | 79. 80000 63504. 84| 93. 27000 74224. 27| 92. 33000 73476. 21
PIPE, TYPE 2, CIROULAR 450 nm [ [ |

0177 715- 05153 16.000 m | 114. 00000 1824. 00| 150. 12000 2401. 92| 124. 91000 1998. 56
PIPE, TYPE 2, CIROULAR 525 nm [ [ |

0178 715- 05154 323.500 m | 110. 60000 35779. 10| 134. 15000 43397. 53| 122. 53000 39638. 46
PIPE, TYPE 2, CIRCULAR 600 nm [ [ [

0179 715- 05156 93.500 m | 173. 50000 16222. 25| 150. 16000 14039. 96| 150. 80000 14099. 80
PIPE, TYPE 2, CIROULAR 750 nm [ [ [

0180 715- 05159 1583.000 m | 211. 10000 334171. 30| 252. 67000 399976. 61 274. 67000 434802. 61
PI PE, TYPE 2, CIRCULAR 1050 nm | | |

0181 715- 05163 260.000 m | 360. 00000 93600. 00| 434. 51000 112972. 60| 492. 78000 128122. 80
PI PE, TYPE 2, CIRCULAR 1500 nm | | |

0182 715- 05164 172.000 m | 472. 90000 81338. 80| 525. 18000 90330. 96 547. 36000 94145, 92
PI PE, TYPE 2, CIRCULAR 1650 nm | | |

0183 715- 05168 30.000 m | 65. 40000 1962. 00| 83. 10000 2493. 00| 80. 82000 2424. 60
PI PE, TYPE 3, CIRCULAR 300 nm | | |

0184 715- 05173 9.000 m | 110. 65000 995. 85| 201. 37000 1812. 33| 203. 35000 1830. 15
PI PE, TYPE 3, CIRCULAR 600 nm [ [ |

0185 715- 05175 26.000 m | 173. 50000 4511. 00| 144. 30000 3751. 80| 182. 54000 4746. 04
PIPE, TYPE 3, CIROULAR 750 nm [ [ |

0186 715- 05217 28.200 m | 95. 75000 2700. 15| 57. 18000 1612. 48| 100. 10000 2822. 82
PIPE, TYPE 5, O RCULAR 300 mm | | |

0187 715- 05218 5.200 m | 98. 40000 511. 68 500. 88000 2604. 58| 220. 07000 1144. 36
PIPE, TYPE 5, CIROULAR 375 nm [ [ |

0188 715- 05362 8.000 m | 109. 70000 877. 60| 160. 02000 1280. 16| 334. 28000 2674. 24

PIPE, TYPE 3, DEFORVED, M N. AREA 0.15 | | |
ne | | |
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0189 715- 05422 754.200 m | 161. 90000 122104. 98| 209. 13000 157725. 85| 239. 83000 180879. 79
PI PE, SLOTTED DRAIN, 300 mm | |

0190 715- 05423 90.000 m | 181. 10000 16299. 00| 183. 56000 16520. 40| 296. 59000 26693. 10
PI PE, SLOTTED DRAIN, 375 mm | |

0191 715- 05596 50.400 m | 147. 00000 7408. 80| 171. 37000 8637. 05| 291. 35000 14684. 04
Pl PE EXTENSI ON, CI RCULAR, 450 nm | | |

0192 715- 05756 25.000 m | 198. 10000 4952. 50| 110. 74000 2768. 50| 202. 62000 5065. 50
Pl PE EXTENSI ON, CI RCULAR, 300 nm | | |

0193 715-05841 2.000 EACH 1400. 00000 2800. 00| 3289. 01000 6578. 02 1548. 88000 3097. 76
CONCRETE ANCHOR, 1500 mm | | |

0194 715- 05842 2.000 EACH 1100. 00000 2200. 00| 3169. 51000 6339. 02 1158. 29000 2316. 58
CONCRETE ANCHOR, 1050 mm | | |

0195 715- 05889 3.000 m | 384. 00000 1152. 00| 298. 98000 896. 94| 330. 15000 990. 45
Pl PE EXTENSI ON, CI RCULAR, 750 nm | | |

0196 715- 06004 2.000 EACH 1300. 00000 2600. 00| 3209. 34000 6418. 68| 1229. 83000 2459. 66
CONCRETE ANCHOR, 1200 mm | | |

0197 715- 06337 40.000 m | 344.10000 13764. 00| 269. 78000 10791. 20| 245. 44000 9817. 60
Pl PE EXTENSI ON, C ROULAR, 1200 mm | | |

0198 715- 06720 5.600 m | 249. 75000 1398. 60| 130. 51000 730. 86 220. 67000 1235. 75
Pl PE EXTENSI ON, Cl RCULAR, 375 nm | | |

0199 715-07071 2.000 EACH 1270. 00000 2540. 00| 1063. 73000 2127. 46| 950. 99000 1901. 98
SAFETY METAL END SECTION, 4:1, 750 mm | |

0200 715- 26734 1.000 EACH  14600. 00000 14600. 00|  14922. 62000 14922. 62 9047. 58000 9047. 58
GRATED BOX END SECTION, |1, 10:1, 1050 | |
mm | I I

0201 715- 46000 17.000 EACH, 210. 00000 3570. 00| 371. 42000 6314. 14| 154. 39000 2624. 63
Pl PE END SECTION, 300 mm | | |

0202 715- 46005 2.000 EACH 250. 00000 500. 00| 388. 05000 776. 10| 166. 39000 332.78
Pl PE END SECTION, 375 mm | | |

0203 715- 46010 3.000 EACH 350. 00000 1050. 00| 426. 84000 1280. 52| 184. 40000 553. 20
Pl PE END SECTION, 450 mm | | |

0204 715- 46020 4.000 EACH 500. 00000 2000. 00| 582. 07000 2328. 28| 305. 59000 1222. 36
Pl PE END SECTION, 600 mm | | |

0205 715- 46030 5.000 EACH 680. 00000 3400. 00| 676. 30000 3381. 50 329. 59000 1647. 95
Pl PE END SECTION, 750 mm | | |

0206 715- 46040 1.000 EACH 875. 00000 875. 00| 1275. 36000 1275. 36| 454. 09000 454. 09
Pl PE END SECTION, 900 mm | | |

0207 715- 46050 2.000 EACH 230. 00000 460. 00| 465. 66000 931. 32| 166. 39000 332.78
PI PE END SECTION, M N AREA .15 n® | |

0208 715- 91361 7.300 m | 155. 29000 1133. 62| 280. 64000 2048. 67| 137. 25000 1001. 93

PIPE, PVC, 150 mm, STR NO 3 | | |
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0209 715-91361 23.500 m | 126. 27000 2967. 35| 235. 66000 5538. 01| 22. 98000 540. 03
PIPE, PVC, 150 nm, STR NO 2 | | |

0210 715-92459 2.000 EACH 100. 00000 200. 00| 288. 27000 576. 54| 500. 00000 1000. 00
Pl PE END SECTI ON, REI NSTALL | | |

0211 715-95491 11.300 m | 81. 85000 924. 91| 87. 74000 991. 46| 350. 00000 3955. 00
Pl PE, RELAID, 450 nm | | |

0212 715-96881 2.000 EACH 2160. 00000 4320. 00| 1746. 16000 3492. 32| 1530. 36000 3060. 72
Pl PE END SECTI ON, 1350 nm | | |

0213 715-97690 1.000 EACH 5000. 00000 5000. 00| 9156. 48000 9156. 48| 9047. 58000 9047. 58
GRATED BOX END SECTION, 11, 10:1, 750 mni | |

0214 715-97693 1.000 EACH 8000. 00000 8000. 00| 12644. 32000 12644. 32| 9047. 58000 9047. 58
GRATED BOX END SECTION, 11, 10:1, 900 mni | |

0215 715-98974 1.000 EACH 11850. 00000 11850. 00| 8234. 07000 8234. 07| 9047. 58000 9047. 58
GRATED BOX END SECTION, |1, 6:1, 900 nm | | |

0216 716- 04892 98.000 m | 1350. 00000 132300. 00| 1669. 01000 163562. 98| 1575. 00000 154350. 00
Pl PE, JACKED , 1050 nm | | |

0217 716- 04892 206.000 m | 500. 00000 103000. 00| 2218. 66000 457043. 96| 2125. 00000 437750. 00
Pl PE, JACKED , 1350 nm | | |

0218 718-06528 33.000 EACH 475. 00000 15675. 00| 586. 50000 19354. 50| 630. 16000 20795. 28
OUTLET PROTECTOR, 1 | | |

0219 718- 06529 2.000 EACH 450. 00000 900. 00| 561. 00000 1122. 00| 630. 17000 1260. 34
OUTLET PROTECTOR, 2 | | |

0220 718-06531 7.000 EACH 425. 00000 2975. 00| 535. 50000 3748. 50| 630. 16000 4411. 12
OUTLET PROTECTOR, 3 | | |

0221 718- 06532 2000.000 m | 3. 30000 6600. 00| 3. 35000 6700. 00| 3. 00000 6000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0222 718-52610 6510.110 nB8 | 29. 70000 193350. 27| 35. 19000 229090. 77| 28. 00000 182283. 08
AGGREGATE FOR UNDERDRAI NS | | |

0223 720-01894 6. 000 EACH 400. 00000 2400. 00| 681. 96000 4091. 76| 900. 00000 5400. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |

0224 720- 04682 2.000 EACH 100. 00000 200. 00| 1017. 71000 2035. 42| 725. 00000 1450. 00
I NLET , Reset | | |

0225 720- 06607 4.000 EACH 1160. 00000 4640. 00| 1014. 05000 4056. 20| 229. 79000 919. 16
SLOTTED DRAI N PI PE CLEANOUT PCRT , Type | | |
Il I I I

0226 720- 06607 4.000 EACH 1280. 00000 5120. 00| 1110. 51000 4442. 04| 239. 79000 959. 16
SLOTTED DRAI N Pl PE CLEANOUT PORT , Type | | |
I, Mdified | | |

0227 720- 44000 11. 000 EACH 250. 00000 2750. 00| 349. 36000 3842. 96| 700. 00000 7700. 00
CASTI NG ADJUST TO GRADE | |

0228 720-45030 22.000 EACH 860. 00000 18920. 00| 1017. 71000 22389. 62| 1039. 97000 22879. 34

I NLET, E7 | | |
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0229 720- 45035 9.000 EACH 910. 00000 8190. 00| 1035. 44000 9318. 96| 1150. 05000 10350. 45
I NLET, F7 | | |

0230 720- 45041 10.000 EACH 2790. 00000 27900. 00| 1388. 81000 13888. 10| 3213. 88000 32138. 80
INLET, H5 | | |

0231 720- 45045 9.000 EACH 1085. 00000 9765. 00| 1236. 11000 11124. 99| 1611. 13000 14500. 17
I NLET, J10 | | |

0232 720- 45055 2.000 EACH 1100. 00000 2200. 00| 1223. 92000 2447. 84 1733. 35000 3466. 70
I NLET, MLO | | |

0233 720- 45065 2.000 EACH 2100. 00000 4200. 00| 2252. 02000 4504. 04| 4158. 20000 8316. 40
I NLET, NI12 | | |

0234 720- 45075 8.000 EACH 1250. 00000 10000. 00| 1358. 99000 10871. 92| 1544. 80000 12358. 40
I NLET, RL3 | | |

0235 720- 45115 1.000 EACH 1100. 00000 1100. 00| 932. 70000 932. 70| 1625. 61000 1625. 61
I NLET, A8, MODI FI ED | | |

0236 720- 45130 2.000 EACH 880. 00000 1760. 00| 1015. 49000 2030. 98| 1331. 30000 2662. 60
I NLET, E7, MODI FI ED | | |

0237 720- 45135 3.000 EACH 1150. 00000 3450. 00| 1037. 66000 3112. 98| 1250. 14000 3750. 42
INLET, F7, MODI FI ED | | |

0238 720- 45140 6.000 EACH 1950. 00000 11700. 00| 1877. 65000 11265. 90| 1680. 34000 10082. 04
INLET, G7, MODI FI ED | | |

0239 720-45141 20.000 EACH 1430. 00000 28600. 00| 1388. 81000 27776. 20| 2708. 90000 54178. 00
I NLET, H5, MODI FI ED | | |

0240 720- 45145 2.000 EACH 1070. 00000 2140. 00| 1223. 92000 2447. 84 1928. 91000 3857. 82
INLET, J10, MODI Fl ED | |

0241 720- 45265 1.000 EACH 750. 00000 750. 00| 963. 21000 963. 21| 1679. 66000 1679. 66
Pl PE CATCH BASIN, 375 mm | |

0242 720- 45410 7.000 EACH 1540. 00000 10780. 00| 2436. 61000 17056. 27 2267. 91000 15875. 37
MANHOLE, CA4 | | |

0243 720- 45415 12.000 EACH 4800. 00000 57600. 00| 4246. 09000 50953. 08| 3208. 95000 38507. 40
MANHOLE, D4 | | |

0244 720- 45416 3.000 EACH  16000. 00000 48000. 00| 8108. 67000 24326. 01 5727. 70000 17183. 10
MANHOLE, E4 | | |

0245 720- 45515 1.000 EACH 5150. 00000 5150. 00| 3895. 60000 3895. 60| 3202. 72000 3202. 72
MANHOLE, D4, MODI FI ED | | |

0246 720- 45605 3.100 m | 650. 00000 2015. 00| 1163. 15000 3605. 77| 800. 00000 2480. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |

0247 720- 94847 5.000 EACH 1450. 00000 7250. 00| 1381. 05000 6905. 25| 1491. 55000 7457.75
I NLET, R13, MODI Fl ED | |

0248 720- 95409 2.000 EACH 2585. 00000 5170. 00| 2784. 89000 5569. 78| 4250. 84000 8501. 68
MANHOLE, J4, MODI FI ED | | |

0249 720- 96554 1.000 EACH 1300. 00000 1300. 00| 1230. 57000 1230. 57| 1730. 61000 1730. 61

INLET, M3, MODIFl ED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT NMESSAGE MARKI NG
REMOVABLE, LANE | NDI CATI ON ARRON |
0268 801- 06212 23.000 EACH 83. 00000 1909. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG
REMOVABLE, WORD ( ONLY) |

76. 50000 1759. 50| 75. 00000 1725. 00

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0250 724-51925 69.400 m | 300. 98000 20888. 01| 342. 80000 23790. 32| 229. 87000 15952. 98
STRUCTURAL EXPANSI ON JO NT, SS [ |
0251 726- 03784 5.000 EACH 3641. 74000 18208. 70| 2892. 46000 14462. 30| 2638. 01000 13190. 05
BEARI NG ASSEMBLY, POT, PB1 | | |
0252 726- 92406 12.000 EACH 1210. 26000 14523. 12| 100. 00000 1200. 00| 294. 66000 3535. 92
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0253 726- 92532 10.000 EACH 1239. 13000 12391. 30| 471. 05000 4710. 50 294. 66000 2946. 60
BEARI NG ASSEMBLY, ELASTOVERIC, |11 | | |
0254 728- 98377 LUMP|  25128. 65000 25128.65]  23409. 00000 23409.00|  22080. 00000 22080. 00
MASONRY COATING , STR NO. 2 | | |
0255 728- 98377 LUMP|  13437. 72000 13437.72|  12518. 12000 12518.12|  11610. 00000 11610. 00
MASONRY COATING , STR NO. 1 | | |
0256 728- 98377 LUMP| 5338. 88000 5338. 88 4973. 52000 4973. 52| 5680. 00000 5680. 00
MASONRY COATING , STR NO. 3 | | |
0257 731-93945 5326.200 n2 | 130. 35000 694270. 17| 102. 00000 543272. 40 110. 00000 585882. 00
FACE PANELS, CONCRETE | | |
0258 731-93946 5326.200 N2 | 49. 92000 265883. 90| 157. 87000 840847. 19 100. 00000 532620. 00
WALL ERECTI ON | | |
0259 731-93947 959.090 m | 25. 64000 24591. 07| 114. 34000 109662. 35| 130. 00000 124681. 70
LEVELI NG PAD, CONCRETE | | |
0260 801- 02595 4.000 EACH 149. 38000 597. 52| 157. 08000 628. 32| 400. 92000 1603. 68
CONTROLLER, RESET TI M NG | | |
0261 801- 03290 17.000 EACH 240. 00000 4080. 00| 209. 10000 3554. 70| 228. 53000 3885. 01
CONSTRUCTI ON SIGN, C | | [
0262 801- 04308 46.000 EACH 195. 00000 8970. 00| 290. 70000 13372. 20 285. 00000 13110. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0263 801- 06201 70.640 n2 | 140. 65000 9935. 52| 147. 90000 10447. 66 120. 00000 8476. 80
TEMPORARY PANEL SI GNS | | |
0264 801- 06202 71.600 m | 83. 42000 5972. 87| 87. 72000 6280. 75| 21. 00000 1503. 60
TEMPORARY PANEL S| GN SUPPORTS | | |
0265 801- 06203 3500.000 m | 0. 40000 1400. 00| 0. 51000 1785. 00| 0. 50000 1750. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0266 801- 06207 86000.000 m | 1. 80000 154800. 00| 2. 67000 229620. 00| 2. 67000 229620. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0267 801- 06211 44.000 EACH 81. 00000 3564. 00| 71. 40000 3141. 60| 70. 00000 3080. 00
|
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

0269 801- 06469 5500.000 m | 4. 61000 25355, 00| 5. 34000 29370. 00| 5. 34000 29370. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 nm | | |

0270 801- 06577 150.000 m | 10. 00000 1500. 00| 10. 20000 1530. 00| 10. 00000 1500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nm [ [ |

0271 801- 06625 123.000 EACH| 100. 00000 12300. 00| 96. 90000 11918. 70| 110. 00000 13530. 00
DETOUR ROUTE MARKER ASSEMBLY | | [

0272 801- 06640 178.000 EACH| 95. 00000 16910. 00| 71. 40000 12709. 20| 90. 00000 16020. 00
CONSTRUCTI ON SI GN, A | | [

0273 801- 06645 37.000 EACH| 40. 00000 1480. 00| 35. 70000 1320. 90| 100. 00000 3700. 00
CONSTRUCTI ON SI GN, B | | [

0274 801- 06710 690. 000 DAY | 10. 00000 6900. 00| 10. 20000 7038. 00| 15. 00000 10350. 00
FLASH NG ARROW S| GN | | |

0275 801- 06775 LUMP|  377245. 00000 377245.00] 311200. 00000 311200. 00| 511042. 45000 511042. 45
MAI NTAI NI NG TRAFFI C | | [

0276 801- 06808 1750.000 h | 40. 00000 70000. 00| 29. 58000 51765. 00| 33. 50000 58625. 00
TRUCK, TOW | | [

0277 801-07118 342.000 m | 25. 00000 8550. 00| 22.58000 7722. 36| 25. 00000 8550. 00
BARRI CADE, I11-A | |

0278 801-07119 136.800 m | 30. 00000 4104. 00| 25. 09000 3432. 31| 30. 00000 4104. 00
BARRI CADE, |11-B | |

0279 801-07612 15.000 m | 10. 00000 150. 00| 10. 20000 153. 00| 10. 00000 150. 00
TEMPORARY PAVEMENT MARKI NG 600 mm | | [

0280 801-09133 5.000 EACH| 6000. 00000 30000. 00| 6375. 00000 31875. 00| 6500. 00000 32500. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | I

0281 801- 94295 26.000 EACH 254. 14000 6607. 64] 267. 24000 6948. 24| 580. 25000 15086. 50
S| GNAL HEAD, RELOCATE | | |

0282 802- 02475 1.000 EACH 572. 30000 572. 30| 601. 80000 601. 80| 363. 65000 363. 65
SIGN, PANEL, REMOVE AND RELOCATE | | |

0283 802- 04893 3.000 EACH 122. 22000 366. 66| 128. 52000 385. 56| 200. 46000 601. 38
REFERENCE POST | | |

0284 802- 05701 339.100 m | 34. 92000 11841. 37| 36. 72000 12451. 75| 25. 67000 8704. 70
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | [ [

0285 802- 05702 328.150 m | 28. 13000 9230. 86| 29. 58000 9706. 68| 21. 27000 6979. 75
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | [

0286 802-07057 464.980 n2 | 125. 13000 58182. 95| 131. 58000 61182. 07| 129. 42000 60177. 71
SIGN, PANEL, W TH LEGEND | | |

0287 802- 07059 161. 000 EACH| 40. 74000 6559. 14| 42. 84000 6897. 24| 37. 82000 6089. 02

SIGN, SHEET, AND SUPPORTS, REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0288 802- 07060 25.000 EACH 66. 93000 1673. 25| 70. 38000 1759. 50| 58. 18000 1454. 50
SI GN, SHEET, RELOCATE | |
0289 802- 07101 10.000 EACH  14259. 00000 142590.00]  14994. 00000 149940.00]  15341. 38000 153413. 80
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | | |
0290 802- 07102 3.000 EACH 8633. 00000 25899. 00| 9078. 00000 27234. 00| 9258. 38000 27775. 14
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | |
0291 802- 07151 6.000 EACH 245. 41000 1472. 46 258. 06000 1548. 36| 280. 43000 1682. 58

W DE FLANGE S| GN PCST SUPPORT |
FOUNDATI ON, VI | |

0292 802- 07158 3.000 EACH 3977. 00000 11931. 00
CANTI LEVER TRAFFI C S| GN SUPPORT |
FOUNDATI ON, | |

0293 802- 07158 2.000 EACH  11384.94000 22769. 88
CANTI LEVER TRAFFI C S| GN SUPPORT
FOUNDATION, | , MODI Fl ED FOR CONC. |
BARRI ER WALL [

0294 802- 07271 2.000 EACH 7927. 89000 15855. 78
BOX TRUSS S| GN FOUNDATI ON, V- A |

0295 802- 07271 5.000 EACH  11823. 42000 59117. 10
BOX TRUSS SI GN FOUNDATI ON, V-A , |
MODI FI ED FOR CONC.  BARRI ER WALL |

0296 802- 07272 2.000 EACH 8678. 57000 17357. 14
BOX TRUSS S| GN FOUNDATI ON, V-B |

0297 802- 07272 2.000 EACH  10404.54000 20809. 08
BOX TRUSS S| GN FOUNDATI ON, V-B , |
MODI FI ED FOR CONC.  BARRI ER WALL |

0298 802- 07275 11.000 EACH 4947. 89000 54426. 79
BOX TRUSS S| GN FOUNDATI ON, V-C |

0299 802- 07278 2.000 EACH 6625. 04000 13250. 08
BOX TRUSS S| GN FOUNDATI ON, V-D |

0300 802- 76025 33.470 n2 | 121. 25000 4058. 24
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |

0301 802- 76035 117.810 n2 | 115. 43000 13598. 81
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS [

0302 802- 76040 11.480 n2 | 145. 50000 1670. 34| 153. 00000 1756. 44
SIGN, SHEET ENCLOSED LENS W TH LEGEND, |
3.18 nm TH CKNESS | |

0303 802- 76095 440.300 kg | 4.77000 2100. 23| 5. 02000 2210. 31
STRUCTURAL STEEL, BREAKAWAY |

4182. 00000 12546. 00 2825. 95000 8477. 85

26021. 58000 52043. 16 2825. 95000 5651. 90

4590. 00000 9180. 00

782. 30000 1564. 60

15114. 15000 75570. 75 782.30000 3911. 50

5202. 00000 10404. 00 782. 30000 1564. 60

20273. 93000 40547. 86 782. 30000 1564. 60

1938. 00000 21318. 00 782. 30000 8605. 30

2346. 00000 4692. 00 782. 30000 1564. 60

127.50000 4267. 43 79. 20000 2650. 82

121. 38000 14299. 78 81. 67000 9621. 54

102. 57000 1177.50

6. 01000 2646. 20



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0304 802- 76110 11.000 EACH  25802. 00000 283822.00]  27132. 00000 298452.00]  25964. 70000 285611. 70
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |

0305 802- 76110 1.000 EACH  11931. 00000 11931.00]  12546. 00000 12546. 00| 9351. 80000 9351. 80
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |
. RESET [ [ |

0306 802- 76140 5.000 EACH  13677.00000 68385.00|  14382. 00000 71910. 00|  14624. 60000 73123. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | |

0307 802- 76170 32.460 m 448. 14000 14546. 62| 471. 24000 15296. 45| 345. 87000 11226. 94

|
|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY (BOX TRUSS) | | I
|
I

M CROLOOP DETECTOR ASSEMBLY- S| TE |
| 465-39. 7 |

0308 802- 76175 8.400 m 533. 50000 4481. 40 561. 00000 4712. 40 440. 12000 3697. 01
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | |
ASSEMBLY ( CANTI LEVER) | |
0309 802- 76205 3.000 EACH 396. 73000 1190. 19| 417. 18000 1251. 54| 174. 55000 523. 65
SI GN MODI FI CATI ON ( OVERHEAD) | | |
0310 802- 93388 2.000 EACH 32. 01000 64. 02| 33. 66000 67. 32| 237. 86000 475.72
BARRI ER WALL SI GN BRACKET ASSEMBLY, | | |
MEDI AN | [ |
0311 804- 06771 428.000 EACH 30. 50000 13054. 00| 19. 79000 8470. 12| 32. 00000 13696. 00
DELI NEATOR POST, FLEXI BLE | | |
0312 805- 01815 10. 000 EACH| 1658. 70000 16587. 00| 1744. 20000 17442. 00| 2032. 10000 20321. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0313 805- 01842 34.000 EACH 756. 60000 25724. 40| 795. 60000 27050. 40| 655. 15000 22275. 10
HANDHOLE, S| GNAL | | |
0314 805- 01879 3.000 EACH 312. 34000 937. 02 328. 44000 985. 32| 501. 15000 1503. 45
SI GNAL SERVI CE, | NSTALL | |
0315 805- 02087 LUMP| 853. 60000 853. 60| 897. 60000 897. 60| 1454. 60000 1454. 60
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0316 805- 02150 4.000 EACH 394. 79000 1579. 16| 415. 14000 1660. 56| 358. 12000 1432. 48
PEDESTRI AN S| GNAL HEAD, 460 mm | | |
0317 805- 02373 880.000 m | 9. 80000 8624. 00| 10. 30000 9064. 00| 7. 46000 6564. 80
| NTERCONNECT CABLE, FI BER OPTI C | | |
0318 805- 04955 1.000 EACH 834. 20000 834. 20| 877. 20000 877. 20| 1069. 46000 1069. 46
MODULE FOR FI BER OPTI CS | |
0319 805- 04977 1.000 EACH  30458. 00000 30458.00|  32028. 00000 32028.00|  33083. 20000 33083. 20
M CROLOOP DETECTCR ASSEMBLY- SI TE | | |
| 465-39. 3 | [ |
0320 805- 04977 1.000 EACH  34726.00000 34726.00]  36516. 00000 36516.00|  35708. 65000 35708. 65
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PACGE : 131 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-1917625 | (3) 36-2231526
| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. | WALSH CONSTR CO OF ILL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0321 805-04977 1.000 EACH 25608. 00000 25608. 00| 26928. 00000 26928. 00| 27720. 70000 27720. 70
M CROLOOP DETECTOR ASSEMBLY- SI TE | | |
1 465-40. 3 | | |
0322 805- 04977 1. 000 EACH 21243. 00000 21243. 00| 22338. 00000 22338. 00| 27573. 80000 27573. 80
M CROLOCP DETECTOR ASSEMBLY- SI TE | | |
| 465- 40. 8 [ [ |
0323 805- 06107 16. 000 EACH 24. 25000 388. 00| 25. 50000 408. 00| 56. 59000 905. 44
PADLOCK | | |
0324 805- 06592 1955.000 m | 32. 98000 64475. 90| 34. 68000 67799. 40| 35. 25000 68913. 75
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0325 805- 06592 556.600 m | 47. 53000 26455. 20| 49. 98000 27818. 87| 41. 51000 23104. 47
CONDUI T, STEEL, GALVANI ZED, 50mm, PUSH | | |
0326 805- 06592 100.100 m | 32. 98000 3301. 30| 34. 68000 3471. 47| 35. 25000 3528. 53
CONDUI T, STEEL, GALVAN ZED, 50mm, | | |
TRENCH | | |
0327 805- 06595 201.000 m | 21. 34000 4289. 34| 22. 44000 4510. 44| 16. 15000 3246. 15
CONDUI T, PVC, 50 nm | | |
0328 805- 06595 1102.200 m | 21. 34000 23520. 95| 22. 44000 24733. 37| 16. 15000 17800. 53
CONDUI T, PVC, 50 nmm, TRENCH | | |
0329 805- 06600 1102.200 m | 51. 41000 56664. 10| 54. 06000 59584. 93| 45. 60000 50260. 32
CONDUI T, PVC, 75 nm, DI RECTI ONAL PUSH | | [
0330 805- 06600 80.300 m | 32. 98000 2648. 29| 34. 68000 2784. 80| 38. 97000 3129. 29
CONDUI T, PVC, 75 mm, TRENCH | | |
0331 805-07074 4.000 EACH 16781. 00000 67124. 00| 17646. 00000 70584. 00| 16961. 90000 67847. 60
I TS CONTROLLER CABI NET | | |
0332 805-07075 4.000 EACH 1290. 10000 5160. 40| 1356. 60000 5426. 40| 1729. 60000 6918. 40
I TS CABI NET FOUNDATI ON | | [
0333 805- 78106 1. 000 EACH 11446. 00000 11446. 00| 12036. 00000 12036. 00| 15052. 65000 15052. 65
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE [ |
0334 805- 78109 2.000 EACH 8827. 00000 17654. 00| 9282. 00000 18564. 00| 12000. 15000 24000. 30
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0335 805- 78205 18. 000 EACH 572. 30000 10301. 40| 601. 80000 10832. 40| 730. 18000 13143. 24
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0336 805- 78230 3.000 EACH 931. 20000 2793. 60| 979. 20000 2937. 60| 1163. 47000 3490. 41
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AMBER, GREEN, AMBER ARROW GREEN ARROW | | |
0337 805- 78415 8.000 EACH 1202. 80000 9622. 40| 1264. 80000 10118. 40| 1532. 04000 12256. 32

SPAN, CATENARY, AND TETHER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 25/ 03
131 -19

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 99-9990053 | (2) 35-1917625 | (3) 36-2231526
| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. | WALSH CONSTR CO OF ILL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0338 805- 78420 6. 000 EACH 216. 31000 1297. 86| 227. 46000 1364. 76| 203. 63000 1221.78
DI SCONNECT HANGER | |
0339 805- 78467 15.500 m | 14. 74000 228. 47| 15. 50000 240. 25| 4. 45000 68. 98
SI GNAL CABLE, 3C 8GA. | [
0340 805-78470 835.000 m | 0. 29000 242. 15| 0. 31000 258. 85| 2.90000 2421.50
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0341 805- 78485 945.000 m | 5. 43000 5131. 35| 5. 71000 5395. 95| 3. 24000 3061. 80
SI GNAL CABLE, 5C 14GA. | | [
0342 805- 78490 385.000 m | 5. 53000 2129. 05| 5. 81000 2236. 85| 3. 57000 1374. 45
SI GNAL CABLE, 7C 14GA. | | [
0343 805- 78500 110.000 m | 7.28000 800. 80| 7. 65000 841. 50| 4. 45000 489. 50
SI GNAL CABLE, 11C 14GA. | | [
0344 805- 78510 2230.000 m | 3. 34000 7448. 20| 3. 51000 7827. 30| 2.91000 6489. 30
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0345 805- 78746 654.800 m | 31. 04000 20324. 99| 32. 64000 21372. 67| 27. 04000 17705. 79
PREFORMED LOOP DETECTORS | | [
0346 805- 78785 8.000 EACH 727.50000 5820. 00| 765. 00000 6120. 00| 881. 30000 7050. 40
Sl GNAL DETECTOR HOUSI NG | | [
0347 805- 78925 3.000 EACH 1008. 80000 3026. 40| 1060. 80000 3182. 40| 1002. 30000 3006. 90
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0348 805-81032 10. 000 EACH| 2037. 00000 20370. 00| 2142. 00000 21420. 00| 2361. 38000 23613. 80
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0349 805- 86805 1.000 EACH| 1804. 20000 1804. 20| 1897. 20000 1897. 20| 2671. 84000 2671. 84
SERVI CE PO NT, | | | |
0350 805-86810 8.000 EACH 2910. 00000 23280. 00| 3060. 00000 24480. 00| 3771. 84000 30174.72
SERVI CE POINT, || | | |
0351 805-86820 26. 000 EACH| 756. 60000 19671. 60| 795. 60000 20685. 60| 587. 92000 15285. 92
CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | | |
nm X 760 mm X 2450 nm | |
0352 805- 86889 950.000 m | 0. 92000 874. 00| 0. 97000 921. 50| 1. 41000 1339. 50
POLE CI RCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0353 805- 86920 97.000 EACH 14. 16000 1373. 52| 14. 89000 1444. 33| 11. 04000 1070. 88
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0354 805- 86925 16. 000 EACH 17. 95000 287. 20| 18. 87000 301. 92| 17. 64000 282. 24
MULTI PLE COMPRESSI ON FI TTI NG, | | [
WATERPROCFED | | |
0355 805- 86930 87.000 EACH 12. 71000 1105. 77| 13. 36000 1162. 32| 9. 83000 855. 21
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0356 805- 86935 32.000 EACH 14. 26000 456. 32| 14. 99000 479. 68| 17. 26000 552. 32
|

I NSULATI NG LI NK, WATERPROCFED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0357 805- 86955 32.000 EACH 123. 19000 3942. 08| 129. 54000 4145, 28 183. 96000 5886. 72
CABLE DUCT MARKER | |

0358 805- 90736 1.000 EACH 292. 94000 292. 94 308. 04000 308. 04 856. 84000 856. 84
TELEPHONE MODEM | | |

0359 805- 90737 1.000 EACH 620. 80000 620. 80| 652. 80000 652. 80| 801. 84000 801. 84
TELEPHONE SERVI CE | | |

0360 805- 92504 11.000 EACH 227. 95000 2507. 45| 239. 70000 2636. 70| 263. 15000 2894. 65
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [

0361 805- 98335 5520.000 m | 14. 26000 78715. 20| 14. 99000 82744. 80| 19. 06000 105211. 20

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0362 805- 98336 250.000 m | 19. 40000 4850. 00

LIGHT POLE, 12.8 mE MH., 3.1 mMST |
ARM TRANSFORMER BASE |

I
| 20. 40000 5100. 00| 13. 82000 3455. 00
WRE, NO 4 CCPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |
0363 807- 02191 43.000 EACH 543. 20000 23357. 60| 571. 20000 24561. 60| 152. 31000 6549. 33
HANDHOLE, LI GHTI NG | | |
0364 807- 04309 1.000 EACH 2075. 80000 2075. 80| 2182. 80000 2182. 80| 2090. 00000 2090. 00
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | | |
0365 807- 04651 81.400 m | 16. 98000 1382. 17| 17. 85000 1452. 99| 16. 43000 1337. 40
W RE 3 XHHW NO. 1/ 0 COPPER | | |
0366 807- 04651 5.500 m | 14. 94000 82. 17| 15. 71000 86. 41| 13. 46000 74.03
W RE 3 XHHW NO. 2 COPPER | | |
0367 807- 04651 496.000 m | 18. 14000 8997. 44| 19. 07000 9458. 72| 17. 97000 8913. 12
W RE 3 XHHW NO. 3/0 COPPER | | |
0368 807- 04652 4.000 EACH 2357. 10000 9428. 40| 2478. 60000 9914. 40| 3434. 60000 13738. 40
SERVI CE PO NT , ATNS | |
0369 807- 78590 8.000 EACH 756. 60000 6052. 80| 795. 60000 6364. 80| 655. 15000 5241. 20
HANDHOLE | | |
0370 807- 82005 3.000 EACH 1086. 40000 3259. 20| 1142. 40000 3427. 20 561. 65000 1684. 95
SIGN G RCUI T | NSTALLATI ON, BOX TRUSS, 6 | | |
LUM NAI RES [ | |
0371 807- 82017 2.000 EACH 863. 30000 1726. 60| 907. 80000 1815. 60| 461. 55000 923. 10
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | | |
3 LUM NAI RES [ | |
0372 807- 82056 2.000 EACH 5820. 00000 11640. 00| 6120. 00000 12240. 00| 2387. 79000 4775. 58
UNDERPASS Cl RCUI T | NSTALLATION, 6 [ | |
LUM NAI RES | | |
0373 807- 82400 13.000 EACH  15520. 00000 201760.00|  16320. 00000 212160.00|  13806. 41000 179483. 33
LI GHT POLE, H GH MAST, 38 mE MH. | | |
0374 807- 84804 20.000 EACH| 1047. 60000 20952. 00| 1101. 60000 22032. 00| 1063. 35000 21267. 00
I
|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526

| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0375 807- 84814 6.000 EACH 1105. 80000 6634. 80| 1162. 80000 6976. 80| 1063. 35000 6380. 10
LIGHT POLE, 12.8 mME MH , 4.6 mMAST | | |
ARM TRANSFORMER BASE | | |

0376 807- 86620 26.000 EACH 176. 54000 4590. 04 185. 64000 4826. 64 221. 23000 5751. 98
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |

0377 807- 86665 78.000 EACH 504. 40000 39343. 20| 530. 40000 41371. 20| 485. 23000 37847.94
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | |
PRESSURE SCDI UM | | |

0378 807- 86750 12.000 EACH 345. 32000 4143. 84 363. 12000 4357. 44 397. 23000 4766. 76
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | |
PRESSURE SODI UM 150 WATT | [ |

0379 807- 86790 33.000 EACH 472. 39000 15588. 87| 496. 74000 16392. 42 375. 23000 12382. 59
LUM NAI RE, SIGN, MERCURY VAPCR WTH | | |
GLARE SHI ELD, 250 WATT | | |

0380 807- 86830 13.000 EACH 6305. 00000 81965. 00| 6630. 00000 86190. 00| 5261. 90000 68404. 70
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DIA. X 6100 nm | | |

0381 807- 86910 42.000 EACH 29. 10000 1222. 20| 30. 60000 1285. 20| 30. 73000 1290. 66
CONNECTOR KI T,  UNFUSED | | |

0382 807- 86915 58.000 EACH 30. 07000 1744. 06| 31. 62000 1833. 96| 31. 83000 1846. 14
CONNECTOR KI T, FUSED | | |

0383 807- 86950 56.000 EACH 32. 01000 1792. 56| 33. 66000 1884. 96| 52. 44000 2936. 64

SI GN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0384 808- 01509 24.600 m | 9. 00000 221. 40| 10. 20000 250. 92| 10. 00000 246. 00
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
100 nm 600 mm LINE, 1200 mm GAP | | [

0385 808- 03179 28.000 EACH 108. 00000 3024. 00| 88. 74000 2484. 72| 87. 00000 2436. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) [ |

I
0386 808- 06701 132.000 m | 0. 80000 105. 60| 0. 97000 128. 04 0. 95000 125. 40
LINE, THERMOPLASTIC, BROKEN, W TE, | | |
100nm | [ |
0387 808- 06703 3285.000 m | 0. 80000 2628. 00| 0. 92000 3022. 20| 0. 90000 2956. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 100mi | |
0388 808- 06705 76.000 m | 4.00000 304. 00| 1. 84000 139. 84| 1. 80000 136. 80
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm I I I
0389 808- 06716 21600.000 m | 1. 15000 24840. 00| 0. 81000 17496. 00| 0. 79000 17064. 00
I

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -22
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ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526
| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0390 808- 75051 18097.000 m | 2.70000 48861. 90| 3..36000 60805. 92| 3. 35000 60624. 95
LINE, PREFORVED PLASTIC, SOLID, WA TE, | | |
100 mm | | |

0391 808- 75053 3208.000 m | 5. 40000 17323. 20| 6. 38000 20467. 04| 6. 25000 20050. 00
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
200 nm | | |

0392 808- 75054 8403.000 m | 2.70000 22688. 10| 3. 42000 28738. 26| 3. 38000 28402. 14
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | | |

0393 808- 75059 3045.000 m | 2.70000 8221. 50| 3. 42000 10413. 90| 3. 38000 10292. 10
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
100 mm | | |

0394 808- 75061 2631.000 m | 4. 50000 11839. 50]| 4.10000 10787. 10| 4. 02000 10576. 62
LINE, PREFORMVED PLASTIC, BROKEN, WA TE, | | |
125 mm | | |

0395 808- 75067 112.600 m | 20. 70000 2330. 82| 20. 40000 2297. 04| 20. 00000 2252. 00

I

TRANSVERSE MARKI NGS, PREFORVED PLASTI C, | |
STOP LINE, 600 nm | | |

0396 808- 75069 105.000 m | 5. 40000 567. 00| 4. 92000 516. 60| 4.82000 506. 10
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | [
CROSSVALK LINE, 150 mm | | |

0397 808- 75071 29.000 EACH 90. 00000 2610. 00| 76. 50000 2218. 50] 75. 00000 2175. 00
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |

0398 808- 75245 2521.000 m | 0. 80000 2016. 80| 0. 94000 2369. 74 0. 92000 2319. 32
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |

0399 808- 75260 34.000 m | 6. 00000 204. 00| 2. 81000 95. 54| 2. 75000 93. 50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 300 mm | | |

0400 808- 75297 59.900 m | 10. 00000 599. 00| 9. 69000 580. 43| 9. 50000 569. 05
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |

0401 808- 75300 46.900 m | 3.00000 140. 70| 1. 84000 86. 30| 1. 80000 84. 42
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150 nm | | |

0402 808- 75320 13.000 EACH 50. 00000 650. 00| 51. 00000 663. 00| 50. 00000 650. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0403 808- 75325 4.000 EACH 65. 00000 260. 00| 61. 20000 244. 80| 60. 00000 240. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
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ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (1) 99- 9990053 | (2) 35-1917625 | (3) 36-2231526
| BERNS/ WEDDLE JO NT VENTURE | M LESTONE CONTRACTORS, L.P. |WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0404 808- 75510 88.000 m | 20. 70000 1821. 60| 20. 40000 1795. 20| 20. 00000 1760. 00
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 600 nm | | |

0405 808- 75994 618. 000 EACH| 8. 00000 4944. 00| 10. 20000 6303. 60| 10. 00000 6180. 00
PRI SMATI C REFLECTOR | | [

0406 808- 75996 650. 000 EACH| 4.00000 2600. 00| 7. 65000 4972. 50| 7.50000 4875. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0407 808- 75998 1651.000 EACH 17. 95000 29635. 45| 20. 91000 34522. 41| 20. 50000 33845. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0408 808- 91662 194.000 m | 9. 00000 1746. 00| 10. 07000 1953. 58| 9. 87000 1914. 78

TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0409 808- 98796 9.600 m | 3. 00000 28. 80| 4. 44000 42. 62| 4. 35000 41.76
LINE, THERMOPLASTIC, DOTTED, WH TE, 100 | |
mm 600 nm LINE, 1200 mm GAP | | |

0410 202- 94607 LUMP| 2500. 00000 2500.00]  10197. 86000 10197.86|  50000. 00000 50000. 00
RETAI NI NG VALL, REMOVE | | |
0411 210- 07095 LUMP| 1. 00000 1.00]  63481. 26000 63481.26|  75000. 00000 75000. 00
TEMPORARY Pl PE | | |
0412 715- 04629 1.000 EACH 2650. 00000 2650. 00| 2356. 31000 2356. 31| 2500. 00000 2500. 00
Pl PE END SECTION, 1650 mm | | |
0413 724- 03276 89.000 m | 145. 57000 12955. 73| 261. 31000 23256. 59 125. 00000 11125. 00
EXPANSI ON JO NT SEALING SYSTEM, XJS | | [
SECTI ON TOTALS | $ 28, 146, 662. 83| $ 28, 369, 480. 27| $ 30, 479, 000. 00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 28, 146, 662. 83| $ 28, 369, 480. 27| $ 30, 479, 000. 00
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ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 | NTERCHANGE MODI FI CATI ON

[
0001 105-06845 LUWP|  185000. 00000 185000. 00

OVERHEAD S| GN STRUCTURE, MONOTUBE, |
REMOVE I

| |

CONSTRUCTI ON ENG NEERI NG | [ [
0002 105- 07040 12.000 MOS | 4000. 00000 48000. 00| [
FI ELD OFFICE, C [ [ [
0003 108- 01614 LUMP|  25000. 00000 25000. 00| |
PARTNERI NG OVERHEAD | [ [
0004 110- 01001 LUWP| 1725000. 00000 1725000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 201-52370 LUWP|  450000. 00000 450000. 00| |
CLEARI NG R GHT OF WAY | | [
0006 202- 02240 57854.000 n2 | 5. 25000 303733. 50| |
PAVEMENT, REMOVE | | |
0007 202- 02241 1785.400 m | 7. 00000 12497. 80| |
GUARDRAI L, REMOVE | | [
0008 202- 02271 1.000 EACH| 900. 00000 900. 00| [
HEADWALL, REMOVE | | [
0009 202- 02273 807.800 n2 | 10. 00000 8078. 00| [
CENTER CURB, CONCRETE, REMOVE | [ [
0010 202- 02278 60.600 m | 21. 00000 1272. 60| |
CURB, CONCRETE, REMOVE | | I
0011 202- 02859 3.000 EACH 525. 00000 1575. 00| [
GRATED BOX END SECTI ON, REMOVE | [ [
0012 202- 03783 5.000 EACH 385. 00000 1925. 00| |
SIGN, PANEL, REMOVE | | |
0013 202- 04089 9.000 EACH| 75. 00000 675. 00| |
SI GN, SHEET, REMOVE | | [
0014 202-51330 LUWP|  134000. 00000 134000. 00| [
PRESENT STRUCTURE, REMOVE , STR NO. 1 | | |
0015 202-51330 LUWP|  350000. 00000 350000. 00| [
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0016 202- 60820 578.000 n2 | 9. 00000 5202. 00| [
SURFACE M LLI NG, ASPHALT | | |
0017 202- 74040 9.000 EACH 1500. 00000 13500. 00| [
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | [
0018 202- 74055 5.000 EACH 2600. 00000 13000. 00| |
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE [ [ |
0019 202- 74075 1.000 EACH| 2000. 00000 2000. 00| |
I I

I I
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ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 202- 74095 5.000 EACH 380. 00000 1900. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE | |
0022 202- 91385 2.000 EACH 525. 00000 1050. 00|
I NLET, REMOVE | [
0023 202- 93763 9.000 EACH 750. 00000 6750. 00|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | |
0024 202- 93974 5.000 EACH 3550. 00000 17750. 00|

OVERHEAD S| GN STRUCTURE, CANTI LEVER | [
DOUBLE ARM REMOVE | |

|

I

|

I

|

I

|

|

0025 202- 94793 132.830 m | 37. 00000 4914. 71 |
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0026 202- 95027 2.000 EACH 350. 00000 700. 00| |
| MPACT ATTENUATCR, REMOVE | | |
0027 202- 95579 6.000 EACH 230. 00000 1380. 00| |
SERVI CE POl NT, REMOVE | | |
0028 202- 96070 12.000 EACH 3950. 00000 47400. 00| |
H GH MAST TOWER, REMOVE | | |
0029 202- 96133 32.000 m | 68. 00000 2176. 00| |
Pl PE, REMOVE | | |
0030 202- 96151 LUMP| 4000. 00000 4000. 00| |
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0031 202- 98488 7.000 EACH 220. 00000 1540. 00| |
Pl PE END SECTI ON, REMOVE | | |
0032 203- 02000 285320.000 n8 | 10.00000  2853200. 00| |
EXCAVATI ON,  COVMON | [ |
0033 205- 03371 1224.000 n8 | 20. 00000 24480. 00| |
SEDI NENT REMOVE | | |
0034 205- 06930 24.800 My | 25. 00000 620. 00| |
SPLASHPAD, RI PRAP | | |
0035 205- 06931 1830.800 My | 21. 00000 38446. 80| |
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0036 205- 06932 194.400 m | 16. 00000 3110. 40| |
TEMPORARY CHECK DAM STRAW BALES | [ |
0037 205- 06933 53.000 EACH 79. 00000 4187. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0038 205- 06937 424.000 m | 3. 70000 1568. 80| |
TEMPORARY SI LT FENCE | | |
0039 205- 06938 393.200 m | 37. 00000 14548. 40| |
TEMPORARY SLOPE DRAI N | [ |
0040 206- 51230 1275.800 n8 | 35. 00000 44653. 00| |
I

EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ S S5
0041 207- 07498 2259.000 n2 | 6. 30000 14231. 70| |
SUBGRADE TREATMENT, TYPE A | | |
0042 210-07221 4.000 EACH 425. 00000 1700. 00 |
SURGE SUPPRESSI NO DEVI CE , 120/240V, | | |
TYPE 3 | | |
0043 210- 07230 4.000 EACH  2800.00000 11200. 00| |
TERM NAL SERVER 8- PORT | | |
0044 210- 07234 4.000 EACH 480. 00000 1920. 00 |
SENSOR / SERI AL QUTPUT, 1/0 | | |
0045 210- 07237 1.000 EACH 170. 00000 170. 00| |
SPARE , |/0O SENSOR/ SERI AL QUTPUT | | |
0046 210-07237 1.000 EACH 170. 00000 170. 00| |
SPARE , SERIAL HUB | | |
0047 210- 07237 1.000 EACH  1150.00000 1150. 00| |
SPARE , TERM NAL SERVER 8- PORT | | |
0048 210-07237 4.000 EACH 116. 00000 464. 00| |
SPARE , SURGE SUPPRESI ON DEVI CE, 120/ 240V, | | |
TYPE 3 | | |
0049 210- 07528 3.000 EACH  1000. 00000 3000. 00| |
HUB , SERI AL | | |
0050 210- 07611 5.000 EACH  5400.00000 27000. 00| |
AR ES FI ELD PROCESSOR | | |
0051 211- 06467 375.200 n8 | 72. 00000 27014. 40| |
AGGREGATE FOR END BENT BACKFI LL | | |
0052 211- 07454 35582.800 nB | 30.00000  1067484. 00| |
STRUCTURE BACKFI LL | | |
0053 213- 52830 69.490 n8 | 335. 00000 23279. 15| |
FLOMBLE MORTAR | | |
0054 301- 07448 4697.400 My | 21. 00000 98645. 40| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0055 302- 06464 27230.000 8 | 47.00000  1279810. 00| |
SUBBASE FOR PCCP | | |
0056 303- 07027 111843.000 My | 12.00000  1342116. 00| |
COMPACTED AGGREGATE, RECYCLED | | |
0057 304- 07493 1267.000 My | 77. 00000 97559. 00| |
HVA WDENI NG TYPE B | | |
0058 401- 06264 LUWP|  1100. 00000 1100. 00| |
PROFI LOGRAPH, HVA | | !
0059 402- 07433 1036.000 My | 45. 00000 46620. 00| |
HVA TYPE B, SURFACE | | |
0060 402- 07438 1727.000 My | 47. 00000 81169. 00| |
| |

HVA TYPE B, | NTERMEDI ATE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 402- 07441 2725.800 My | 45. 00000 122661. 00| |
HVA TYPE B, BASE | | |
0062 402- 07451 542.800 My | 41. 00000 22254. 80| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0063 404- 05511 4383.400 n2 | 1. 50000 6575. 10| |
SEAL COAT, 2 | | |
0064 405- 05517 15.460 My | 450. 00000 6957. 00| |
ASPHALT FOR PRI ME COAT | | |
0065 406- 05520 8.330 My | 420. 00000 3498. 60| |
ASPHALT FOR TACK COAT | | |
0066 501- 06266 LUMP|  17000. 00000 17000. 00| |
PROFI LOGRAPH, PCCP | | |
0067 501- 06322 25347.000 n2 | 34. 00000 861798. 00| |
QA-PCCP, 275 mm | | |
0068 501- 06324 88462.000 n2 | 35.00000  3096170. 00| |
QA-PCCP, 325 mm | | |
0069 501- 06325 29088.000 n2 | 40.00000  1163520. 00| |
QA- PCCP, 350 mm | | |
0070 502- 06331 27.720 2 | 50. 00000 1386. 00| |
PCCP, 350 mm | | |
0071 503- 03489 7532.000 EACH 5. 75000 43309. 00| |
RETROFI TTED Tl E BARS | | |
0072 503- 05240 21795.000 m | 30. 00000 653850. 00| |
D-1 CONTRACTI ON JOI NT | | |
0073 503- 05310 111.100 m | 385. 00000 42773. 50 |
TERM NAL JO NT | | |
0074 601-01115 11.430 m | 88. 00000 1005. 84 |
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0075 601- 01522 10. 000 EACH 1325. 00000 13250. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0076 601-01740 1.000 EACH 1700. 00000 1700. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0077 601- 04150 1629.980 m | 61. 00000 99428. 78| |
GUARDRAI L, THRIE BEAM 1.905 m SPACING | | |
0078 601- 05999 26.000 EACH 38. 00000 988. 00| |
CURVED TERM NAL END | | |
0079 601- 06228 4.000 EACH  55000. 00000 220000. 00| |
| MPACT ATTENUATOR, CR WL, TL-3 | | |
0080 601- 06238 2.000 EACH  33000.00000 66000. 00| |
I

| MPACT ATTENUATCR, R1, W, TL-3 [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0081 601- 06246 1.000 EACH  33000. 00000 33000. 00|
| MPACT ATTENUATOR, R2, W, TL-3 | |

0082 601- 06421 1.000 EACH  15000. 00000 15000. 00|
| MPACT ATTENUATCR SPARE PARTS PACKAGE, | |
RL, W, TL-3 | |

0083 601- 06454 1.000 EACH  15000. 00000 15000. 00|
I MPACT ATTENUATOR SPARE PARTS PACKAGE, | |
R2, W, TL-3 [

0084 601- 07023 10.000 EACH| 6600. 00000 66000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 |

0085 601- 94689 13.000 EACH| 2000. 00000 26000. 00
GUARDRAI L END TREATMENT, OS |

0086 601-97774 2.000 EACH 800. 00000 1600. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE |

MEDI AN BARRI ER, CONCRETE, MODI FI ED
Type D |

I

I

|I

I

I

|

0087 601- 99105 1108.710 m | 30. 00000 33261. 30|
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0088 601- 99106 15.240 m | 55. 00000 838. 20|
GUARDRAI L, W BEAM 0.952 m SPACI NG |
0089 601- 99123 5.000 EACH| 2100. 00000 10500. 00|
GUARDRAI L TRANSI TION, GP | |
0090 602- 06639 987.000 m | 135. 00000 133245. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0091 602- 06646 10215.000 m | 115. 00000 1174725. 00|
TEMPORARY CONCRETE BARRI ER | |
0092 602- 06729 734.000 EACH 8. 00000 5872. 00|
BARRI ER DELI NEATOR |
0093 602- 06976 43.430 m | 220. 00000 9554, 60|
BARR ER, CONCRETE, 1145 nm MODIFIED | |
0094 602- 06977 1094.740 m | 150. 00000 164211. 00|
BARR ER, CONCRETE, 840 mm MODI Fl ED | |
0095 602- 91266 80.000 m | 1625. 00000 130000. 00|
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | |
Type A I I
0096 602- 91266 246.450 m | 1300. 00000 320385. 00|
MEDI AN BARRI ER, OONCRETE, MODI FI ED | |
Type B I I
0097 602- 91266 543.380 m | 1425. 00000 774316. 50|
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | |
Type C | |
0098 602- 91266 210.000 m | 1450. 00000 304500. 00|
I

I
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 32,952, 296. 78 ROUTE : 465
CALL ORDER : 131 CONTRACT ID : R -26549-A COUNTIES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | [
| GOHVANN ASPHALT & CONSTR., | | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ B I L T I e
0099 602- 91266 66.950 m | 2450. 00000 164027. 50| |
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | [
Type E | | |
0100 602- 91266 526.450 m | 1490. 00000 784410. 50| |
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | | |
Type F I I I
0101 602- 91266 347.670 m | 740. 00000 257275. 80| |
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type H | | |
0102 602- 91266 168.000 m | 170. 00000 28560. 00| |
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | | |
Type J I I I
0103 602- 91266 314.690 m | 550. 00000 173079. 50| |
MEDI AN BARRI ER, OONCRETE, MODI FI ED , | | |
Type K | I I
0104 602- 91266 468.970 m | 2500. 00000 1172425, 00| |
MEDI AN BARRI ER, CONCRETE, MODI FI ED , | | |
Type L I I I
0105 603- 06045 642.000 m | 26. 00000 16692. 00| |
FENCE, CHAIN LINK, 1220 nm | | [
0106 604- 06069 46.600 n2 | 37. 00000 1724. 20| |
CURB RAMP, CONCRETE | | |
0107 604- 06070 212.400 n2 | 32.00000 6796. 80| |
S| DEWALK, OONCRETE | [ |
0108 605- 06090 1984.500 m | 24. 00000 47628. 00| |
CURB, | NTEGRAL, CONCRETE | [ |
0109 605- 06095 162.400 m | 27. 00000 4384. 80| |
CURB, | NTEGRAL, B, CONCRETE | | |
0110 605- 06120 105.100 m | 75. 00000 7882. 50| |
CURB, CONCRETE | | |
0111 605- 06140 418.600 m | 55. 00000 23023. 00| |
CURB AND GUTTER, CONCRETE | | |
0112 605- 06200 231.900 m | 48. 00000 11131. 20| |
CENTER CURB, A, CONCRETE | | |
0113 605- 06215 501.900 m | 50. 00000 25095. 00| |
CENTER CURB, D, OONCRETE | | |
0114 605- 94811 7.000 EACH 580. 00000 4060. 00| |
CURB TURNOUT | | |
0115 605- 97937 117.800 m | 48. 00000 5654. 40| |
CURB AND GUTTER, CONCRETE, ROLL | | |
0116 607- 06175 496.000 m | 43. 00000 21328. 00| |
| |

GQUTTER, CONCRETE
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ e
0117 607-06335 423.300 m | 55. 00000 23281. 50| |
PAVED SIDE DI TCH, A | | [
0118 610- 06259 985.200 n2 | 90. 00000 88668. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0119 610-07487 885.000 My | 52. 00000 46020. 00| |
HVA FOR APPROACHES, TYPE B | | |
0120 611- 05330 234.400 n2 | 44. 00000 10313. 60| |
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 nm | [ |
0121 611-06497 3.000 EACH 195. 00000 585. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0122 611-94923 1334.000 n2 | 37. 00000 49358. 00| |
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
, 150mMm | | |
0123 611-94923 526.000 nR2 | 47. 00000 24722. 00| |
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
, 325mm | | |
0124 615-06490 38.000 EACH 110. 00000 4180. 00| |
R GHT OF WAY MARKER | | |
0125 615- 06505 22.000 EACH 460. 00000 10120. 00| |
MONUMENT, B | | |
0126 615-06510 16. 000 EACH| 425. 00000 6800. 00| |
MONUMENT, C | | |
0127 615-06515 57.000 EACH 105. 00000 5985. 00| |
MONUMVENT, D | | |
0128 616- 02320 6611. 000 n2 | 3. 20000 21155. 20| |
GEOTEXTI LES | | |
0129 616- 06405 2220.000 My | 25. 00000 55500. 00| |
R PRAP, REVETMENT | [ |
0130 616- 06451 1104.800 My | 27.50000 30382. 00| |
R PRAP, UNI FORM | | |
0131 621-01004 4.000 EACH 790. 00000 3160. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0132 621- 06545 17.190 My | 845. 00000 14525. 55| |
FERTI LI ZER | | |
0133 621- 06548 14.600 kg | 70. 00000 1022. 00| |
SEED M XTURE, CV | [ |
0134 621- 06554 3151.500 kg | 4. 00000 12606. 00| |
I I

SEED M XTURE, U
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.16 nm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0135 621- 06557 1575. 750 kg | 3. 20000 5042. 40|
SEED M XTURE, T | [
0136 621- 06565 128.930 My | 420. 00000 54150. 60|
MULCHI NG MATERI AL | [
0137 621- 06567 410.000 kL | 0. 01000 4. 10|
WATER | [
0138 621- 06575 22699.000 n2 | 3. 25000 73771. 75|
SODDI NG, NURSERY | [
0139 701- 98647 4467.000 m | 100. 00000 446700. 00|
|
I
|

STRUCTURAL MEMBERS, CONCRETE | - BEAM | |
11, 1143 nm X 406 nm | |
0154 707- 05987 221.700 m | 725. 00000 160732. 50|
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM 1524 nm X 1220 mm | [

|

I

|

I

I

I

|

I

|

|

0140 702- 51005 759.400 n8 550. 00000 417670. 00| [
CONCRETE, A, SUBSTRUCTURE | | |
0141 702-51015 362.500 n8 | 500. 00000 181250. 00| [
CONCRETE, B, FOOTI NGS | | I
0142 702-51110 327.400 kg | 12. 00000 3928. 80| [
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [
0143 702- 92857 156.300 n8 | 500. 00000 78150. 00| [
CONCRETE, C, SUBSTRUCTURE | | |
0144 703-51030 98854. 000 kg | 1. 25000 123567. 50| [
REI NFORCI NG STEEL | [ |
0145 703-51032 405673.000 kg | 1. 40000 567942. 20| |
REI NFORCI NG STEEL, EPOXY COATED | | [
0146 703- 90512 231.000 EACH| 11. 00000 2541. 00| [
THREADED BAR SPLI CE | [ |
0147 703-97703 76.000 EACH 17. 00000 1292. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | [
0148 704- 05892 1077.700 n8 | 600. 00000 646620. 00| |
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |
0149 704- 51002 94.600 nB8 | 900. 00000 85140. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0150 706- 05732 4.000 EACH| 1700. 00000 6800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0151 706- 05734 4.000 EACH| 2300. 00000 9200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | [ [
0152 706- 51020 129.800 nB | 700. 00000 90860. 00| |
CONCRETE, C, RAILING | | [
0153 707- 05984 1439.200 m | 400. 00000 575680. 00| |
I

|

I

|

|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0155 709- 51821 LUMP| 2950. 00000 2950. 00| |
SURFACE SEAL , RETAINING WALL, 2G | | |
0156 709- 51821 LUMP| 9250. 00000 9250. 00| |
SURFACE SEAL , STR NO 1 | | |
0157 709- 51821 LUMP|  23300. 00000 23300. 00| |
SURFACE SEAL , STR NO 2 | | |
0158 709- 51821 LUP| 4250. 00000 4250. 00| |
SURFACE SEAL , STR NO 3 | | |
0159 711-51038 LUMP|  679000. 00000 679000. 00| |
STRUCTURAL STEEL , STR NO 1 | | |
0160 714- 44240 688.000 n8 | 450. 00000 309600. 00| |
CONCRETE, A, STRUCTURES | | |
0161 715- 02246 2.000 EACH 1800. 00000 3600. 00| |
Pl PE END SECTION, 1200 mm | | |
0162 715- 03476 2.000 EACH 1500. 00000 3000. 00| |
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0163 715- 03584 3.000 EACH 580. 00000 1740. 00| |
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0164 715- 04612 9.000 m | 58. 00000 522. 00| |
Pl PE , UNDERDRAI N QUTLET, 200 mm [ | |
0165 715- 04855 2.000 EACH 1650. 00000 3300. 00| |
Pl PE END SECTION, 1050 mm | | |
0166 715- 05024 811.500 m | 165. 00000 133897. 50| |
PI PE, TYPE 2, CIRCULAR 900 nm [ | |
0167 715- 05048 14842.700 m | 7. 25000 107609. 58 [
PI PE, TYPE 4, CIROULAR 150 nm | | |
0168 715- 05049 1851.000 m | 9. 50000 17584. 50| |
PI PE, TYPE 4, CIRCULAR 200 nm | | |
0169 715- 05053 848.000 m | 38. 00000 32224. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0170 715- 05125 35.500 m | 160. 00000 5680. 00| |
PIPE, TYPE 1, CIROULAR 750 nm [ [ |
0171 715- 05127 51.000 m | 210. 00000 10710. 00| |
PIPE, TYPE 1, C RCULAR 1050 nm | | |
0172 715- 05128 48.500 m | 315. 00000 15277. 50| |
PIPE, TYPE 1, C RCULAR 1200 nm | | |
0173 715- 05133 55.000 m | 325. 00000 17875. 00| |
PIPE, TYPE 1, C RCULAR 1500 nm | | |
0174 715- 05149 831.000 m | 75. 00000 62325. 00| |
PIPE, TYPE 2, CRCULAR 300 mm [ [ |
0175 715- 05151 773.000 m | 95. 00000 73435. 00| [
| |

PIPE, TYPE 2, C RCULAR 375 nm
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0176 715-05152 795.800 m | 100. 00000 79580. 00| |
PIPE, TYPE 2, O RCULAR 450 nm | [ |
0177 715-05153 16.000 m | 110. 00000 1760. 00| |
PIPE, TYPE 2, O RCULAR 525 nm [ [ [
0178 715-05154 323.500 m | 120. 00000 38820. 00| |
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0179 715-05156 93.500 m | 135. 00000 12622. 50| |
PIPE, TYPE 2, O RCULAR 750 mm [ [ [
0180 715-05159 1583.000 m | 205. 00000 324515. 00| |
PIPE, TYPE 2, CRCULAR 1050 nm | [ [
0181 715-05163 260.000 m | 250. 00000 65000. 00| |
PIPE, TYPE 2, CRCULAR 1500 nm | [ [
0182 715-05164 172.000 m | 380. 00000 65360. 00| |
PIPE, TYPE 2, CIRCULAR 1650 nm | | [
0183 715-05168 30.000 m | 68. 00000 2040. 00| |
PIPE, TYPE 3, O RCULAR 300 nm [ [ |
0184 715-05173 9.000 m | 130. 00000 1170. 00| |
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0185 715-05175 26.000 m | 137. 00000 3562. 00| |
PIPE, TYPE 3, O RCULAR 750 nm [ [ [
0186 715-05217 28.200 m | 79. 00000 2227. 80| |
PIPE, TYPE 5, O RCULAR 300 nm [ [ |
0187 715-05218 5.200 m | 237. 00000 1232. 40| |
PIPE, TYPE 5, O RCULAR 375 nm [ [ |
0188 715- 05362 8.000 m | 158. 00000 1264. 00| |
PI PE, TYPE 3, DEFORMED, M N. AREA 0.15 | | |
e I I I
0189 715-05422 754.200 m | 237. 00000 178745. 40| |
PI PE, SLOTTED DRAIN, 300 nm | [ [
0190 715-05423 90.000 m | 280. 00000 25200. 00| |
PIPE, SLOTTED DRAIN, 375 mm | [ [
0191 715- 05596 50.400 m | 210. 00000 10584. 00| |
PI PE EXTENSI ON, Cl ROULAR, 450 nmm | | [
0192 715-05756 25.000 m | 158. 00000 3950. 00| |
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0193 715-05841 2.000 EACH 1790. 00000 3580. 00| |
CONCRETE ANCHOR, 1500 mm | | |
0194 715-05842 2.000 EACH 1425. 00000 2850. 00| |
CONCRETE ANCHOR, 1050 mm | | |
0195 715- 05889 3.000 m | 675. 00000 2025. 00| |
I

PI PE EXTENSI ON, Cl RCULAR, 750 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 131 -34
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0196 715-06004 2.000 EACH 1500. 00000 3000. 00| |
CONCRETE ANCHOR, 1200 mm | | [
0197 715-06337 40.000 m | 250. 00000 10000. 00| |
Pl PE EXTENSI ON, C RCULAR, 1200 mm | | [
0198 715-06720 5.600 m | 320. 00000 1792. 00| |
PI PE EXTENSI ON, Cl ROULAR, 375 mm | [ [
0199 715-07071 2.000 EACH 1580. 00000 3160. 00| |
SAFETY METAL END SECTION, 4:1, 750 mm | | |
0200 715-26734 1.000 EACH 12200. 00000 12200. 00| |
GRATED BOX END SECTIQN, |1, 10:1, 1050 | | |
nm | | I
0201 715-46000 17. 000 EACH| 290. 03000 4930. 51| |
PI PE END SECTI ON, 300 mm | | |
0202 715- 46005 2.000 EACH 350. 00000 700. 00| |
PI PE END SECTI ON, 375 mm | | |
0203 715-46010 3.000 EACH 380. 00000 1140. 00| |
PI PE END SECTI ON, 450 mm | | |
0204 715-46020 4.000 EACH 510. 00000 2040. 00| |
Pl PE END SECTI ON, 600 mm | | |
0205 715-46030 5.000 EACH 920. 00000 4600. 00| |
PI PE END SECTION, 750 mm | | |
0206 715-46040 1.000 EACH 1100. 00000 1100. 00| |
Pl PE END SECTI ON, 900 mm | | |
0207 715- 46050 2.000 EACH 353. 00000 706. 00| |
PI PE END SECTION, M N AREA .15 n? | | [
0208 715-91361 7.300 m | 252. 00000 1839. 60| |
PIPE, PVC, 150 nm, STR NO 3 | | |
0209 715-91361 23.500 m | 290. 00000 6815. 00| |
PIPE, PVC, 150 nm, STR NO 2 | | |
0210 715-92459 2.000 EACH 420. 00000 840. 00| |
Pl PE END SECTI ON, REI NSTALL | | |
0211 715-95491 11.300 m | 158. 00000 1785. 40| |
PI PE, RELAID, 450 nm | [ [
0212 715-96881 2.000 EACH 2635. 00000 5270. 00| |
PI PE END SECTI ON, 1350 mm | [ [
0213 715-97690 1.000 EACH 6750. 00000 6750. 00| |
GRATED BOX END SECTION, 11, 10:1, 750 nmmi | |
0214 715-97693 1.000 EACH 11600. 00000 11600. 00| |
GRATED BOX END SECTION, 11, 10:1, 900 nmi | |
0215 715-98974 1.000 EACH 7380. 00000 7380. 00| |
I

GRATED BOX END SECTION, 11, 6:-1, 900 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -35
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0216 716- 04892 98.000 m | 1615. 00000 158270. 00| |
Pl PE, JACKED , 1050 nm | |
0217 716- 04892 206.000 m | 1592. 00000 327952. 00| |
Pl PE, JACKED , 1350 nm | |
0218 718- 06528 33.000 EACH 548. 00000 18084. 00| |
OUTLET PROTECTOR, 1 | |
0219 718- 06529 2.000 EACH 527. 00000 1054. 00| |
OUTLET PROTECTOR, 2 | | |
0220 718-06531 7.000 EACH 475. 00000 3325. 00| |
OUTLET PROTECTOR, 3 | | |
0221 718- 06532 2000.000 m | 3.20000 6400. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0222 718-52610 6510.110 n8 | 42. 00000 273424. 62| |
AGGREGATE FOR UNDERDRAI NS | [ |
0223 720- 01894 6.000 EACH| 740. 00000 4440. 00| |
CASTING FURNI SH AND ADJUST TO GRADE | | [
0224 720- 04682 2.000 EACH 950. 00000 1900. 00| |
INLET , Reset | |
0225 720- 06607 4.000 EACH 1582. 00000 6328. 00| |
SLOTTED DRAI N Pl PE CLEANGUT PORT , Type | |
I | I I
0226 720- 06607 4.000 EACH 1425. 00000 5700. 00| |
SLOTTED DRAI N Pl PE CLEANCUT PORT , Type | [ |
I, Mbdified | | |
0227 720- 44000 11.000 EACH 370. 00000 4070. 00| |
CASTING ADJUST TO GRADE | |
0228 720- 45030 22.000 EACH 1050. 00000 23100. 00| |
I NLET, E7 | | |
0229 720- 45035 9.000 EACH 1075. 00000 9675. 00| |
I NLET, F7 | | |
0230 720- 45041 10.000 EACH| 3060. 00000 30600. 00| |
INLET, H5 | | |
0231 720- 45045 9.000 EACH 1425. 00000 12825. 00| |
I NLET, J10 | | |
0232 720- 45055 2.000 EACH 1475. 00000 2950. 00| |
I NLET, MLO | | |
0233 720- 45065 2.000 EACH 1950. 00000 3900. 00| |
I NLET, NI12 | | |
0234 720- 45075 8.000 EACH 1475. 00000 11800. 00| |
I NLET, RL3 | | |
0235 720- 45115 1.000 EACH 1530. 00000 1530. 00| |
|

INLET, A8, MODI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -36
TABULATI ON COF BI DS
ENG NEER S ESTI MATE: $ 32, 952, 296. 78 ROUTE : 465
CALL ORDER : 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0236 720- 45130 2.000 EACH 1160. 00000 2320. 00| |
I NLET, E7, MODIFl ED | | |
0237 720- 45135 3.000 EACH 1265. 00000 3795. 00| |
I NLET, F7, MODIFl ED | | |
0238 720- 45140 6.000 EACH 1370. 00000 8220. 00| |
INLET, G7, MODI Fl ED | | |
0239 720-45141 20.000 EACH 1950. 00000 39000. 00| |
I NLET, H5, MODI Fl ED | | |
0240 720- 45145 2.000 EACH 1530. 00000 3060. 00| |
I NLET, J10, MODI FI ED | | |
0241 720- 45265 1.000 EACH 980. 00000 980. 00| |
Pl PE CATCH BASIN, 375 mm | | |
0242 720- 45410 7.000 EACH 1475. 00000 10325. 00| |
MANHOLE, C4 | | |
0243 720- 45415 12.000 EACH 2050. 00000 24600. 00| |
MANHOLE, D4 | | |
0244 720-45416 3.000 EACH 3480. 00000 10440. 00| |
MANHOLE, E4 | | |
0245 720- 45515 1.000 EACH 2740. 00000 2740. 00| |
MANHOLE, D4, MODI FI ED | | |
0246 720- 45605 3.100 m | 740. 00000 2294. 00| |
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0247 720- 94847 5.000 EACH 1480. 00000 7400. 00| |
I NLET, R13, MODIFIED | | |
0248 720- 95409 2.000 EACH 1580. 00000 3160. 00| |
MANHOLE, J4, MODI Fl ED | | |
0249 720- 96554 1.000 EACH 1690. 00000 1690. 00| |
I NLET, ML3, MODI Fl ED | | |
0250 724-51925 69.400 m | 375. 00000 26025. 00| |
STRUCTURAL EXPANSI ON JO NT, SS | | |
0251 726- 03784 5.000 EACH 3680. 00000 18400. 00| |
BEARI NG ASSEMBLY, POT, PB1 | | |
0252 726- 92406 12.000 EACH 690. 00000 8280. 00| |
BEARI NG ASSEMBLY, ELASTQOVERI C | | |
0253 726- 92532 10.000 EACH 835. 00000 8350. 00| |
BEARI NG ASSEMBLY, ELASTOMERIC, |11 | | |
0254 728-98377 LUMP| 23300. 00000 23300. 00| |
MASONRY COATING , STR. NO 2 | | |
0255 728- 98377 LUMP| 12300. 00000 12300. 00| |
MASONRY COATING , STR NO 1 | | |
0256 728-98377 LUVP| 6000. 00000 6000. 00| |
MASONRY COATING, STR. NO 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PACGE : 131 -37
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0257 731-93945 5326.200 n2 | 125. 00000 665775. 00| |
FACE PANELS, CONCRETE | | |
0258 731-93946 5326.200 n2 | 100. 00000 532620. 00| |
WALL ERECTI ON | | |
0259 731-93947 959.090 m | 60. 00000 57545. 40| |
LEVELI NG PAD, CONCRETE | | |
0260 801- 02595 4.000 EACH 422. 84000 1691. 36| |
CONTROLLER, RESET TI M NG | | |
0261 801- 03290 17.000 EACH 270. 00000 4590. 00| |
CONSTRUCTI ON SIGN, C | | |
0262 801- 04308 46.000 EACH 206. 00000 9476. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0263 801- 06201 70.640 n2 | 170. 00000 12008. 80| |
TEMPORARY PANEL SI GNS | | |
0264 801- 06202 71.600 m | 98. 00000 7016. 80| |
TEMPCORARY PANEL SI GN SUPPORTS | | |
0265 801- 06203 3500.000 m | 0. 24000 840. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0266 801-06207 86000.000 m | 2. 70000 232200. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0267 801-06211 44.000 EACH 111. 79000 4918. 76| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0268 801-06212 23.000 EACH 113. 90000 2619. 70| |
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, WORD ( ONLY) | | |
0269 801- 06469 5500.000 m | 4. 86000 26730. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0270 801-06577 150.000 m | 16. 20000 2430. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
600 nm | | |
0271 801- 06625 123. 000 EACH| 130. 00000 15990. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0272 801- 06640 178. 000 EACH| 115. 00000 20470. 00| |
CONSTRUCTI ON SI GN, A | | |
0273 801- 06645 37.000 EACH 44, 00000 1628. 00| |
CONSTRUCTI ON SI GN, B | | |
0274 801-06710 690. 000 DAY | 12. 00000 8280. 00| |
I

FLASHI NG ARROW SI GN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

W DE FLANGE SI GN POST SUPPORT | I
FOUNDATI ON, VI | | I

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0275 801- 06775 LUWP|  150000. 00000 150000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0276 801- 06808 1750.000 h | 34. 00000 59500. 00| |
TRUCK, TOW | | |
0277 801-07118 342.000 m | 33. 00000 11286. 00| |
BARRI CADE, |11-A | | |
0278 801-07119 136.800 m | 43.00000 5882. 40| |
BARRI CADE, |11-B | | |
0279 801-07612 15.000 m | 10. 55000 158. 25| |
TEMPORARY PAVEMENT MARKI NG, 600 nm | | |
0280 801-09133 5.000 EACH 6538. 93000 32694. 65| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0281 801- 94295 26.000 EACH| 611. 97000 15911. 22| |
SI GNAL HEAD, RELOCATE | | |
0282 802- 02475 1.000 EACH 383. 53000 383. 53] |
SIGN, PANEL, REMOVE AND RELOCATE | | |
0283 802- 04893 3.000 EACH 211. 42000 634. 26| |
REFERENCE POST | | |
0284 802- 05701 339.100 m | 27.07000 9179. 44| |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0285 802- 05702 328.150 m | 22. 43000 7360. 40| |
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0286 802- 07057 464.980 n2 | 136. 49000 63465. 12| |
SIGN, PANEL, W TH LEGEND | | |
0287 802- 07059 161.000 EACH 39. 89000 6422. 29| |
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0288 802- 07060 25.000 EACH 61. 36000 1534. 00| |
SIGN, SHEET, RELOCATE | | |
0289 802- 07101 10.000 EACH  16180. 03000 161800. 30| |
SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS | | |
0290 802- 07102 3.000 EACH 9764. 50000 29293. 50| |
SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER | | |
0291 802- 07151 6.000 EACH 295. 76000 1774. 56| |
|
0292 802- 07158 3.000 EACH| 2980. 43000 8941. 29| |
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, | | | |
0293 802- 07158 2.000 EACH 4501. 24000 9002. 48| |
CANTI LEVER TRAFFI C S| GN SUPPORT | [ |
FOUNDATI ON, | , MODI FI ED FOR CONC. | | |
| |

BARRI ER WALL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -39
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0294 802-07271 2.000 EACH 3046. 78000 6093. 56|

BOX TRUSS SI GN FOUNDATI ON, V-A | |
0295 802- 07271 5.000 EACH 3724. 44000 18622. 20|

BOX TRUSS SI GN FOUNDATI ON, V-A [ |
MODI FI ED FOR CONC.  BARRI ER WALL | |

0296 802- 07272 2.000 EACH 3261. 62000 6523. 24
BOX TRUSS S| GN FOUNDATI ON, V- B | |
0297 802- 07272 2.000 EACH 3121. 43000 6242. 86

BOX TRUSS S| GN FOUNDATI ON, V-B , | [
MODI FI ED FOR CONC.  BARRI ER WALL | [

0298 802-07275 11.000 EACH 3039. 20000 33431. 20|
BOX TRUSS S| GN FOUNDATI ON, V-C | [
0299 802-07278 2.000 EACH 2975. 99000 5951. 98|
BOX TRUSS S| GN FOUNDATI ON, V-D | [
0300 802- 76025 33.470 n2 | 83. 53000 2795. 75|

|

I

|

I

I

I

I

I

I

I

|

I

|

|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0301 802- 76035 117.810 2 | 86. 13000 10146. 98] |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0302 802- 76040 11.480 n2 | 108. 18000 1241. 91| |
SIGN, SHEET ENCLOSED LENS W TH LEGEND, | | |
3.18 mm TH CKNESS | | |
I

I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

0303 802- 76095 440.300 kg | 6. 34000 2791. 50|
STRUCTURAL STEEL, BREAKAWAY | [
0304 802- 76110 11.000 EACH  27384. 09000 301224. 99|
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |
0305 802- 76110 1.000 EACH 9863. 03000 9863. 03|
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |
. RESET [ [
0306 802- 76140 5.000 EACH  15424.07000 77120. 35|
OVERHEAD S| GN STRUCTURE, CANTI LEVER [
DOUBLE ARM |
0307 802- 76170 32.460 m 364. 78000 11840. 76|

ASSEMBLY ( BOX TRUSS)
0308 802- 76175 8.400 m 464. 18000 3899. 11|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | |
ASSEMBLY ( CANTI LEVER) | |
0309 802- 76205 3.000 EACH 184. 09000 552. 27|
SI GN MODI FI CATI ON ( OVERHEAD) | |

|
|
VALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -40
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONDUI T, STEEL, GALVAN ZED, 50mm, | |
TRENCH | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0310 802- 93388 2.000 EACH 250. 87000 501. 74| |
BARRI ER WALL SI GN BRACKET ASSEMBLY, | | |
MEDI AN | [ |
0311 804- 06771 428.000 EACH 22. 94000 9818. 32| |
DELI NEATOR PCST, FLEXI BLE | | [
0312 805- 01815 10.000 EACH 2143. 19000 21431. 90| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0313 805- 01842 34.000 EACH 690. 96000 23492. 64| |
HANDHOLE, S| GNAL | | |
0314 805- 01879 3.000 EACH 528. 55000 1585. 65| |
SI GNAL SERVI CE, | NSTALL | | |
0315 805- 02087 LUMP| 1534. 12000 1534. 12| |
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0316 805- 02150 4.000 EACH 377. 70000 1510. 80| |
PEDESTRI AN S| GNAL HEAD, 460 mm | | |
0317 805- 02373 880.000 m | 7. 87000 6925. 60| |
| NTERCONNECT CABLE, FI BER OPTIC | | |
0318 805- 04955 1.000 EACH 1127. 92000 1127. 92| |
MODULE FOR FI BER OPTI CS | | |
0319 805- 04977 1.000 EACH  34891. 73000 34891. 73| |
M CROLOOP DETECTCR ASSEMBLY- SI TE | | |
| 465-39. 3 | | |
0320 805- 04977 1.000 EACH  37660. 70000 37660. 70| |
M CROLOOP DETECTOR ASSEMBLY- S| TE | | |
| 465-39. 7 | | |
0321 805- 04977 1.000 EACH  29236.09000 29236. 09| |
M CROLOCP DETECTOR ASSEMBLY- S| TE | | |
| 465- 40. 3 | | |
0322 805- 04977 1.000 EACH  29081. 15000 29081. 15| |
M CROLOOP DETECTOR ASSEMBLY- S| TE | | |
| 465- 40. 8 | | |
0323 805- 06107 16.000 EACH 59. 68000 954. 88 |
PADLOCK | | |
0324 805- 06592 1955.000 m | 37. 18000 72686. 90| |
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0325 805- 06592 556.600 m | 43. 78000 24367. 95| [
CONDUI T, STEEL, GALVANI ZED, 50mm, PUSH | | |
0326 805- 06592 100.100 m | 37. 18000 3721. 72| [
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -41
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0327 805- 06595 201.000 m | 17. 03000 3423. 03|
CONDUI T, PVC, 50 nm | |
0328 805- 06595 1102.200 m | 17. 03000 18770. 47
CONDUI T, PVC, 50 nm, TRENCH | |
0329 805- 06600 1102.200 m | 48. 09000 53004. 80|
CONDUI T, PVC, 75 nm, DIRECTIONAL PUSH | |
0330 805- 06600 80.300 m | 41. 10000 3300. 33|
CONDUI T, PVC, 75 nm, TRENCH | |
0331 805- 07074 4.000 EACH  17889. 14000 71556. 56|
I TS CONTROLLER CABI NET | |
0332 805- 07075 4.000 EACH 1824. 15000 7296. 60|
I TS CABI NET FOUNDATI ON | [
0333 805- 78106 1.000 EACH  15875.52000 15875. 52|

CONTROLLER AND CABI NET, MASTER, MENU | |
DRI VEN, 8 PHASE [ [
0334 805- 78109 2.000 EACH  12656. 16000 25312. 32|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE [ [

0335 805- 78205 18.000 EACH 770. 10000 13861. 80|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
0336 805-78230 3.000 EACH 1227. 07000 3681. 21|

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMBER, GREEN, AMBER ARRON GREEN ARROW | |

0337 805- 78415 8.000 EACH 1615. 79000 12926. 32
SPAN, CATENARY, AND TETHER | |
0338 805- 78420 6.000 EACH 214. 76000 1288. 56|
DI SCONNECT HANGER | |
0339 805- 78467 15.500 m | 4. 69000 72.70|
SI GNAL CABLE, 3C 8GA. | |
0340 805- 78470 835.000 m | 3. 06000 2555. 10|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | [
0341 805- 78485 945.000 m | 3. 42000 3231. 90|
SI GNAL CABLE, 5C 14GA. | |
0342 805- 78490 385.000 m | 3. 77000 1451. 45|
SI GNAL CABLE, 7C 14GA. | |
0343 805- 78500 110.000 m | 4. 69000 515. 90|
SI GNAL CABLE, 11C 14GA. | |
0344 805- 78510 2230.000 m | 3.07000 6846. 10|
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0345 805- 78746 654.800 m | 28. 52000 18674. 90|

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
I
|
AVBER, GREEN | | |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

PREFORVED LOOP DETECTORS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -42
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0346 805- 78785 8.000 EACH 929. 48000 7435. 84|
SI GNAL DETECTCOR HOUSI NG | |
0347 805- 78925 3.000 EACH| 1057. 09000 3171. 27
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0348 805- 81032 10. 000 EACH 2490. 47000 24904. 70|
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0349 805- 86805 1.000 EACH 2817. 42000 2817. 42|
SERVI CE PO NT, | | |
0350 805- 86810 8.000 EACH 3978. 03000 31824. 24|
SERVI CE POINT, |1 | |
0351 805- 86820 26.000 EACH| 620. 06000 16121. 56

CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | |
mm X 760 mm X 2450 mm | |

0352 805- 86889 950.000 m | 1. 49000 1415. 50|
POLE CIRCUI T CABLE, 1C NO. 10 STRANDED | |
COPPER | [

0353 805- 86920 97.000 EACH 11. 64000 1129. 08|
MULTI PLE COMPRESSI ON FI TTI NG, NOT | |
WATERPROOFED | |

0354 805- 86925 16.000 EACH 18. 60000 297. 60|
MULTI PLE COVPRESSI ON FI TTI NG, | |

0355 805- 86930 87.000 EACH 10. 37000 902. 19
I NSULATI NG LI NK, NOT WATERPROOFED | |

0356 805- 86935 32.000 EACH 18. 20000 582. 40|
I NSULATI NG LI NK, WATERPROOFED | [

0357 805- 86955 32.000 EACH 194. 02000 6208. 64|
CABLE DUCT MARKER | [

0358 805- 90736 1.000 EACH 903. 68000 903. 68
TELEPHONE MODEM |

0359 805- 90737 1.000 EACH 845. 67000 845. 67
TELEPHONE SERVI CE |

0360 805- 92504 11.000 EACH 277. 54000 3052. 94
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL|

0361 805- 98335 5520.000 m | 20. 10000 110952. 00

I
I
I
|
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0362 805- 98336 250.000 m | 14. 58000 3645. 00|
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [
0363 807-02191 43.000 EACH 160. 64000 6907. 52|
I

|
I
|
I
|
I
|
I
|
I
|
I
I
I
|
I
I
I
|
WATERPROOFED | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
HANDHOLE, LI GHTI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -43
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0364 807- 04309 1.000 EACH 2204. 25000 2204. 25|
PORTABLE TOWER LI GHTI NG DRI VE SYSTEM | |
0365 807- 04651 81.400 m | 17. 33000 1410. 66|
W RE 3 XHHW NO. 1/ 0 COPPER | |
0366 807- 04651 5.500 m | 14. 20000 78. 10|
W RE 3 XHHW NO. 2 COPPER | |
0367 807- 04651 496.000 m | 18. 95000 9399. 20|
W RE 3 XHHW NO. 3/0 COPPER | |
0368 807- 04652 4.000 EACH 3622. 36000 14489. 44|
SERVI CE PO NT , ATNG | [
0369 807- 78590 8.000 EACH 690. 97000 5527. 76
HANDHOLE | [
0370 807- 82005 3.000 EACH 592. 35000 1777. 05|
SIGN G RCUI T | NSTALLATI ON, BOX TRUSS, 6 | |
LUM NAI RES [ |
0371 807-82017 2.000 EACH 486. 79000 973. 58
SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER, | |
3 LUM NAI RES | |
0372 807- 82056 2.000 EACH 2518. 32000 5036. 64
UNDERPASS Cl RCUI T | NSTALLATION, 6 | |
LUM NAI RES [
0373 807- 82400 13.000 EACH  14561. 15000 189294. 95
LI GHT POLE, H GH MAST, 38 mE MH. |
0374 807- 84804 20.000 EACH 1121. 48000 22429. 60

|
I
|
LIGHT POLE, 12.8 mME MH, 3.1 mMAST | [
ARM TRANSFORVER BASE | |
0375 807- 84814 6.000 EACH 1121. 48000 6728. 88
LIGHT POLE, 12.8 mME MH, 4.6 mMAST | [
ARM TRANSFORVER BASE | |
0376 807- 86620 26.000 EACH 233. 32000 6066. 32|
LUM NAI RE, ROADWAY, HI GH PRESSURE | |
SODI UM 400 WATT | |
0377 807- 86665 78.000 EACH| 511. 76000 39917. 28|
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | |
PRESSURE SODI UM | |
0378 807- 86750 12.000 EACH 418. 95000 5027. 40|
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | |
PRESSURE SODI UM 150 WATT | |
0379 807- 86790 33.000 EACH 395. 74000 13059. 42
LUM NAI RE, SIGN, MERCURY VAPCR WTH | |
GLARE SHI ELD, 250 WATT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -44
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0380 807- 86830 13.000 EACH 5549. 55000 72144. 15|
OONCRETE FOUNDATI ON W TH GROUNDI NG, | |
1220 nm DIA. X 6100 nm | |

0381 807- 86910 42.000 EACH 32. 41000 1361. 22|
CONNECTCR KI T, UNFUSED | |
0382 807- 86915 58.000 EACH 33. 57000 1947. 06|
CONNECTCR KI T, FUSED | |
0383 807- 86950 56.000 EACH 55. 31000 3097. 36|

SI GN, UNDERPASS, AND ROADWAY LI GHTING | |
LOCATI ON | DENTI FI CATI ON [ |

LI NE, PREFORVED PLASTI C, BROKEN, WHI TE,
125 mm

|

I

|

I

I

I

I

I

|

0384 808- 01509 24.600 m | 12. 13000 298. 40| |
LINE, PREFORMED PLASTI C, BROKEN, WHI TE, | | |
100 mm 600 nm LI NE, 1200 nm GAP | | |
0385 808- 03179 28.000 EACH 165. 58000 4636. 24| |
PAVEMENT MESSAGE MARKI NGS, PREFCRVED | | |
PLASTIC, WORD (ONLY) | | |
0386 808- 06701 132.000 m | 0. 86000 113. 52| |
LINE, THERMOPLASTI C, BROKEN, W TE, | | |
100mMm | | |
0387 808- 06703 3285.000 m | 0. 86000 2825. 10| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |
0388 808- 06705 76.000 m | 4. 27000 324. 52| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0389 808- 06716 21600.000 m | 1. 21000 26136. 00| |
LI NE, REMOVE | | |
0390 808- 75051 18097.000 m | 3. 45000 62434. 65| |
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0391 808- 75053 3208.000 m | 6. 17000 19793. 36 |
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
200 nm | [ |
0392 808- 75054 8403.000 m | 3. 45000 28990. 35] |
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 nm | | |
0393 808- 75059 3045.000 m | 3. 45000 10505. 25| |
LINE, PREFORMVED PLASTIC, BROKEN, WHI TE, | | |
100 mm | | |
0394 808- 75061 2631.000 m | 4.30000 11313. 30| |
I I |

I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 131 -45
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0395 808- 75067 112.600 m | 33. 75000 3800. 25|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | |
STOP LINE, 600 mm |

0396 808- 75069 105.000 m | 8. 44000 886. 20
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, |
CROSSVALK LINE, 150 mm |

0397 808- 75071 29.000 EACH 172. 97000 5016. 13
PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C LANE | NDI CATI ON ARROW |

0398 808- 75245 2521.000 m | 0. 86000 2168. 06

LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm
0399 808- 75260 34.000 m | 6. 59000 224.06

|
I
|
I
|
I
|
I
|
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | |
0400 808- 75297 59.900 m | 11. 60000 694. 84
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |
0401 808- 75300 46.900 m | 3. 37000 158. 05|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 150 nm | |
0402 808- 75320 13.000 EACH 61. 17000 795. 21|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0403 808- 75325 4.000 EACH 81. 21000 324. 84
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0404 808- 75510 88.000 m | 33. 75000 2970. 00|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | |
SOLID, WHI TE, CROSSHATCH LINE, 600 mm | |

I

I

I

I

0405 808- 75994 618. 000 EACH| 8. 38000 5178. 84
PRI SMATI C REFLECTOR |

0406 808- 75996 650. 000 EACH| 4. 75000 3087. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE [

0407 808- 75998 1651. 000 EACH| 18. 98000 31335. 98
SNOWPLOMBLE RAI SED PAVEMENT MARKER |

0408 808- 91662 194.000 m | 16. 87000 3272.78

SCOLI D, WHI TE, CROSSHATCH LINE, 300 mm |
0409 808-98796 9.600 m | 10. 92000 104. 83
LI NE, THERMOPLASTIC, DOTTED, WH TE, 100 |

|
TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, | ||
|
mm 600 nm LI NE, 1200 nm GAP | ||



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PACGE : 131 -46
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 32,952, 296. 78 ROQUTE : 465
CALL ORDER © 131 CONTRACT ID : R -26549-A COUNTI ES : MARI ON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0410 202- 94607 LUWP| 32000. 00000 32000. 00| |
RETAI NI NG WALL, REMOVE | | |
0411 210-07095 LUWP| 52000. 00000 52000. 00| |
TEMPORARY Pl PE | | |
0412 715-04629 1.000 EACH 2425. 00000 2425. 00| |
Pl PE END SECTI ON, 1650 nmm | | |
0413 724-03276 89.000 m | 330. 00000 29370. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM, XJS | | |
SECTI ON TOTALS | $ 34,611, 990. 50| |

$ 34,611, 990.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 4328006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,224, 089.20 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,252, 152.70 102. 2926%
3 35-1875662 CRIDER & CRIDER |NC. $ 1,276, 443.07 104. 2769%
4 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $ 1,340, 229. 80 109. 4879%
5  37-0797609 FEUTZ CONTRACTCRS, | NC. $ 1,382, 686.61 112. 9563%
6 35-2131982 J B | CONSTRUCTI ON | NC. $ 1,543, 721.69 126. 1118%
| (1) 35-1357381 | (2) 35-0999231 | (3) 35-1875662
| O MARA, DAVE CONTRACTOR [ HUNT PAVI NG COVPANY, INC. | CRIDER & CRIDER |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e mm e e mm e m e m o m e m e m e m e m e e m e m i mm i m e m o mm e m e m e m e m

SECTI ON 0001  DRAI NAGE PROBLEM CORRECTI ONS

[ I |
0001 105-06845 LUWP| 19000. 00000 19000. 00| 18100. 00000 18100. 00| 22600. 00000 22600. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 8.000 MDS | 975. 00000 7800. 00| 1500. 00000 12000. 00| 1830. 00000 14640. 00
FIELD OFFI CE, B | | |

0003 110- 01001 LUMP|  61000. 00000 61000. 00|  62500. 00000 62500. 00|  63000. 00000 63000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  36000. 00000 36000. 00|  25000. 00000 25000. 00|  39000. 00000 39000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 122.000 n2 | 19. 00000 2318. 00| 15. 00000 1830. 00| 26. 70000 3257. 40
PAVEMENT, REMOVE | | |

0006 202- 60820 6900.000 n2 | 1. 50000 10350. 00| 1. 60000 11040. 00| 3.00000 20700. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 885.000 n8 | 29. 00000 25665. 00| 59. 00000 52215. 00| 32. 00000 28320. 00
EXCAVATI ON,  COMMON | | |

0008 205- 06932 20.000 m | 8. 50000 170. 00| 8. 20000 164. 00| 48. 30000 966. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0009 205- 06937 1810.000 m | 5. 50000 9955. 00| 5. 60000 10136. 00| 5. 20000 9412. 00
TEMPORARY SI LT FENCE | | |

0010 207- 07500 2568.000 12 | 7.00000 17976. 00| 5. 50000 14124. 00| 10. 20000 26193. 60
SUBGRADE TREATMENT, TYPE C | |

0011 207- 07503 1050.000 n2 | 5. 00000 5250. 00| 3. 50000 3675. 00| 5. 10000 5355. 00
SUBGRADE TREATMENT, TYPE E | |

0012 211- 07454 4107.000 n8 | 18. 00000 73926. 00| 25. 00000 102675. 00| 23. 25000 95487. 75
STRUCTURE BACKFI LL | | |

0013 303- 01180 644.000 My | 19. 00000 12236. 00| 43. 00000 27692. 00| 14. 40000 9273. 60

COVPACTED AGGREGATE, 53 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0999231 | (3) 35-1875662
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COVPANY, | NC. | CRIDER & CRIDER, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 304-07490 1074.000 My | 80. 00000 85920. 00| 53. 00000 56922. 00| 67. 20000 72172. 80
HVA PATCH NG TYPE B | | [
0015 401-07334 778.000 My | 61. 00000 47458. 00| 60. 50000 47069. 00| 63. 50000 49403. 00
Q- HVA, 3, 76, SURFACE, 9.5 mm | | [
0016 401-07403 367.000 My | 52. 00000 19084. 00| 59. 50000 21836. 50| 62. 50000 22937.50
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0017 401-07418 630.000 My | 55. 00000 34650. 00| 58. 50000 36855. 00| 61. 40000 38682. 00
QM- HMVA, 3, 76, BASE, 25.0 mm | | [
0018 402-07441 548.000 My | 52. 25000 28633. 00| 49. 00000 26852. 00| 56. 70000 31071. 60
HVA TYPE B, BASE | | [
0019 402-07453 89.000 My | 75. 00000 6675. 00| 68. 00000 6052. 00| 71. 40000 6354. 60
HVA FOR TEMPORARY PAVENVENT | |
0020 405- 05517 0.650 My | 700. 00000 455, 00| 835. 00000 542. 75| 875. 00000 568. 75
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 8.090 M | 240. 00000 1941. 60| 215. 00000 1739. 35| 225. 00000 1820. 25
ASPHALT FOR TACK COAT | | |
0022 601- 06035 25.000 m | 150. 00000 3750. 00| 160. 00000 4000. 00| 80. 00000 2000. 00
GUARDRAI L, RESET | |
0023 604- 06069 140.000 n2 | 120. 00000 16800. 00| 60. 00000 8400. 00| 56. 00000 7840. 00
CURB RAMP, CONCRETE | |
0024 604- 06070 264.000 n2 | 54. 00000 14256. 00| 43. 00000 11352. 00| 30. 00000 7920. 00
S| DEWALK, CONCRETE | |
0025 605-06120 13.000 m | 79. 00000 1027. 00| 100. 00000 1300. 00| 58. 00000 754. 00
CURB, CONCRETE | |
0026 605-06140 1277.000 m | 41. 00000 52357. 00| 36. 00000 45972, 00| 37. 00000 47249. 00
CURB AND GUTTER, CONCRETE | |
0027 610-07486 75.000 My | 110. 00000 8250. 00| 75. 00000 5625. 00| 90. 50000 6787. 50
HVA FOR APPROACHES, TYPE A | | |
0028 610-07487 652.000 My | 60. 00000 39120. 00| 64. 00000 41728. 00| 67.20000 43814. 40
HVA FOR APPROACHES, TYPE B | | |
0029 611-05330 358.000 n2 | 59. 00000 21122. 00| 43. 00000 15394. 00| 52. 40000 18759. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0030 616-02320 90.000 n2 | 2. 00000 180. 00| 2. 00000 180. 00| 2. 15000 193. 50
GEOTEXTI LES | | [
0031 616- 06405 65.000 My | 25. 00000 1625. 00| 32. 00000 2080. 00| 22. 75000 1478. 75
Rl PRAP, REVETNMENT | | |
0032 621-01004 8.000 EACH 400. 00000 3200. 00| 250. 00000 2000. 00| 525. 00000 4200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.540 My | 375. 00000 202. 50| 370. 00000 199. 80| 515. 00000 278. 10

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0999231 | (3) 35-1875662
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COVPANY, | NC. | CRIDER & CRIDER, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meaaao
0034 621- 06553 114.000 kg | 6. 00000 684. 00| 6. 50000 741. 00| 8. 40000 957. 60
SEED M XTURE, R | | |
0035 621- 06557 500. 000 kg | 5. 00000 2500. 00| 5. 30000 2650. 00| 6. 30000 3150. 00
SEED M XTURE, T | | [
0036 621- 06565 90.000 My | 375. 00000 33750. 00| 370. 00000 33300. 00| 430. 00000 38700. 00
MULCHI NG MATERI AL | | [
0037 621- 06567 117.000 kL | 8. 00000 936. 00| 11. 00000 1287. 00| 1. 05000 122. 85
WATER | [ |
0038 621- 06570 156.000 nB8 | 55. 00000 8580. 00| 55. 00000 8580. 00| 14. 40000 2246. 40
TOP SO L [ [ [
0039 621-06575 5833.000 n?2 | 3. 75000 21873. 75| 3. 40000 19832. 20| 4. 30000 25081. 90
SODDI NG, NURSERY | | [
0040 715-05048 1288.000 m | 10. 00000 12880. 00| 16. 00000 20608. 00| 12. 85000 16550. 80
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0041 715- 05053 10.800 m | 54. 00000 583. 20| 170. 00000 1836. 00| 26. 00000 280. 80
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0042 715-05149 344.000 m | 89. 00000 30616. 00| 80. 00000 27520. 00| 78. 00000 26832. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0043 715-05151 35.500 m | 112. 00000 3976. 00| 95. 00000 3372. 50| 89. 00000 3159. 50
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0044 715-05152 40.000 m | 59. 00000 2360. 00| 99. 00000 3960. 00| 118. 00000 4720. 00
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0045 715- 05153 83.500 m | 89. 00000 7431. 50| 140. 00000 11690. 00| 125. 00000 10437. 50
PIPE, TYPE 2, O RCULAR 525 nm [ [ |
0046 715-05154 110.000 m | 133. 00000 14630. 00| 170. 00000 18700. 00| 132. 00000 14520. 00
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0047 715-05156 1041.500 m | 163. 00000 169764. 50| 190. 00000 197885. 00| 184. 00000 191636. 00
PIPE, TYPE 2, O RCULAR 750 mm | [ |
0048 715-07071 1.000 EACH 1100. 00000 1100. 00| 870. 00000 870. 00| 1035. 00000 1035. 00
SAFETY METAL END SECTIQN, 4:1, 750 mm | | |
0049 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 3. 15000 3150. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0050 718-52610 296.200 nmB8 | 29. 00000 8589. 80| 45. 00000 13329. 00| 40. 00000 11848. 00
AGGREGATE FOR UNDERDRAI NS | | |
0051 718-99153 2449.000 n2 | 1. 00000 2449. 00| 1. 00000 2449. 00| 1. 70000 4163. 30
GEOTEXTI LES FOR UNDERDRAI N | | [
0052 720- 44000 10. 000 EACH 375. 00000 3750. 00| 370. 00000 3700. 00| 410. 00000 4100. 00
CASTI NG ADJUST TO GRADE | | |
0053 720-45015 17.000 EACH 975. 00000 16575. 00| 870. 00000 14790. 00| 1260. 00000 21420. 00
I NLET, A8 | | |
0054 720- 45250 24.000 EACH 1575. 00000 37800. 00| 1190. 00000 28560. 00| 1500. 00000 36000. 00

CATCH BASI N, K10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 141 -4
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0999231 | (3) 35-1875662
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COVPANY, | NC. | CRIDER & CRIDER, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 720- 45260 4.000 EACH 625. 00000 2500. 00| 590. 00000 2360. 00| 640. 00000 2560. 00
PI PE CATCH BASIN, 300 mm | | |
0056 720-45275 4.000 EACH 800. 00000 3200. 00| 690. 00000 2760. 00| 775. 00000 3100. 00
PI PE CATCH BASIN, 600 mm | | [
0057 720- 45410 11. 000 EACH| 1100. 00000 12100. 00| 1480. 00000 16280. 00| 2000. 00000 22000. 00
MANHOLE, C4 | | [
0058 720- 45415 1.000 EACH| 3900. 00000 3900. 00| 2200. 00000 2200. 00| 2500. 00000 2500. 00
MANHOLE, D4 | | [
0059 720- 45515 9.000 EACH 4400. 00000 39600. 00| 2200. 00000 19800. 00| 2500. 00000 22500. 00
MANHOLE, D4, MODI FI ED | | [
0060 720-91973 9.000 EACH 2400. 00000 21600. 00| 2200. 00000 19800. 00| 3000. 00000 27000. 00
MANHOLE, H4 | | |
0061 720-98174 1.000 EACH| 1575. 00000 1575. 00| 1360. 00000 1360. 00| 1650. 00000 1650. 00
| NLET, B15 | | |
0062 720-99417 1.000 EACH| 1675. 00000 1675. 00| 1520. 00000 1520. 00| 1800. 00000 1800. 00
CATCH BASI N, C15 | | [
0063 801-04308 10. 000 EACH| 325. 00000 3250. 00| 310. 00000 3100. 00| 395. 00000 3950. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0064 801- 06203 851.000 m | 1. 00000 851. 00| 1. 00000 851. 00| 0. 90000 765. 90
TEMPORARY PAVEMENT MARKI NG 100 nm PAI NT| | |
0065 801-06207 3545.000 m | 3. 50000 12407. 50| 3. 25000 11521. 25| 3. 10000 10989. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0066 801- 06640 61. 000 EACH 134. 00000 8174. 00| 130. 00000 7930. 00| 136. 00000 8296. 00
CONSTRUCTI ON SI GN, A | | |
0067 801- 06645 30. 000 EACH 41. 00000 1230. 00| 42. 00000 1260. 00| 42. 00000 1260. 00
CONSTRUCTI ON SI G\, B | | |
0068 801-06775 LUWP| 27194. 40000 27194. 40| 34500. 00000 34500. 00| 23000. 00000 23000. 00
MAI NTAI NI NG TRAFFI C | | |
0069 801-07118 122.000 m | 65. 00000 7930. 00| 64. 00000 7808. 00| 34. 60000 4221. 20
BARRI CADE, I11-A | |
0070 802-05701 193.600 m | 35. 00000 6776. 00| 35. 00000 6776. 00| 44. 00000 8518. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0071 802-05702 6.200 m | 40. 00000 248. 00| 41. 00000 254. 20| 48. 00000 297. 60
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ [
0072 802- 76025 23.051 n2 | 250. 00000 5762. 75| 250. 00000 5762. 75| 68. 00000 1567. 47
I I
|

LEGEND, 2.03 mm TH CKNESS |
0073 808- 06703 288.000 m | 1. 20000 345. 60| 1. 20000 345. 60| 1. 75000 504. 00
LINE, THERMOPLASTIC, SQLID, WH TE, 100nmj | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-0999231 | (3) 35-1875662
| O MARA, DAVE CONTRACTOR | HUNT PAVI NG COVPANY, | NC. | CRIDER & CRIDER, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0074 808-06716 1515.000 m | 3. 50000 5302. 50| 3. 00000 4545. 00| 1. 25000 1893. 75
LI NE, REMOVE | | |
0075 808- 75240 132.000 m | 1. 20000 158. 40| 1. 20000 158. 40| 1. 75000 231.00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0076 808- 75245 586.000 m | 1. 20000 703. 20| 1. 20000 703. 20| 1. 75000 1025. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0077 808- 75297 66.000 m | 13. 00000 858. 00| 13. 00000 858. 00| 10. 45000 689. 70
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 nm | | |
0078 808- 75300 232.000 m | 2. 75000 638. 00| 2. 60000 603. 20| 2. 65000 614. 80
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 mm | | |
0079 808- 75996 38.000 EACH 25. 00000 950. 00| 10. 00000 380. 00| 10. 00000 380. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0080 808- 75998 38.000 EACH 69. 00000 2622. 00| 65. 00000 2470. 00| 57. 75000 2194. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0081 808-95933 42.000 m | 8. 50000 357. 00| 8. 00000 336. 00| 7.90000 331. 80
CURB PAI NTI NG, YELLOW | | |
SECTI ON TOTALS | $ 1,224, 089. 20| $ 1,252,152.70| $ 1,276, 443.07
CONTRACT TOTALS | $ 1,224,089. 20| $ 1,252,152.70| $ 1,276, 443.07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 141 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 37-0797609 | (6) 35-2131982
| AVERI CAN CONTRACTI NG & SERVI | FEUTZ CONTRACTCORS, | NC. |J B 1 CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  DRAI NAGE PROBLEM CORRECTI ONS

[ [ |
0001 105-06845 LUWP| 34000. 00000 34000. 00| 23000. 00000 23000. 00| 21000. 00000 21000. 00

CONSTRUCTI ON ENGI NEERI NG
0002 105- 07039 8.000 MOS | 1200. 00000 9600. 00| 1100. 00000 8800. 00| 2000. 00000 16000. 00
FIELD CFFI CE, B |
0003 110- 01001 LUMP|  66300. 00000 66300. 00|  69000. 00000 69000. 00|  130315. 00000 130315. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  30326. 00000 30326.00/  40000. 00000 40000.00|  45000. 00000 45000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 122.000 n2 | 7. 25000 884. 50| 19. 00000 2318. 00| 10. 84000 1322. 48
PAVEMENT, REMOVE | | |
0006 202- 60820 6900.000 n2 | 1. 50000 10350. 00| 1. 25000 8625. 00| 1. 49000 10281. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 885.000 n8 | 19. 00000 16815. 00| 32. 00000 28320. 00| 20. 66000 18284. 10
EXCAVATI ON,  COMMON | | |
0008 205- 06932 20.000 m | 19. 00000 380. 00| 26. 00000 520. 00| 48. 30000 966. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205- 06937 1810.000 m | 5. 25000 9502. 50| 6. 25000 11312. 50] 5. 20000 9412. 00
TEMPORARY SI LT FENCE | |
0010 207- 07500 2568.000 n2 | 20. 00000 51360. 00| 19. 50000 50076. 00| 14. 50000 37236. 00
SUBGRADE TREATMENT, TYPE C | |
0011 207- 07503 1050.000 n2 | 3. 60000 3780. 00| 13. 00000 13650. 00| 12. 65000 13282. 50
SUBGRADE TREATMENT, TYPE E | |
0012 211- 07454 4107.000 n8 | 28. 00000 114996. 00| 17. 00000 69819. 00| 20. 00000 82140. 00
STRUCTURE BACKFI LL | | |
0013 303- 01180 644.000 My | 24. 00000 15456. 00| 19. 00000 12236. 00| 15. 25000 9821. 00
COVPACTED AGGREGATE, 53 | | |
0014 304- 07490 1074.000 My | 67. 00000 71958. 00| 90. 00000 96660. 00| 74. 17000 79658. 58
HVA PATCH NG TYPE B | | |
0015 401- 07334 778.000 My | 64. 00000 49792. 00| 66. 00000 51348. 00| 63. 53000 49426. 34
QA-HVA, 3, 76, SURFACE, 9.5 nm | | |
0016 401- 07403 367.000 My | 54. 00000 19818. 00| 65. 00000 23855. 00| 62. 48000 22930. 16
QA-HVA, 3, 76, |NTERVEDI ATE, 19.0 nm | | |
0017 401- 07418 630.000 My | 62. 00000 39060. 00| 64. 00000 40320. 00| 61. 43000 38700. 90
QA-HWVA, 3, 76, BASE, 25.0 nm | | |
0018 402- 07441 548.000 My | 57. 00000 31236. 00| 59. 00000 32332. 00| 56. 70000 31071. 60
HVA TYPE B, BASE | | |
0019 402- 07453 89.000 My | 72. 00000 6408. 00| 74. 00000 6586. 00| 71. 40000 6354. 60
HVA FOR TEMPORARY PAVENMENT | | |
0020 405- 05517 0.650 My | 900. 00000 585. 00| 910. 00000 591. 50| 876. 75000 569. 89

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 37-0797609 | (6) 35-2131982
| AVERI CAN CONTRACTI NG & SERVI | FEUTZ CONTRACTCORS, | NC. | J B 1 CONSTRUCTI ON | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 406- 05520 8.090 My | 220. 00000 1779. 80| 230. 00000 1860. 70| 225. 75000 1826. 32
ASPHALT FOR TACK COAT | | |
0022 601- 06035 25.000 m | 139. 00000 3475. 00| 83. 00000 2075. 00| 76. 00000 1900. 00
GUARDRAI L, RESET | | [
0023 604- 06069 140.000 n2 | 48. 00000 6720. 00| 85. 00000 11900. 00| 47. 15000 6601. 00
CURB RAMP, CONCRETE | | [
0024 604- 06070 264.000 n2 | 47. 00000 12408. 00| 46. 00000 12144. 00| 45, 80000 12091. 20
S| DEWALK, CONCRETE | | [
0025 605-06120 13.000 m | 62. 00000 806. 00| 117. 00000 1521. 00| 60. 00000 780. 00
CURB, CONCRETE | | [
0026 605-06140 1277.000 m | 41. 00000 52357. 00| 55. 00000 70235. 00| 39. 45000 50377. 65
CURB AND GUTTER, CONCRETE | | [
0027 610-07486 75.000 My | 90. 00000 6750. 00| 94. 00000 7050. 00| 102. 62000 7696. 50
HMVA FOR APPROACHES, TYPE A | | |
0028 610-07487 652.000 My | 68. 00000 44336. 00| 70. 00000 45640. 00| 79. 26000 51677.52
HVA FOR APPROACHES, TYPE B | | [
0029 611-05330 358.000 n2 | 47. 00000 16826. 00| 56. 00000 20048. 00| 45. 45000 16271. 10
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | | |
0030 616-02320 90.000 n2 | 5. 00000 450. 00| 1. 72000 154. 80| 2. 30000 207. 00
GEOTEXTI LES | | |
0031 616- 06405 65.000 My | 34. 00000 2210. 00| 26. 00000 1690. 00| 30. 71000 1996. 15
Rl PRAP, REVETNMENT | | |
0032 621-01004 8.000 EACH 650. 00000 5200. 00| 715. 00000 5720. 00| 630. 00000 5040. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.540 My | 775. 00000 418. 50| 834. 00000 450. 36| 735. 00000 396. 90
FERTI LI ZER | | [
0034 621- 06553 114.000 kg | 10. 50000 1197. 00| 11. 00000 1254. 00| 7.77000 885. 78
SEED M XTURE, R | | |
0035 621- 06557 500. 000 kg | 5. 00000 2500. 00| 5. 00000 2500. 00| 4. 55000 2275. 00
SEED M XTURE, T | | |
0036 621- 06565 90.000 My | 410. 00000 36900. 00| 440. 00000 39600. 00| 561. 75000 50557. 50
MULCHI NG MATERI AL | | [
0037 621- 06567 117.000 kL | 1. 00000 117. 00| 1. 10000 128. 70| 0. 60000 70. 20
WATER | [ |
0038 621- 06570 156.000 nB8 | 22. 00000 3432. 00| 25. 00000 3900. 00| 35. 00000 5460. 00
TOP SO L | | |
0039 621- 06575 5833.000 n2 | 4. 00000 23332. 00| 4. 00000 23332. 00| 5. 65000 32956. 45
SODDI NG,  NURSERY | |
0040 715-05048 1288.000 m | 20. 00000 25760. 00| 22. 50000 28980. 00| 12. 50000 16100. 00

PIPE, TYPE 4, O ROULAR 150 mm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 141 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 37-0797609 | (6) 35-2131982
| AVERI CAN CONTRACTI NG & SERVI | FEUTZ CONTRACTCORS, | NC. |J B 1 CONSTRUCTI ON | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 715- 05053 10.800 m | 80. 00000 864. 00| 305. 00000 3294. 00| 26. 78000 289. 22
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0042 715-05149 344.000 m | 125. 00000 43000. 00| 125. 00000 43000. 00| 172. 35000 59288. 40
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0043 715- 05151 35.500 m | 125. 00000 4437. 50| 128. 00000 4544. 00| 156. 60000 5559. 30
PIPE, TYPE 2, O RCULAR 375 mm [ [ [
0044 715-05152 40.000 m | 130. 00000 5200. 00| 129. 00000 5160. 00| 119. 25000 4770. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ [
0045 715- 05153 83.500 m | 134. 00000 11189. 00| 132. 00000 11022. 00| 124. 85000 10424. 98
PIPE, TYPE 2, O RCULAR 525 mm [ [ [
0046 715-05154 110.000 m | 150. 00000 16500. 00| 135. 00000 14850. 00| 165. 51000 18206. 10
PIPE, TYPE 2, O RCULAR 600 mm [ [ [
0047 715-05156 1041.500 m | 180. 00000 187470. 00| 149. 00000 155183. 50| 242. 42000 252480. 43
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0048 715-07071 1.000 EACH| 1500. 00000 1500. 00| 1480. 00000 1480. 00| 1137. 50000 1137.50
SAFETY METAL END SECTIQN, 4:1, 750 mm | | |
0049 718-06532 1000.000 m | 3. 10000 3100. 00| 2.90000 2900. 00| 3. 15000 3150. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0050 718-52610 296.200 nB8 | 50. 00000 14810. 00| 25. 00000 7405. 00| 35. 75000 10589. 15
AGGREGATE FOR UNDERDRAI NS | | [
0051 718-99153 2449.000 n2 | 2.00000 4898. 00| 2. 20000 5387. 80| 0. 45000 1102. 05
GEOTEXTI LES FOR UNDERDRAI N | |
0052 720- 44000 10. 000 EACH| 300. 00000 3000. 00| 410. 00000 4100. 00| 450. 00000 4500. 00
CASTI NG ADJUST TO GRADE | [
0053 720- 45015 17.000 EACH 1049. 00000 17833. 00| 1020. 00000 17340. 00| 1822. 00000 30974. 00
I NLET, A8 | | |
0054 720- 45250 24.000 EACH 1290. 00000 30960. 00| 1400. 00000 33600. 00| 2177. 41000 52257. 84
CATCH BASI N, K10 | | [
0055 720-45260 4.000 EACH 725. 00000 2900. 00| 560. 00000 2240. 00| 1125. 00000 4500. 00
PI PE CATCH BASIN, 300 mm | |
0056 720-45275 4.000 EACH 1000. 00000 4000. 00| 760. 00000 3040. 00| 1681. 50000 6726. 00
PI PE CATCH BASIN, 600 mm | |
0057 720-45410 11. 000 EACH 1650. 00000 18150. 00| 1500. 00000 16500. 00| 2261. 00000 24871. 00
MANHOLE, C4 | | |
0058 720-45415 1.000 EACH 2400. 00000 2400. 00| 2040. 00000 2040. 00| 2292. 00000 2292. 00
MANHOLE, D4 | | |
0059 720-45515 9.000 EACH 2400. 00000 21600. 00| 1930. 00000 17370. 00| 3190. 00000 28710. 00
MANHOLE, D4, MODI FI ED | | |
0060 720-91973 9.000 EACH 2400. 00000 21600. 00| 2430. 00000 21870. 00| 3585. 00000 32265. 00
MANHOLE, H4 | | |
0061 720-98174 1.000 EACH 2100. 00000 2100. 00| 1750. 00000 1750. 00| 2749. 00000 2749. 00

I NLET, B15 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 141 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 RQUTE : STATE RQOAD 157
CALL ORDER : 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 37-0797609 | (6) 35-2131982
| AVERI CAN CONTRACTI NG & SERVI | FEUTZ CONTRACTORS, | NC. | J B 1 CONSTRUCTI ON | NC
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0062 720-99417 1.000 EACH 2200. 00000 2200. 00] 1680. 00000 1680. 00| 2748. 00000 2748. 00
CATCH BASI N, C15 | |
0063 801- 04308 10. 000 EACH 300. 00000 3000. 00| 320. 00000 3200. 00| 441. 00000 4410. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0064 801- 06203 851.000 m | 1. 00000 851. 00 1. 00000 851. 00| 0. 90000 765. 90
TEMPORARY PAVEMENT MARKI NG 100 nm PAI NT| |
0065 801- 06207 3545.000 m | 3. 30000 11698. 50 3. 50000 12407. 50| 3.10000 10989. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0066 801- 06640 61. 000 EACH 130. 00000 7930. 00 130. 00000 7930. 00| 136. 50000 8326. 50
CONSTRUCTI ON SI GN, A | |
0067 801- 06645 30. 000 EACH 43. 00000 1290. 00 44. 00000 1320. 00| 47. 25000 1417. 50
CONSTRUCTION SIGN, B | |
0068 801- 06775 LUMP| 36000. 00000 36000. 00 80000. 00000 80000. 00| 46582. 01000 46582. 01
MAI NTAI NI NG TRAFFI C |
0069 801-07118 122.000 m | 64. 00000 7808. 00 66. 00000 8052. 00| 35. 20000 4294. 40
BARRI CADE, I11-A
0070 802- 05701 193.600 m | 34. 00000 6582. 40 34. 00000 6582. 40| 43. 85000 8489. 36
SI GN PCST, SQUARE, 1, RElI NFORCED ANCHCR |
BASE | |
0071 802- 05702 6.200 m | 39. 00000 241. 80 23. 00000 142. 60| 48. 30000 299. 46
SI GN PCST, SQUARE, 2, RElI NFORCED ANCHCR |
BASE |
0072 802-76025 23.051 n2 | 200. 00000 4610. 20 246. 00000 5670. 55| 68. 25000 1573. 23
I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |
0073 808-06703 288.000 m | 1. 25000 360. 00

1. 30000 374. 40 1. 73000 498. 24
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi [
0074 808- 06716 1515.000 m | 3. 10000 4696. 50 3. 30000 4999. 50| 1. 26000 1908. 90
LI NE, REMOVE | |
0075 808- 75240 132.000 m | 1. 40000 184. 80 1. 30000 171. 60 1. 73000 228. 36
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | |
0076 808- 75245 586.000 m | 1. 25000 732.50 1. 30000 761. 80| 1. 73000 1013. 78
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
100nm | |
0077 808- 75297 66.000 m | 13. 05000 861. 30 14. 00000 924. 00| 10. 45000 689. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |
0078 808- 75300 232.000 m | 2. 75000 638. 00 2. 80000 649. 60| 2. 63000 610. 16

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
CROSSWALK LI'NE, 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 25/ 03
141 -10

ENG NEER S ESTI MATE: $ 1, 193, 499. 50 ROUTE : STATE ROAD 157
CALL ORDER © 141 CONTRACT ID : R -26554-A COUNTI ES : GREENE
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1618530 | (5) 37-0797609 | (6) 35-2131982
| AVERI CAN CONTRACTI NG & SERVI | FEUTZ CONTRACTCORS, | NC. |J B 1 CONSTRUCTI ON | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 808- 75996 38.000 EACH 12. 00000 456. 00| 7. 30000 277. 40| 15. 00000 570. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0080 808- 75998 38.000 EACH 70. 00000 2660. 00| 71. 00000 2698. 00| 57. 75000 2194. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0081 808-95933 42.000 m | 8. 00000 336. 00| 8. 70000 365. 40| 7.90000 331. 80
CURB PAI NTI NG, YELLOW | | |
SECTI ON TOTALS | $ 1, 340, 229. 80| $ 1,382,686. 61| $ 1,543,721.69
------------------------------------------ 5
CONTRACT TOTALS | $ 1,340, 229. 80| $ 1,382,686.61| $ 1,543,721.69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 151 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 277,684.76 RQUTE : SR 14
CALL ORDER . 151 CONTRACT ID : R -26565-A COUNTI ES : FULTON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 9925014
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1065659 BROOKS CONSTRUCTI ON $ 283, 365. 57 100. 0000%
2  35-1460625 BROMN , LEO CONSTRUCTI ON CO $ 306, 629. 14 108. 2097%
3 35-1817530 Pl ONEER ASSCCI ATES, | NC. $ 331, 655. 85 117. 0416%
4 35- 0997978 PHEND & BROMN, | NC. $ 404, 387. 64 142. 7088%
| (1) 35-1065659 | (2) 35-1460625 | (3) 35-1817530
| BROOKS CONSTRUCTI ON | BROAN, LEO CONSTRUCTI ON CO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 ENHANCEMENT, STREETSCAPE
I | |
0001 105- 06845 LUWP| 4500. 00000 4500. 00| 3600. 00000 3600. 00| 4600. 00000 4600. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MOS | 1100. 00000 6600. 00| 1800. 00000 10800. 00| 1340. 00000 8040. 00
FI ELD OFFICE, A | | [
0003 110-01001 LUWP| 14000. 00000 14000. 00| 9747. 00000 9747. 00| 16330. 00000 16330. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01261 1.000 EACH 450. 00000 450. 00| 460. 00000 460. 00| 450. 00000 450. 00
TESTI NG FOR ASBESTCS | | |
0005 202- 02240 22.150 n2 | 13. 00000 287. 95| 90. 00000 1993. 50| 58. 00000 1284. 70
PAVEMENT, REMOVE | | |
0006 202- 03000 LUWP| 1200. 00000 1200. 00| 2807. 00000 2807. 00| 25305. 00000 25305. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0007 202- 74035 1.000 EACH 235. 00000 235. 00| 15. 00000 15. 00| 294. 00000 294. 00
SI GN, REMOVE | | |
0008 202-94116 1.000 EACH 40. 00000 40. 00| 100. 00000 100. 00| 40. 00000 40. 00
LUM NAI RE, REMOVE | | [
0009 202-98370 1.000 EACH 1. 00000 1. 00] 10. 00000 10. 00| 150. 00000 150. 00
POLE, REMOVE | | |
0010 203-02000 375.000 nB8 | 27. 00000 10125. 00| 16. 20000 6075. 00| 42.50000 15937. 50
EXCAVATI ON, COVVON | | |
0011 210-04181 8.000 EACH 350. 00000 2800. 00| 172. 00000 1376. 00| 540. 00000 4320. 00
BI CYCLE RACK | | |
0012 210-07571 43.000 m | 1516. 28000 65200. 04| 1447. 00000 62221. 00| 930. 23000 39999. 89
TRELLI S SYSTEM | | |
0013 210-07572 2.000 EACH 750. 00000 1500. 00| 796. 00000 1592. 00| 1253. 00000 2506. 00
TABLE , ROUND, 36 IN. | | [
0014 210-07573 8.000 EACH 250. 00000 2000. 00| 199. 00000 1592. 00| 581. 00000 4648. 00

CHAIR [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 151 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 277,684.76 RQUTE : SR 14
CALL ORDER . 151 CONTRACT ID : R -26565-A COUNTI ES : FULTON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1460625 | (3) 35-1817530
| BROOCKS CONSTRUCTI ON | BROA, LEO OONSTRUCTI ON OO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 210- 07574 LUMP| 300. 00000 300. 00| 567. 00000 567. 00| 493. 00000 493. 00
PAVEMENT MARKI NG | | [
0016 211-07454 100.000 nB | 50. 00000 5000. 00| 36. 50000 3650. 00| 22. 00000 2200. 00
STRUCTURE BACKFI LL | | [
0017 303-52308 370.000 My | 20. 00000 7400. 00| 18. 50000 6845. 00| 14. 00000 5180. 00
COVPACTED AGGREGATE, O 53 | | [
0018 402-05474 100.600 My | 60. 00000 6036. 00| 65. 00000 6539. 00| 57. 00000 5734. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 33.500 My | 82. 00000 2747. 00| 104. 00000 3484. 00| 91. 00000 3048. 50
HVA SURFACE 9.5 nm MAI NLI NE | | [
0020 604- 44251 1.750 n8 | 675. 00000 1181. 25| 1465. 00000 2563. 75| 2360. 00000 4130. 00
STEPS, CONCRETE | | |
0021 604-91531 188.800 n2 | 75. 00000 14160. 00| 62. 00000 11705. 60| 137. 00000 25865. 60
S| DEWALK, CONCRETE, 100 nm | | |
0022 605-06120 12.200 m | 73. 00000 890. 60| 82. 00000 1000. 40| 125. 00000 1525. 00
CURB, CONCRETE (BARRI ER TYPE) | | [
0023 607-06175 48.500 m | 60. 00000 2910. 00| 52. 50000 2546. 25| 119. 00000 5771.50
GUTTER, CONCRETE | | [
0024 611-03671 2.000 EACH 1000. 00000 2000. 00| 1003. 00000 2006. 00| 1456. 00000 2912. 00
TRASH RECEPTACLE (LF Pl ai nwel 1) | | [
0025 615-97797 1.000 EACH 500. 00000 500. 00| 750. 00000 750. 00| 1130. 00000 1130. 00
PLAQUE, BRONZE | | [
0026 621- 06570 59.000 n8 | 75. 00000 4425. 00| 36. 40000 2147. 60| 52. 00000 3068. 00
TOP SO L [ [ |
0027 621-06748 234.000 n2 | 4. 00000 936. 00| 4. 60000 1076. 40| 4. 00000 936. 00
SEEDI NG | | |
0028 622-03948 6. 000 EACH 800. 00000 4800. 00| 827. 00000 4962. 00| 1105. 00000 6630. 00
PLANTER , CAST STONE | | |
0029 622- 05605 120. 000 EACH 7. 40000 888. 00| 8. 51000 1021. 20| 7. 40000 888. 00
PLANT, ANNUAL | | |
0030 622-05611 1.000 EACH 178. 00000 178. 00| 205. 00000 205. 00| 178. 00000 178. 00
PLANT, BROADLEAF EVERGREEN, CONE, BROAD | | |
UPRI GHT, OVER 900 TO 1200 nm | | [
0031 622-05651 2.000 EACH 666. 00000 1332. 00| 766. 00000 1532. 00| 666. 00000 1332. 00
PLANT, DECI DUOUS TREE, SINGE STEM | | |
OVER 63 TO 88 nm | |
0032 622- 05654 268. 000 EACH 14. 80000 3966. 40| 17. 02000 4561. 36| 14. 80000 3966. 40
PLANT, PERENNIAL , 1 GALLON CONTAINER | | |
0033 622- 05654 82.000 EACH 25. 00000 2050. 00| 29. 00000 2378. 00| 25. 00000 2050. 00
PLANT, PERENNIAL , 2 GALLON CONTAINER | | |
0034 622- 05654 19. 000 EACH 62. 00000 1178. 00| 71. 30000 1354. 70| 62. 00000 1178. 00

PLANT, PERENNI AL , 3 GALLON CONTAI NER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 151 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 277,684.76 RQUTE : SR 14
CALL ORDER . 151 CONTRACT ID : R -26565-A COUNTI ES : FULTON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1460625 | (3) 35-1817530
| BROOCKS CONSTRUCTI ON | BROA, LEO OONSTRUCTI ON OO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0035 622- 05655 36.000 EACH 2. 75000 99. 00| 3. 16000 113. 76| 2. 75000 99. 00
PLANT, ROOT, TUBER, CORM BULB , 1 | | [
GALLON CONTAI NER | | |
0036 622- 06576 1.000 m | 1800. 00000 1800. 00| 3364. 00000 3364. 00| 2185. 00000 2185. 00
| RRI GATI ON SYSTEM QUI OK COUPLER | | |
0037 703-51030 4118.250 kg | 0. 56000 2306. 22| 2. 28000 9389. 61| 1. 20000 4941. 90
REI NFORCI NG STEEL | | |
0038 703-51032 549.400 kg | 0. 71000 390. 07| 0. 82000 450. 51| 1. 40000 769. 16
REI NFORCI NG STEEL, EPOXY CQATED | |
0039 704- 04850 241.000 n2 | 55. 00000 13255. 00| 62. 50000 15062. 50| 112. 00000 26992. 00
CONCRETE , SI DEWALK AND CURB, MONCLI THI C| | |
0040 704-51002 50.000 nB8 | 380. 00000 19000. 00| 626. 00000 31300. 00| 140. 00000 7000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0041 712-03812 6. 000 EACH 1200. 00000 7200. 00| 1209. 00000 7254. 00| 1735. 00000 10410. 00
BENCH | | |
0042 714- 05065 80.500 m | 566. 87000 45633. 04| 746. 00000 60053. 00| 721. 00000 58040. 50
MASONRY WALL | | |
0043 732-06839 1. 000 EACH 4000. 00000 4000. 00| 520. 00000 520. 00| 550. 00000 550. 00
TAP , WATER AND METER PI T | [ [
0044 801-06775 LUWP| 4500. 00000 4500. 00| 2600. 00000 2600. 00| 5180. 00000 5180. 00
MAI NTAI NI NG TRAFFI C | | |
0045 802- 03896 2.000 EACH 275. 00000 550. 00| 184. 00000 368. 00| 276. 00000 552. 00
BOLLARD , STELL, CONCRETE FI LLED | | [
0046 805-93562 200.000 m | 12. 50000 2500. 00| 16. 83000 3366. 00| 12. 50000 2500. 00
WRE, THW NO 10 COPPER | N PLASTI C | | [
DUCT, INCONDUIT, 3 1/C | [ |
0047 807-02857 1.000 EACH 2370. 00000 2370. 00| 3141. 00000 3141. 00| 2370. 00000 2370. 00
Cl RCUI T BREAKER PANEL | | [
0048 807-04671 19. 000 EACH 95. 00000 1805. 00| 131. 00000 2489. 00| 95. 00000 1805. 00
QUTLET BOX, ELECTRI CAL, WEATHERPROOF | | |
0049 807-04779 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 750. 00000 1500. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
0050 807-04962 2.000 EACH 2125. 00000 4250. 00| 963. 00000 1926. 00| 2125. 00000 4250. 00
LI GHT AND ORNAMENTAL POLE | | |
0051 807-04962 2.000 EACH 195. 00000 390. 00| 224. 00000 448. 00| 195. 00000 390. 00
LI GHT FI XTURE, SPOT FOR STAGE | | |
SECTI ON TOTALS | $ 283, 365. 57| $ 306, 629. 14| $ 331, 655. 85
__________________________________________ o
CONTRACT TOTALS | $ 283, 365. 57| $ 306, 629. 14| $ 331, 655. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 151 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 277,684.76 RQUTE : SR 14
CALL ORDER . 151 CONTRACT ID : R -26565-A COUNTI ES : FULTON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ENHANCEMENT, STREETSCAPE

[
0001 105-06845 LUWP| 4500. 00000 4500. 00|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1900. 00000 11400. 00| |
FIELD OFFI CE, A | [ [
0003 110- 01001 LUMP|  20700. 00000 20700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01261 1.000 EACH 450. 00000 450. 00| |
TESTI NG FOR ASBESTCS | | |
0005 202- 02240 22.150 n2 | 28. 00000 620. 20| |
PAVEMENT, REMOVE | | |
0006 202- 03000 LUMP| 5400. 00000 5400. 00| |
HOUSES AND BUI LDI NGS, REMOVE | | |
0007 202- 74035 1.000 EACH 235. 00000 235. 00| |
SI GN, REMOVE | | |
0008 202- 94116 1.000 EACH 40. 00000 40. 00| |
LUM NAI RE, REMOVE | | |
0009 202- 98370 1.000 EACH 150. 00000 150. 00| |
POLE, REMOVE | | |
0010 203- 02000 375.000 n8 | 61. 00000 22875. 00| |
EXCAVATI ON,  COVMMON | [ |
0011 210- 04181 8.000 EACH 450. 00000 3600. 00| |
Bl CYCLE RACK | | |
0012 210- 07571 43.000 m | 1680. 00000 72240. 00| |
TRELLI S SYSTEM | | |
0013 210- 07572 2.000 EACH 980. 00000 1960. 00| |
TABLE , ROUND, 36 IN. | | |
0014 210- 07573 8.000 EACH 248. 00000 1984. 00| |
CHAI R | [ |
0015 210- 07574 LUMP| 493. 00000 493. 00| |
PAVEMENT MARKI NG | | |
0016 211- 07454 100.000 n8 | 62. 00000 6200. 00| |
STRUCTURE BACKFI LL | [ |
0017 303- 52308 370.000 My | 25. 60000 9472. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05474 100.600 My | 57. 00000 5734. 20| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0019 402- 05477 33.500 My | 91. 00000 3048. 50| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 604- 44251 1.750 n8 | 1000. 00000 1750. 00| |
|

STEPS, CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 151 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 277,684.76 RQUTE : SR 14
CALL ORDER . 151 CONTRACT ID : R -26565-A COUNTI ES : FULTON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 604-91531 188.800 n2 | 150. 00000 28320. 00| |
S| DEWALK, CONCRETE, 100 nm | | |
0022 605-06120 12.200 m | 200. 00000 2440. 00| |
CURB, CONCRETE (BARRI ER TYPE) | | [
0023 607-06175 48.500 m | 150. 00000 7275. 00| |
GUTTER, CONCRETE | | [
0024 611-03671 2.000 EACH 1200. 00000 2400. 00| |
TRASH RECEPTACLE (LF Pl ai nwel 1) | [ [
0025 615-97797 1.000 EACH 2700. 00000 2700. 00| |
PLAQUE, BRONZE | [ [
0026 621-06570 59.000 n8 | 130. 00000 7670. 00| |
TOP SO L [ [ [
0027 621-06748 234.000 n2 | 4, 00000 936. 00| |
SEEDI NG [ | |
0028 622- 03948 6. 000 EACH 990. 00000 5940. 00| |
PLANTER , CAST STONE | [ [
0029 622- 05605 120. 000 EACH| 7. 40000 888. 00|
PLANT, ANNUAL | [ [
0030 622-05611 1.000 EACH 178. 00000 178. 00|
PLANT, BROADLEAF EVERGREEN, CONE, BROQOAD | | |
UPRI GHT, OVER 900 TO 1200 mm | | |
0031 622- 05651 2.000 EACH 666. 00000 1332. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | [
OVER 63 TO 88 nmm [ [
0032 622- 05654 268. 000 EACH 14. 80000 3966. 40| |
PLANT, PERENNI AL , 1 GALLON CONTAI NER | | |
0033 622- 05654 82.000 EACH 25. 00000 2050. 00| |
PLANT, PERENNI AL , 2 GALLON CONTAI NER | | |
0034 622- 05654 19. 000 EACH 62. 00000 1178. 00| |
PLANT, PERENNI AL , 3 GALLON CONTAI NER | | |
0035 622- 05655 36. 000 EACH 2. 75000 99. 00| |
PLANT, ROOT, TUBER, CORM BULB , 1 | | |
GALLON CONTAI NER | | [
0036 622- 06576 1.000 m | 1304. 00000 1304. 00| |
I RRI GATI ON SYSTEM QUI CK COUPLER | | |
0037 703-51030 4118.250 kg | 2.51000 10336. 81| |
REI NFORCI NG STEEL | | |
0038 703-51032 549.400 kg | 0. 78000 428. 53| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 704- 04850 241.000 nR 95. 00000 22895. 00| |
I

|
CONCRETE , SI DEWALK AND CURB, MONCLI THI C|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 151 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 277,684.76 RQUTE : SR 14
CALL ORDER . 151 CONTRACT ID : R -26565-A COUNTI ES : FULTON
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 704-51002 50.000 nB8 | 689. 00000 34450. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0041 712-03812 6. 000 EACH 1340. 00000 8040. 00| |
BENCH | [ |
0042 714- 05065 80.500 m | 716. 00000 57638. 00| |
MASONRY WALL | [ [
0043 732-06839 1.000 EACH 2800. 00000 2800. 00| |
TAP , WATER AND METER PI T [ [ |
0044 801-06775 LUWP| 13000. 00000 13000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0045 802- 03896 2.000 EACH 228. 00000 456. 00| |
BOLLARD , STELL, CONCRETE FI LLED | | |
0046 805-93562 200.000 m | 12. 50000 2500. 00| |
WRE, THW NO 10 COPPER I N PLASTIC | | |
DUCT, INCONDU T, 3 1/C | | |
0047 807-02857 1. 000 EACH| 2370. 00000 2370. 00| |
Cl RCU T BREAKER PANEL | [ |
0048 807-04671 19. 000 EACH 95. 00000 1805. 00| |
QUTLET BOX, ELECTRI CAL, WEATHERPROOF | |
0049 807-04779 2.000 EACH 750. 00000 1500. 00| |
CONCRETE FOUNDATI ON W TH GROUNDI NG | | [
0050 807-04962 2.000 EACH 2125. 00000 4250. 00| |
LI GHT AND ORNAMENTAL POLE | [ [
0051 807-04962 2.000 EACH 195. 00000 390. 00| |
LI GHT FI XTURE, SPOT FOR STAGE | | |
SECTI ON TOTALS | $ 404, 387.64| |

$ 404, 387.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 161 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 20, 700. 00 ROUTE : SR 63
CALL ORDER . 161 CONTRACT ID : R -26674-B COUNTIES : VI QO
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 06/22/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 012400A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1874009 HAUER EXCAVATI NG $ 15, 696. 00 100. 0000%
2 35-1127746 S & G EXCAVATI NG | NC $ 16, 500. 00 105. 1223%
| (1) 35- 1874009 | (2) 35-1127746 |
| HAUER EXCAVATI NG |'S & G EXCAVATI NG | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON
I |
0001 202- 03000 LUMP|  15696. 00000 15696.00|  16500. 00000 16500. 00|
HOUSES AND BUI LDI NGS, REMOVE MOBI LE | | |
HOVES FROM PROPERTY | |
SECTI ON TOTALS | $ 15, 696. 00| $ 16, 500. 00|
------------------------------------------ Ao m m e e e e e et e e e e e e e e e e e e e e e e e e e e memeeoeoao-o

CONTRACT TOTALS | $ 15, 696. 00| $ 16, 500. 00|




I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 02/ 25/ 03
PAGE : 171 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 768, 406. 41 ROUTE : 231
CALL CRDER : 171 CONTRACT 1D : RS 25961- A COUNTI ES : OVEN PUTNAM
LETTI NG DATE : 02/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 08/22/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0432024
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK  VENDOR NO./ NAME BI D LOV BI D
1 35-2126716 WABASH VALLEY ASPHALT CQ LLC. $ 1,679,125.79 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,908, 300. 00 113. 6484%
3 35-1418333 ROGERS GROUP, | NC. $ 1,930, 520.48 114. 9717%
| (1) 35-2126716 | (2) 35-0918397 [(3) 35-1418333
| WABASH VALLEY ASPHALT OO LL| R ETH RILEY CONSTRUCTION | ROGERS GROWP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 07038 8.000 M|  1121.00000 8968.00]  2100. 00000 16800.00|  1525. 00000 12200. 00
FIELD CFFICE, A | | |
0002 110- 01001 LUMP|  83530. 92000 83530.92|  91088. 05000 91088. 05|  19250. 00000 19250. 00
MOBI LI ZATI ON AND DENCBI LI ZATI ON | | |
0003 202- 60820 159000. 000 SYS | 0. 59000 93810. 00| 0. 52000 82680. 00| 0. 65000 103350. 00
SURFACE M LLING ASPHALT | | |
0004 303- 07449 4100.000 TON | 13. 61000 55801. 00| 18. 00000 73800. 00| 15. 50000 63550. 00
COMPACTED AGGREGATE, NO. 73 | | |
0005 304- 07490 500.000 TON | 80. 47000 40235. 00| 100. 00000 50000. 00| 127. 50000 63750. 00
HVA PATCHI NG TYPE B | | |
0006 305- 98794 100. 000 TON | 29. 33000 2933. 00| 45. 00000 4500. 00| 80. 50000 8050. 00
COMPACTED AGGREGATE FOR PATCHING, 0, 53 | | |
0007 401- 06264 LUMP|  13925. 68000 13925.68  10250. 00000 10250.00]  5800. 00000 5800. 00
PROFI LOGRAPH, HVA I | |
0008 401- 07320 3734.000 TON | 30. 42000 113588. 28| 42.00000 156828. 00| 44. 20000 165042. 80
QA-HVA, 1, 64, SURFACE, 9.5 mm | | |
0009 401-07321 12388.000 TON | 30. 42000 376842. 96| 39. 00000 483132. 00] 40. 75000 504811. 00
QA-HVA, 2, 64, SURFACE, 9.5 mm | | |
0010 401-07390 17918.000 TON | 27. 44000 491669. 92| 33. 00000 591294. 00| 34. 65000 620858. 70
QU QA-HVA, 2, 64, |NTERVEDI ATE, 19.0 mm | | |
0011 406- 05520 92.000 TON | 195. 36000 17973. 12| 200. 00000 18400. 00] 230. 00000 21160. 00
ASPHALT FOR TACK COAT | | |
0012 608- 04395 60.000 TON | 37. 67000 2260. 20| 130. 00000 7800. 00| 93. 50000 5610. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0013 610- 07487 4424.000 TON | 47. 04000 208104. 96| 54. 00000 238896. 00| 53. 50000 236684. 00
HVA FCR APPROACHES, TYPE B | | |
0014 615- 06505 6.000 EACH  1062. 77000 6376.62]  1200. 00000 7200.00]  2100. 00000 12600. 00

MONUMENT, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 768, 406. 41 ROUTE : 231
CALL ORDER 171 CONTRACT ID : RS-25961-A COUNTI ES : O/AEN PUTNAM
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-2126716 | (2) 35-0918397 | (3) 35-1418333
| WABASH VALLEY ASPHALT CO LL| R ETH RI LEY CONSTRUCTI ON | ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06203 11188.000 LFT | 0. 51000 5705. 88| 0. 50000 5594. 00| 0. 21000 2349. 48
TEMPORARY PAVEMENT MARKING 4 I N | |
0016 801- 06207 5604. 000 LFT | 1. 35000 7565. 40| 1. 10000 6164. 40| 0. 60000 3362. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0017 801- 06640 35.000 EACH 167. 50000 5862. 50| 71. 00000 2485. 00| 68. 00000 2380. 00
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP|  123980. 00000 123980. 00| 45000. 00000 45000. 00| 63000. 00000 63000. 00
MAI NTAI NI NG TRAFFI C | |
0019 808- 06705 220.000 LFT | 0. 75000 165. 00| 0. 78000 171. 60| 0. 77000 169. 40
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0020 808-06712 7400. 000 LFT | 0. 05000 370. 00| 0. 05000 370. 00| 0. 05000 370. 00
LINE, PAINT, BROKEN, YELLOWN 4 IN. | | |
0021 808-06713 110590. 000 LFT | 0. 05000 5529. 50| 0. 05000 5529. 50| 0. 05000 5529. 50
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0022 808-06714 72349.000 LFT | 0. 05000 3617. 45| 0. 05000 3617. 45| 0. 05000 3617. 45
LI NE, PAINT, SOLID, YELLOWN 4 IN. | |
0023 808- 75297 50.000 LFT | 4. 50000 225. 00| 4. 70000 235. 00| 4. 75000 237.50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0024 808- 75996 1293. 000 EACH 7.80000 10085. 40| 5. 00000 6465. 00| 5. 25000 6788. 25
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,679, 125.79| $ 1,908, 300. 00| $ 1,930, 520. 48
------------------------------------------ ey
CONTRACT TOTALS | $ 1,679, 125.79| $ 1,908, 300. 00| $ 1,930, 520. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 175 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 081, 000. 00 ROQUTE : SR 61
CALL ORDER . 175 CONTRACT I D : RS-26309-B COUNTI ES : PI KE WARRI CK
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 416300M
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0626844 RUDCLPH, J.H & CO $ 1,077,087.35 100. 0000%
2  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC. $ 1,079, 000. 00 100. 1775%
| (1) 35-0626844 | (2) 35-2040801 |
| RUDOLPH, J.H & CO | GOHMANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT RESURFACE
[ | |
0001 105- 06845 LUWP| 10000. 00000 10000. 00| 4400. 00000 4400. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MOS | 1400. 00000 12600. 00| 1100. 00000 9900. 00|
FI ELD OFFICE, B | | [
0003 110-01001 LUWP| 53500. 00000 53500. 00| 53665. 00000 53665. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 133.000 m | 15. 00000 1995. 00| 15. 00000 1995. 00|
GUARDRAI L, REMOVE | | [
0005 202-02271 2.000 EACH 800. 00000 1600. 00| 785. 00000 1570. 00|
HEADWALL, REMOVE | | |
0006 202- 60820 6650. 000 n2 | 1. 20000 7980. 00| 1. 70000 11305. 00|
SURFACE M LLI NG, ASPHALT | | |
0007 202-93741 8.000 EACH 665. 00000 5320. 00| 350. 00000 2800. 00|
GUARD RAI L END TREATMENT, REMOVE | | [
0008 202-94749 150.000 m | 16. 50000 2475. 00| 4. 30000 645. 00|
CURB, ASPHALT, REMOVE | | |
0009 203-91878 600.000 m | 14. 00000 8400. 00| 25. 40000 15240. 00|
LI NEAR DI TCH GRADI NG | | |
0010 205- 06932 50.000 m | 19. 00000 950. 00| 19. 00000 950. 00|
TEMPORARY CHECK DAM STRAW BALES | | [
0011 211-07454 170.000 nB | 36. 00000 6120. 00| 29. 20000 4964. 00|
STRUCTURE BACKFI LL | | |
0012 303-07449 1670.000 MWy | 24. 00000 40080. 00| 18. 60000 31062. 00|
COVPACTED AGGREGATE, NO. 73 | | [
0013 304- 07490 500.000 My | 90. 00000 45000. 00| 71. 00000 35500. 00|
HVA PATCH NG TYPE B | | |
0014 401-07321 13150.000 My | 36. 50000 479975. 00| 42.00000 552300. 00|
QY QM- HVA, 2, 64, SURFACE, 9.5 mm | | [
0015 402-07451 1200.000 My | 50. 00000 60000. 00| 42.00000 50400. 00|

HVA, TYPE B, WEDGE AND LEVEL



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 175 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 081, 000. 00 ROUTE : SR 61
CALL ORDER : 175 CONTRACT ID : RS- 26309-B COUNTI ES : PIKE WARRI CK
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-2040801 |
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0016 405- 05517 42.000 My | 300. 00000 12600. 00| 310. 00000 13020. 00|
ASPHALT FOR PRI ME COAT | | [
0017 406- 05520 45.000 My | 168. 00000 7560. 00| 190. 00000 8550. 00|
ASPHALT FOR TACK CQOAT | | |
0018 601- 01128 4.000 EACH 1050. 00000 4200. 00| 1050. 00000 4200. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0019 601- 06035 104.000 m | 28. 00000 2912. 00| 28. 00000 2912. 00|
GUARDRAI L, RESET | | |
0020 601- 94689 4.000 EACH 3500. 00000 14000. 00| 1995. 00000 7980. 00|
GUARDRAI L END TREATMENT, CS | | |
0021 601- 99105 92.000 m | 37. 00000 3404. 00| 37. 00000 3404. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 605- 06120 175.000 m | 54. 00000 9450. 00| 58. 50000 10237. 50|
CURB, CONCRETE | | |
0023 610- 07487 1000.000 My | 36. 50000 36500. 00| 44. 00000 44000. 00|
HVA FOR APPROACHES, TYPE B | | |
0024 616- 02320 4845.000 n2 | 1. 35000 6540. 75| 2. 10000 10174. 50|
GEOTEXTI LES | | |
0025 616- 05688 90.000 My | 40. 00000 3600. 00| 37. 60000 3384. 00|
Rl PRAP, CLASS 1 | | |
0026 616- 06405 1720.000 My | 28. 75000 49450. 00| 26. 90000 46268. 00|
Rl PRAP, REVETMENT | | |
0027 621-01004 1.000 EACH| 445. 00000 445, 00| 445. 00000 445. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 50.000 n2 | 4. 00000 200. 00| 4. 05000 202. 50|
MULCHED SEEDI NG R | | |
0029 702- 90915 1.000 n8 | 4500. 00000 4500. 00| 2716. 00000 2716. 00|
CONCRETE, A | | |
0030 715-05119 12.000 m | 650. 00000 7800. 00| 380. 00000 4560. 00|
PIPE, TYPE 1, C RCULAR 375 mm | | |
0031 715-05123 40.000 m | 550. 00000 22000. 00| 400. 00000 16000. 00|
PIPE, TYPE 1, C RCULAR 600 mm | | |
0032 715-05125 12.000 m | 700. 00000 8400. 00| 415. 00000 4980. 00|
PIPE, TYPE 1, C RCULAR 750 mm | | |
0033 715- 05238 28.000 m | 650. 00000 18200. 00| 505. 00000 14140. 00|
Pl PE, TYPE 1, DEFORVED, MN. AREA 0.60 | | |
g [ | |
0034 715- 46005 2.000 EACH 600. 00000 1200. 00| 380. 00000 760. 00|
Pl PE END SECTION, 375 nm | | |
0035 715- 46020 6.000 EACH 650. 00000 3900. 00| 525. 00000 3150. 00|

Pl PE END SECTION, 600 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 175 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 081, 000. 00 ROUTE : SR 61
CALL ORDER : 175 CONTRACT ID : RS- 26309-B COUNTI ES : PIKE WARRI CK
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-2040801 |
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0036 715- 46030 2.000 EACH 750. 00000 1500. 00| 615. 00000 1230. 00|
Pl PE END SECTI ON, 750 nm | | |
0037 715- 46095 4.000 EACH 850. 00000 3400. 00| 745. 00000 2980. 00|
Pl PE END SECTION, M N. AREA .60 n2 | | [
0038 720- 44000 1.000 EACH 925. 00000 925. 00| 230. 00000 230. 00|
CASTI NG, ADJUST TO GRADE | | |
0039 801- 04308 2.000 EACH 250. 00000 500. 00| 175. 00000 350. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0040 801- 06203 1940.000 m | 1. 00000 1940. 00| 1. 60000 3104. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0041 801- 06207 1940.000 m | 4. 85000 9409. 00| 3. 50000 6790. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0042 801- 06625 26.000 EACH 100. 00000 2600. 00| 60. 00000 1560. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801- 06640 89.000 EACH 100. 00000 8900. 00| 95. 00000 8455. 00|
CONSTRUCTI ON SI GN, A | | |
0044 801- 06775 LUMP|  45000. 00000 45000. 00|  25245. 35000 25245. 35|
MAI NTAI NI NG TRAFFI C | | |
0045 801- 07118 21.900 m | 60. 00000 1314. 00| 26. 50000 580. 35|
BARRI CADE, I11-A | | |
0046 802- 76055 19.200 m | 21. 00000 403. 20| 21. 00000 403. 20|
SI GN POST, A | | |
0047 805- 01843 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00|
Sl GNAL HANDHOLE ADJUST TO GRADE | | |
0048 805- 05906 1.000 EACH 5000. 00000 5000. 00 5000. 00000 5000. 00|
ATR STATION 2 LANE | |
0049 808- 04298 2.000 EACH 550. 00000 1100. 00 275. 00000 550. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R) |
0050 808- 06712 1675.000 m | 0. 15000 251. 25

0. 17000 284. 75|
LI NE, PAINT, BROKEN, YELLOW 100 nm | |
0051 808-06713 38770.000 m | 0. 15000 5815. 50 0. 17000 6590. 90|
LINE, PAINT, SCLID, WHITE, 100 mm
0052 808-06714 32570.000 m | 0. 15000 4885. 50 0. 17000 5536. 90|
LINE, PAINT, SCLID, YELLOWN 100 nm | |
0053 808- 75260 12.000 m | 40. 00000 480. 00 8. 65000 103. 80|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SCLID, WHI TE, CROSSHATCH LINE, 300 mm | [
0054 808- 75297 4.000 m | 50. 00000 200. 00 16. 90000 67. 60|

TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STOP LINE, 600 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 25/ 03
PACGE : 175 -4

ENG NEER S ESTI MATE: $ 1, 081, 000. 00 ROQUTE : SR 61
CALL ORDER . 175 CONTRACT I D : RS-26309-B COUNTI ES : PI KE WARRI CK
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2040801 [
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., ||
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0055 808- 75300 24.000 m | 15. 85000 380. 40| 4. 35000 104. 40|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 nm | | |
0056 808- 75996 1455. 000 EACH 2. 60000 3783. 00| 3..00000 4365. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0057 808- 75998 1455.000 EACH 17. 75000 25826. 25| 18. 60000 27063. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0058 808- 95933 175.000 m | 2.10000 367. 50| 2. 15000 376. 25
CURB PAI NTI NG, YELLOW | |
SECTI ON TOTALS [ $ 1,077, 087. 35| $ 1,079, 000. 00|
__________________________________________ o

CONTRACT TOTALS | $ 1,077,087. 35| $ 1,079, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 544, 505. 42

CALL ORDER @ 181 CONTRACT I D :

LETTI NG DATE : 02/18/03 10:00 AM DI STR CT :
CONTRACT TI ME

CONTRACT DESCRI PTI ON : RURAL

SET- AS| DE :

VENDOR RANKI NG :

RQUTE :
RS-26368- A COUNTI ES
GREENFI ELD DI STRI CT
50 WORK DAYS
PRQIECT( S)

DATE : 02/ 25/ 03
PAGE : 181 -1
us 27
UNI ON
070000G
TOTAL % OVER
BI D LOWVBI D

1 35-1917625 M LESTONE CONTRACTCRS, L.P.

$ 1,552,068.21

100. 0000%

| (1) 35-1917625
| M

LINE NO / | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE
__________________________________________ o e e e e oo -
SECTI ON 0001  ASPHALT RESURFACE
I
0001 105- 06845 LUVP| 4500. 00000
CONSTRUCTI ON ENG NEERI NG |
0002 105- 07039 4.000 MOS | 1700. 00000
FIELD OFFI CE, B |
0003 110- 01001 LUWP|  77500. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 202- 60820 111370.000 SYS | 1. 20000
SURFACE M LLING ASPHALT |
0005 304- 07490 926.000 TON | 103. 00000
HVA PATCHING TYPE B |
0006 401-06264 LUVP| 3500. 00000
PROFI LOGRAPH, HVA |
0007 401-07328 8521.000 TON | 49. 90000
Q\-HWA, 3, 70, SURFACE, 9.5 mm |
0008 401-07379 13679.000 TON | 39. 95000
QA-HVA, 3, 70, |NTERVEDI ATE, 12.5 nm |
0009 406- 05520 51.000 TON | 185. 00000
ASPHALT FOR TACK COAT |
0010 610- 07487 1380. 000 TON | 77.00000
HVA FOR APPROACHES, TYPE B |
0011 801- 06203 5857.000 LFT | 0. 75000
TEMPORARY PAVEMENT MARKING 4 I N. |
0012 801- 06207 5902. 000 LFT | 1. 35000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN. |
0013 801- 06640 38.000 EACH 90. 00000
CONSTRUCTI ON SI GN, A |
0014 801- 06775 LUWP|  80300. 00000
MAI NTAI NI NG TRAFFI C |
0015 808- 06712 5795.000 LFT | 0. 07000

LI NE, PAINT, BROKEN, YELLOW 4 IN. |

I
LESTONE CONTRACTCRS, L.P. |

AM]JNT|| UNIT PRI CE
4500.
6800.

77500.
133644.
95378.
3500.

425197.

546476.
9435.

106260.
4392.

7967.

3420.
80300.

405.

ANMOUNT]

UNT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 544, 505. 42 RQUTE : US 27
CALL ORDER . 181 CONTRACT I D : RS-26368-A COUNTI ES : UNION
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0016 808-06714 35843. 000 LFT | 0. 07000 2509. 01] |
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0017 808- 75297 36.000 LFT | 4. 70000 169. 20| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0018 808- 75340 3.000 EACH 395. 00000 1185. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | [ [
0019 303-07449 2859. 000 TON | 15. 05000 43027. 95| |
COVPACTED AGGREGATE, NO. 73 | | [
SECTI ON TOTALS | $ 1,552,068. 21| |
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

1, 552, 068. 21|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 191 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 272,513.76 ROUTE : 28
CALL ORDER © 191 CONTRACT I D : RS-26369-A COUNTI ES : DELAWARE RANDCOLPH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 546600A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1145884 LI C A CONSTRUCTI ON $ 682, 440. 07 100. 0000%
2 35-1139301 E & B PAVING |NC $ 729, 908. 02 106. 9556%
3 35-1065659 BROOKS CONSTRUCTI ON $ 771, 575. 48 113. 0612%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,145, 600. 00 167. 8682%
| (1) 35-1145884 | (2) 35-1139301 | (3) 35-1065659
|[L I C A CONSTRUCTI ON |E & B PAVING, |NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | I
0001 105- 06845 LUMP| 3700. 00000 3700. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 2.000 MOS | 1200. 00000 2400. 00| 1500. 00000 3000. 00| 1000. 00000 2000. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  33850. 00000 33850.00]  36000. 00000 36000. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 79717.000 SYS | 0. 62000 49424. 54| 0. 80000 63773. 60| 0. 05000 3985. 85
SURFACE M LLING ASPHALT | | [
0005 304- 07490 464.500 TON | 44. 26000 20558. 77| 55. 00000 25547. 50| 25. 00000 11612. 50
HVA PATCH NG TYPE B | | |
0006 401- 06264 LUMP| 2800. 00000 2800. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
PROFI LOGRAPH, HVA | |
0007 401-07328 8240.500 TON | 28. 45000 234442, 23| 32. 50000 267816. 25| 45. 00000 370822. 50
QC QA-HWVA, 3, 70, SURFACE, 9.5 mm | | [
0008 401- 07379 10221.500 TON | 27. 38000 279864. 67| 27. 00000 275980. 50| 35. 00000 357752. 50
QX QM- HVA, 3, 70, | NTERVEDI ATE, 12.5 mm | | [
0009 406- 05520 42.500 TON | 150. 00000 6375. 00| 178. 20000 7573. 50| 25. 00000 1062. 50
ASPHALT FOR TACK COAT | | |
0010 606- 07484 2172.000 LFT | 1. 28000 2780. 16| 0. 80000 1737. 60| 0. 70000 1520. 40
M LLED HVA SHOULDER CORRUGATI ONS | | [
0011 610- 07487 464.300 TON | 47. 45000 22031. 04| 60. 00000 27858. 00| 25. 00000 11607. 50
HVA FOR APPROACHES, TYPE B | |
0012 615- 06525 3.000 EACH 400. 00000 1200. 00| 300. 00000 900. 00| 25. 00000 75. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0013 801- 06203 3572.000 LFT | 0. 30000 1071. 60 0. 26000 928. 72| 0. 01000 35.72
TEMPORARY PAVEMENT MARKI NG 4 I N. [
| 0. 01000 42.33
I
|

I
|
0014 801-06207 4233.000 LFT | 0. 60000 2539. 80| 0. 73000 3090. 09
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 191 -2
TABULATI ON CF BI DS

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LINE, 24 IN [

|

ENG NEER S ESTI MATE: $ 1, 272,513.76 ROUTE : 28
CALL ORDER © 191 CONTRACT I D : RS-26369-A COUNTI ES : DELAWARE RANDCOLPH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 | (2) 35-1139301 | (3) 35-1065659
|L I C A CONSTRUCTI ON | E & B PAVING | NC | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06640 41. 000 EACH 85. 00000 3485. 00| 85. 00000 3485. 00| 25. 00000 1025. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUMP| 12700. 00000 12700. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 808-06712 4858.500 LFT | 0. 09000 437. 27| 0. 09000 437. 27| 0. 01000 48. 59
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | | |
0018 808-06713 678.000 LFT | 0. 28000 189. 84| 0. 28000 189. 84| 0. 28000 189. 84
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0019 808-06714 22898.000 LFT | 0. 06000 1373. 88| 0. 06000 1373. 88| 0. 01000 228.98
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0020 808-06721 446.500 LFT | 0. 28000 125. 02| 0. 28000 125. 02| 0. 28000 125.02
TRANSVERSE NMARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. | |
0021 808- 75297 97.500 LFT 3. 50000 341. 25| 3. 50000 341. 25| 3. 50000 341. 25
| |
0022 808- 75340 2.000 EACH 375. 00000 750. 00| 375. 00000 750. 00| 50. 00000 100. 00
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | [ |
SECTI ON TOTALS | $ 682, 440. 07| $ 729, 908. 02| $ 771, 575. 48
------------------------------------------ ey

CONTRACT TOTALS [ $ 682, 440. 07| $ 729, 908. 02| $ 771,575. 48




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 191 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 272,513.76 ROUTE : 28
CALL ORDER © 191 CONTRACT I D : RS-26369-A COUNTI ES : DELAWARE RANDCOLPH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 6500. 00000 6500. 00|

|

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 2.000 MOS | 2750. 00000 5500. 00| |
FIELD OFFI CE, B | [ |
0003 110- 01001 LUMP|  33500. 00000 33500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 79717.000 SYS | 1. 20000 95660. 40| |
SURFACE M LLING ASPHALT | | |
0005 304- 07490 464.500 TON | 100. 00000 46450. 00| |
HVA PATCH NG TYPE B [ | |
0006 401- 06264 LUVP| 4500. 00000 4500. 00| |
PROFI LOGRAPH, HMVA | | |
0007 401- 07328 8240.500 TON | 50. 00000 412025. 00| |
QA-HVA, 3, 70, SURFACE, 9.5 nm | [ |
0008 401- 07379 10221.500 TON | 43. 00000 439524. 50| |
QU QA-HVA, 3, 70, |NTERMEDI ATE, 12.5 nm | [ |
0009 406- 05520 42.500 TON | 165. 00000 7012. 50| |
ASPHALT FOR TACK COAT | | |
0010 606- 07484 2172.000 LFT | 1. 60000 3475. 20| |
M LLED HVA SHOULDER CORRUGATI ONS | | |
0011 610- 07487 464.300 TON | 100. 00000 46430. 00| |
HVA FOR APPROACHES, TYPE B | | |
0012 615- 06525 3.000 EACH 370. 00000 1110. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0013 801- 06203 3572.000 LFT | 0. 95000 3393. 40| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0014 801- 06207 4233.000 LFT | 0. 90000 3809. 70]| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0015 801- 06640 41.000 EACH 87. 00000 3567. 00| |
CONSTRUCTI ON SIGN, A | | |
0016 801- 06775 LUMP|  30085. 27000 30085. 27| |
MAI NTAI NI NG TRAFFI C | | |
0017 808- 06712 4858.500 LFT | 0. 10000 485. 85| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | [
0018 808- 06713 678.000 LFT | 0. 30000 203. 40| |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0019 808- 06714 22898.000 LFT | 0. 05000 1144. 90| |
I

LINE, PAINT, SCLID, YELLOWN 4 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 191 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 272,513.76 ROUTE : 28
CALL ORDER © 191 CONTRACT I D : RS-26369-A COUNTI ES : DELAWARE RANDCOLPH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |

| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0020 808-06721 446.500 LFT | 0. 25000 111. 63|

TRANSVERSE MARKI NGS, PAI NT, CRCSSWALK | |

LINE, 4 IN. |
0021 808-75297 97.500 LFT 3. 50000 341. 25|

STOP LINE, 24 IN

|

I

| |

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
I I I

| 385. 00000 770. 00| |

I

I

I

0022 808- 75340 2.000 EACH
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | [
SECTI ON TOTALS | $ 1,145, 600. 00|
------------------------------------------ dm m e e e e e e e e e mm e e m e et m o m e m e m o m e m e m e m e m i mm o m e m o m e m e m e m e m i m

CONTRACT TOTALS | $ 1,145, 600. 00| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 201 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 866, 851. 04 ROUTE : 36
CALL ORDER : 201 CONTRACT 1D : RS-26370-A COUNTI ES : HENRY RANDOLPH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 503300D
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 1,664, 609.96 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,109, 200. 00 126. 7083%
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC. | R ETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUVP|  30000. 00000 30000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 6.000 M | 1500. 00000 9000. 00| 2500. 00000 15000. 00|
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  83000. 00000 83000.00]  46250. 00000 46250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02260 1.000 EACH| 1000. 00000 1000. 00| 1200. 00000 1200. 00|
TREE, 760 nm REMOVE | | |
0005 202- 60820 132277.000 n2 | 0. 30000 39683. 10| 0. 47000 62170. 19|
SURFACE M LLI NG, ASPHALT | | |
0006 202-93741 1.000 EACH| 155. 00000 155. 00| 155. 00000 155. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0007 203- 02070 520.000 n8 | 37. 74000 19624. 80| 40. 00000 20800. 00|
BORROW | | |
0008 304- 07490 672.700 My | 76. 20000 51259. 74| 115. 00000 77360. 50|
HVA PATCH NG TYPE B | | |
0009 401- 06264 LUMP| 9000. 00000 9000. 00| 7200. 00000 7200. 00|
PROFI LOGRAPH, HWVA | | |
0010 401- 07322 13579.200 My | 35. 00000 475272. 00| 48. 00000 651801. 60|
QC/ QM- HVA, 3, 64, SURFACE, 9.5 mm | | |
0011 401- 07357 2656.800 My | 35. 00000 92988. 00| 50. 00000 132840. 00|
QU QA-HVA, 3, 64, |NTERMEDI ATE, 9.5 nm | | |
0013 406- 05520 82.000 My | 185. 14000 15181. 48| 180. 00000 14760. 00|
ASPHALT FOR TACK COAT | | |
0014 601- 01846 1.000 EACH| 1550. 00000 1550. 00| 1750. 00000 1750. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0015 601- 94689 6.000 EACH 2015. 00000 12090. 00| 2200. 00000 13200. 00|

GUARDRAI L END TREATMENT, GS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 25/ 03
PAGE : 201 -2

ENG NEER S ESTI MATE: $ 1, 866, 851. 04 ROUTE : 36
CALL ORDER . 201 CONTRACT ID : RS-26370-A COUNTI ES : HENRY RANDCLPH
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 [
| E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 601-99105 571.900 m | 30. 80000 17614. 52| 30. 00000 17157. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 610-07487 2217.500 My | 40. 00000 88700. 00| 81. 00000 179617. 50|
HVA FOR APPROACHES, TYPE B | | [
0018 615- 06525 5.000 EACH 338. 90000 1694. 50| 350. 00000 1750. 00|
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0019 621-01004 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0020 621- 06559 2158.000 n2 | 0. 60000 1294. 80| 0. 65000 1402. 70|
MULCHED SEEDI NG R | | |
0021 715-96913 17.000 m | 295. 00000 5015. 00| 750. 00000 12750. 00|
Pl PE, POLYETHYLENE LI NER, 900 mm | | |
0022 801- 06203 2081.000 m | 0. 45000 936. 45| 3. 00000 6243. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0023 801- 06207 2081.000 m | 3. 00000 6243. 00| 3. 00000 6243. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0024 801- 06640 40. 000 EACH 85. 00000 3400. 00| 130. 00000 5200. 00|
CONSTRUCTI ON SI GN, A | | [
0025 801-06775 LUWP| 77000. 00000 77000. 00| 69193. 51000 69193. 51|
MAI NTAI NI NG TRAFFI C | | [
0026 808-06712 3819.000 m | 0. 25000 954. 75| 0. 40000 1527. 60|
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0027 808-06714 5531.000 m | 0. 22000 1216. 82| 0. 40000 2212. 40|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0028 401-07638 18204.000 My | 34. 00000 618936. 00| 41. 50000 755466. 00|
Q- HVA, 3, 64, |NTERMVEDI ATE, 12.5 nm | | [
0029 601-97774 1. 000 EACH 800. 00000 800. 00| 950. 00000 950. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
SECTI ON TOTALS | $ 1,664,609. 96| $ 2,109, 200. 00|
__________________________________________ .
CONTRACT TOTALS | $ 1,664, 609. 96| $ 2,109, 200. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 714, 235. 79 RQUTE : SR 19
CALL ORDER . 261 CONTRACT I D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 165200X
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 1,865,446.25 100. 0000%
2 35-0997978 PHEND & BROMWN, | NC. $ 2,125,158.75 113. 9222%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 2,199,937.10 117. 9308%
4 35-1139301 E & B PAVING |NC $ 2,216, 625.86 118. 8255%
5  35-1120685 VALSH & KELLY, |NC. $ 2, 355,518.00 126. 2710%
6  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,386, 090. 65 127. 9099%
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | PHEND & BROMN, | NC. | NUBLOCK EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 07038 6.000 MOS | 1600. 00000 9600. 00| 1350. 00000 8100. 00| 1600. 00000 9600. 00
FIELD OFFICE, A | | |
0002 110- 01001 LUMP|  80000. 00000 80000. 00| 105000. 00000 105000. 00]  100000. 00000 100000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 100.000 LFT | 4.00000 400. 00| 4. 00000 400. 00| 4.00000 400. 00
GUARDRAI L, REMOVE | |
0004 202- 02271 12.000 EACH 100. 00000 1200. 00| 235. 00000 2820. 00| 625. 00000 7500. 00
HEADWALL, REMOVE | | |
0005 202- 60820 192825.000 SYS | 0. 11000 21210. 75| 0. 53000 102197. 25| 0. 30000 57847. 50
SURFACE M LLING ASPHALT | | |
0006 202- 93135 LUVP| 6500. 00000 6500. 00| 8500. 00000 8500.00|  12500. 00000 12500. 00
RAI LROAD CROSSI NG REMOVE | | |
0007 202-93741 10. 000 EACH| 140. 00000 1400. 00 140. 00000 1400. 00| 140. 00000 1400. 00
GUARD RAI L END TREATMENT, REMOVE | |
0008 202- 96133 270.000 LFT | 30. 00000 8100. 00| 20. 00000 5400. 00| 10. 00000 2700. 00
Pl PE, REMOVE | | |
0009 203- 51223 5.000 CYS | 50. 00000 250. 00| 40. 00000 200. 00| 45. 00000 225. 00
EXCAVATI ON, WATERVAY | |
0010 211- 02050 40.000 CYS | 10. 00000 400. 00| 16. 00000 640. 00| 14. 00000 560. 00
B BORROW | |
0011 301- 07448 7362.000 TON | 27. 20000 200246. 40| 20. 00000 147240. 00| 17. 50000 128835. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0012 303-01180 4150.000 TON | 8. 00000 33200. 00| 13. 00000 53950. 00| 11. 20000 46480. 00
COVPACTED AGGREGATE, 53 | |
0013 304- 07490 130.000 TON | 70. 00000 9100. 00| 72. 00000 9360. 00| 55. 00000 7150. 00

HVA PATCH NG TYPE B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 261 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 714, 235. 79 ROUTE : SR 19
CALL ORDER : 261 CONTRACT 1D : RS-26443-A OOUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC. | NI'BLOCK EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ o
0014 304- 07507 8900. 000 TON | 25. 00000 222500. 00| 25. 00000 222500. 00| 27. 00000 240300. 00
WDEN NG WTH QO/ QA- HMA, 1, 64, BASE, | | [
25 mm | I [
0015 305- 98794 45,000 TON | 29. 00000 1305. 00| 40. 00000 1800. 00| 17. 50000 787. 50
COVPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | |
0016 401- 06264 LUWP| 1000. 00000 1000. 00| 8000. 00000 8000. 00| 5200. 00000 5200. 00
PROFI LOGRAPH, HMA | | [
0017 401- 07320 3300.000 TON | 30. 00000 99000. 00| 26. 00000 85800. 00| 34. 00000 112200. 00
QX QM- HVA, 1, 64, SURFACE, 9.5 mm | | |
0018 401- 07323 15400. 000 TON | 30. 00000 462000. 00| 32. 00000 492800. 00| 34. 00000 523600. 00
QT QM- HVA, 4, 64, SURFACE, 9.5 mm | | |
0019 401- 07373 14000. 000 TON | 26. 00000 364000. 00| 26. 00000 364000. 00| 31. 00000 434000. 00
QC/ QA-HVA, 4, 64, | NTERVEDI ATE, 12.5 nm | | [
0020 406- 05520 460. 000 TON | 0. 01000 4. 60| 1. 35000 621. 00| 200. 00000 92000. 00
ASPHALT FOR TACK COAT | | |
0021 506- 06334 7.000 SYS | 400. 00000 2800. 00| 400. 00000 2800. 00| 175. 00000 1225. 00
PCCP PATCHI NG PARTI AL DEPTH | | |
0022 601- 01700 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1850. 00000 3700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0023 601- 94689 10.000 EACH| 2200. 00000 22000. 00| 2700. 00000 27000. 00| 2000. 00000 20000. 00
GUARDRAI L END TREATMENT, CS | | |
0024 601- 97774 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00
GUARDRAI L END TREATMENT, OB, SPARE | | [
PARTS PACKAGE | | |
0026 612- 04315 84.400 TON | 705. 00000 59502. 00| 750. 00000 63300. 00| 750. 00000 63300. 00
ASPHALT MATERI AL FOR UNDERSEAL | | [
0027 612- 60410 1360. 000 EACH| 6. 30000 8568. 00| 7. 50000 10200. 00| 7.50000 10200. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0028 615- 06520 19. 000 EACH| 200. 00000 3800. 00| 350. 00000 6650. 00| 550. 00000 10450. 00
MONUVENT, RE- ESTABLI SH SECTI ON CORNER | | |
0029 615- 06527 15.000 EACH| 300. 00000 4500. 00| 350. 00000 5250. 00| 550. 00000 8250. 00
MONUVENT, SECTI ON CORNER , SET | | |
0030 616- 02320 450. 000 SYS | 7. 00000 3150. 00| 2. 50000 1125. 00| 1. 75000 787. 50
GEOTEXTI LES | | [
0031 616- 05688 65.000 TON | 45. 00000 2925. 00| 40. 00000 2600. 00| 40. 00000 2600. 00
R PRAP, CLASS 1 | | |
0032 616- 06405 13.000 TON | 50. 00000 650. 00| 30. 00000 390. 00| 40. 00000 520. 00
Rl PRAP, REVETMENT | | [
0033 711- 91996 LUMP| 4000. 00000 4000. 00| 2200. 00000 2200. 00| 1000. 00000 1000. 00

REPAI R EXI STI NG STRUCTURE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/25/03
PAGE : 261 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 714, 235. 79 RQUTE : SR 19
CALL ORDER . 261 CONTRACT I D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | PHEND & BROM, | NC. | NIBLOCK EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 715-05119 260.000 LFT | 30. 00000 7800. 00| 120. 00000 31200. 00| 32. 00000 8320. 00
PIPE, TYPE 1, CRCULAR 15 IN | | |
0035 715-05121 10.000 LFT | 57. 00000 570. 00| 55. 00000 550. 00| 75. 00000 750. 00
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0036 715- 05595 12.000 LFT | 100. 00000 1200. 00| 160. 00000 1920. 00| 75. 00000 900. 00
Pl PE EXTENSI ON, Cl RCULAR, 15 IN. | | |
0037 715- 05597 6.000 LFT | 105. 00000 630. 00| 175. 00000 1050. 00| 100. 00000 600. 00
Pl PE EXTENSI ON, Cl RCULAR, 24 IN. | | |
0038 715- 05756 6.000 LFT | 100. 00000 600. 00| 150. 00000 900. 00| 75. 00000 450. 00
Pl PE EXTENSI ON, Cl RCULAR, 12 IN. | | |
0039 715- 46000 4.000 EACH 190. 00000 760. 00| 150. 00000 600. 00| 100. 00000 400. 00
PI PE END SECTION, 12 IN. | | [
0040 715- 46005 16. 000 EACH| 175. 00000 2800. 00| 160. 00000 2560. 00| 135. 00000 2160. 00
PI PE END SECTION, 15 IN. | | |
0041 715-46010 1.000 EACH 245. 00000 245. 00| 195. 00000 195. 00| 155. 00000 155. 00
PI PE END SECTION, 18 IN. | | [
0042 715- 46020 2.000 EACH 290. 00000 580. 00| 230. 00000 460. 00| 215. 00000 430. 00
PI PE END SECTION, 24 IN. | | [
0043 801- 06203 4770.000 LFT | 0. 50000 2385. 00| 0. 50000 2385. 00| 0. 25000 1192. 50
TEMPORARY PAVEMENT MARKING 4 I N | | |
0044 801- 06207 4770.000 LFT | 0. 80000 3816. 00| 1. 00000 4770. 00| 1. 00000 4770. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0045 801- 06640 30. 000 EACH 84. 00000 2520. 00| 89. 00000 2670. 00| 84. 00000 2520. 00
CONSTRUCTI ON SI GN, A | | |
0046 801-06775 LUMP| 4500. 00000 4500. 00| 100000. 00000 100000. 00| 65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | | |
0047 805-78470 3000. 000 LFT | 0. 20000 600. 00| 0. 20000 600. 00| 0. 15000 450. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0048 805- 78795 802.000 LFT | 7.00000 5614. 00| 7.00000 5614. 00| 9. 00000 7218. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0049 805-92951 6.000 EACH 175. 00000 1050. 00| 175. 00000 1050. 00| 600. 00000 3600. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0050 808-06713 101746. 000 LFT | 0. 14000 14244. 44| 0. 14000 14244. 44| 0. 15000 15261. 90
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0051 808- 75240 46125. 000 LFT | 0. 01000 461. 25| 0. 01000 461. 25| 0. 01000 461. 25
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. | | |
0052 808- 75245 34266. 000 LFT | 0. 01000 342. 66| 0. 01000 342. 66| 0. 01000 342. 66

LINE, THERMOPLASTIC, SOLID, YELLOW 4 | |
I'N. [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 261 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 714, 235. 79 RQUTE : SR 19
CALL ORDER . 261 CONTRACT I D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0997978 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | PHEND & BROWN, | NC. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 75297 278.000 LFT | 5. 30000 1473. 40| 5. 30000 1473. 40| 5. 62000 1562. 36

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN, | | |

0054 808- 75320 34.000 EACH 30. 00000 1020. 00| 30. 00000 1020. 00| 31. 80000 1081. 20
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROV | [ [

0055 808- 75325 29.000 EACH 45. 00000 1305. 00| 45. 00000 1305. 00| 47.70000 1383. 30
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |

0056 808- 75996 274.000 EACH| 5. 00000 1370. 00| 5. 50000 1507. 00| 3. 05000 835. 70
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0057 808- 75998 997.000 EACH 19. 00000 18943. 00| 19. 00000 18943. 00| 20. 14000 20079. 58
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0058 808- 92027 1485.000 LFT | 3. 35000 4974. 75| 3. 35000 4974. 75| 3. 55000 5271. 75
LINE, THERVOPLASTIC, SOLID, YELLON 8 | | |
IN I I I

0059 808- 96016 1280.000 LFT | 3. 75000 4800. 00| 3. 75000 4800. 00| 3. 98000 5094. 40
LINE, THERMOPLASTIC, SOLID, YELLOW 12 | [ |
I'N. I I I

0060 610- 07486 3310.000 TON | 43. 00000 142330. 00| 52. 00000 172120. 00| 43. 00000 142330. 00
HVA FOR APPROACHES, TYPE A | | |

SECTI ON TOTALS | $ 1,865, 446. 25| $ 2,125, 158. 75| $ 2,199,937.10
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 1,865, 446. 25| $ 2,125,158. 75| $ 2,199,937.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 25/
261 -5

03

ENG NEER S ESTI MATE: $ 2, 714, 235. 79 RQUTE : SR 19
CALL ORDER . 261 CONTRACT I D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1120685 | (6) 35-0918397
| E & B PAVING | NC | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-07038 6.000 MXS | 1700. 00000 10200. 00| 1500. 00000 9000. 00| 1500. 00000 9000. 00
FI ELD OFFICE, A | [
0002 110-01001 LUVP| 110000. 00000 110000. 00] 115000. 00000 115000. 00| 65312. 00000 65312. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02241 100. 000 LFT | 4. 00000 400. 00| 4. 00000 400. 00| 4. 00000 400. 00
GUARDRAI L, REMOVE | | [
0004 202-02271 12.000 EACH 355. 00000 4260. 00| 300. 00000 3600. 00| 300. 00000 3600. 00
HEADWALL, REMOVE | |
0005 202- 60820 192825. 000 SYS | 0. 14000 26995. 50| 0. 90000 173542. 50| 0. 15000 28923. 75
SURFACE M LLI NG ASPHALT | |
0006 202-93135 LUWP| 7200. 00000 7200. 00| 5000. 00000 5000. 00| 9700. 00000 9700. 00
RAI LROAD CROSSI NG REMOVE | | |
0007 202-93741 10. 000 EACH| 140. 00000 1400. 00| 140. 00000 1400. 00| 140. 00000 1400. 00
GUARD RAI L END TREATMENT, REMOVE | [ [
0008 202-96133 270.000 LFT | 8. 00000 2160. 00| 20. 00000 5400. 00| 16. 90000 4563. 00
Pl PE, REMOVE | | [
0009 203-51223 5.000 CYS | 24. 00000 120. 00| 150. 00000 750. 00| 92. 00000 460. 00
EXCAVATI ON, WATERWAY | | [
0010 211- 02050 40.000 CYS | 26. 00000 1040. 00| 80. 00000 3200. 00| 50. 35000 2014. 00
B BORROW | | [
0011 301-07448 7362.000 TON | 19. 75000 145399. 50| 19. 00000 139878. 00| 29. 00000 213498. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0012 303-01180 4150. 000 TON | 13. 60000 56440. 00| 13. 00000 53950. 00| 13. 00000 53950. 00
COVPACTED AGGREGATE, 53 | | |
0013 304-07490 130. 000 TON | 115. 00000 14950. 00| 140. 00000 18200. 00| 110. 00000 14300. 00
HVA PATCH NG TYPE B [ | |
0014 304- 07507 8900. 000 TON | 32. 00000 284800. 00| 26. 75000 238075. 00| 26. 00000 231400. 00
WDENI NG WTH QO QA-HVA, 1, 64, BASE, | | |
25 mm I I I
0015 305-98794 45,000 TON | 25. 00000 1125. 00| 40. 00000 1800. 00| 40. 00000 1800. 00
COWPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0016 401- 06264 LUMP| 3880. 00000 3880. 00| 4000. 00000 4000. 00| 7200. 00000 7200. 00
PROFI LOGRAPH, HMVA | | |
0017 401-07320 3300. 000 TON | 33. 00000 108900. 00| 35. 25000 116325. 00| 33. 00000 108900. 00
QY QM HVA, 1, 64, SURFACE, 9.5 mm | | [
0018 401-07323 15400. 000 TON | 36. 00000 554400. 00| 34. 25000 527450. 00| 33. 00000 508200. 00
QX QM- HVA, 4, 64, SURFACE, 9.5 mm | | [
0019 401-07373 14000. 000 TON | 30. 00000 420000. 00| 26. 75000 374500. 00| 28. 75000 402500. 00

QT QA-HVA, 4, 64, | NTERMEDI ATE, 12.5 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 261 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 714, 235. 79 RQUTE : SR 19
CALL ORDER . 261 CONTRACT I D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1120685 | (6) 35-0918397
| E & B PAVING | NC | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 406- 05520 460. 000 TON | 2. 00000 920. 00| 120. 00000 55200. 00| 375. 00000 172500. 00
ASPHALT FOR TACK COAT | | |
0021 506- 06334 7.000 SYS | 250. 00000 1750. 00| 400. 00000 2800. 00| 195. 00000 1365. 00
PCCP PATCHI NG, PARTI AL DEPTH | | [
0022 601-01700 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1600. 00000 3200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0023 601- 94689 10. 000 EACH 2000. 00000 20000. 00| 2000. 00000 20000. 00| 3900. 00000 39000. 00
GUARDRAI L END TREATMENT, OS | |
0024 601-97774 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE | [
0026 612- 04315 84.400 TON | 750. 00000 63300. 00| 705. 00000 59502. 00| 705. 00000 59502. 00
I
I

ASPHALT MATERI AL FOR UNDERSEAL | |

0027 612- 60410 1360. 000 EACH 7. 50000 10200. 00 6. 30000 8568. 00| 6. 30000 8568. 00
DRI LLED HOLE FOR UNDERSEAL | | |

0028 615- 06520 19. 000 EACH, 450. 00000 8550. 00| 1000. 00000 19000. 00| 350. 00000 6650. 00
MONUVENT, RE- ESTABLI SH SECTI ON CORNER | | |

0029 615- 06527 15.000 EACH| 500. 00000 7500. 00| 500. 00000 7500. 00| 350. 00000 5250. 00
MONUVENT, SECTI ON CORNER , SET | | |

0030 616- 02320 450.000 SYS | 2. 80000 1260. 00| 5. 00000 2250. 00| 3. 50000 1575. 00
GEOTEXTI LES | | |

0031 616- 05688 65.000 TON | 52. 00000 3380. 00| 43. 00000 2795. 00| 40. 00000 2600. 00
R PRAP, CLASS 1 | |

0032 616- 06405 13.000 TON | 70. 00000 910. 00| 62. 00000 806. 00| 55. 00000 715. 00
Rl PRAP, REVETMENT | | |

0033 711-91996 LUMP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 7500. 00000 7500. 00
REPAI R EXI STI NG STRUCTURE | |

0034 715- 05119 260.000 LFT | 105. 00000 27300. 00| 35. 00000 9100. 00| 108. 95000 28327. 00
PIPE, TYPE 1, CIRCULAR 15 IN. | |

0035 715- 05121 10.000 LFT | 65. 00000 650. 00| 36. 00000 360. 00| 110. 00000 1100. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |

0036 715- 05595 12.000 LFT | 105. 00000 1260. 00| 60. 00000 720. 00| 415. 00000 4980. 00
Pl PE EXTENSI ON, O ROULAR, 15 IN. | | |

0037 715- 05597 6.000 LFT | 190. 00000 1140. 00| 80. 00000 480. 00| 485. 00000 2910. 00
Pl PE EXTENSI ON, CI ROULAR, 24 IN. | |

0038 715- 05756 6.000 LFT | 175. 00000 1050. 00| 50. 00000 300. 00| 400. 00000 2400. 00
Pl PE EXTENSI ON, O ROULAR, 12 IN. | | |

0039 715- 46000 4.000 EACH 140. 00000 560. 00| 180. 00000 720. 00| 150. 00000 600. 00
Pl PE END SECTION, 12 IN. | | |

0040 715- 46005 16. 000 EACH| 160. 00000 2560. 00| 200. 00000 3200. 00| 175. 00000 2800. 00

PI PE END SECTI ON, 15 I N | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 261 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 714, 235. 79 ROUTE : SR 19
CALL ORDER : 261 CONTRACT 1D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1139301 | (5) 35-1120685 | (6) 35-0918397
|E & B PAVING |NC | WVALSH & KELLY | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0041 715- 46010 1.000 EACH 210. 00000 210. 00| 340. 00000 340. 00| 200. 00000 200. 00
Pl PE END SECTION, 18 IN. | | |
0042 715- 46020 2.000 EACH 300. 00000 600. 00| 380. 00000 760. 00| 300. 00000 600. 00
Pl PE END SECTION, 24 IN. | | |
0043 801- 06203 4770.000 LFT | 0. 50000 2385. 00| 0. 70000 3339. 00| 0. 16000 763. 20
TEMPORARY PAVEMENT MARKING 4 IN. | | |
0044 801- 06207 4770.000 LFT | 1. 05000 5008. 50| 0. 90000 4293. 00| 1. 00000 4770. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I [
0045 801- 06640 30.000 EACH 84. 00000 2520. 00| 84. 00000 2520. 00| 84. 00000 2520. 00
CONSTRUCTI ON SI GN, A | | |
0046 801- 06775 LUVP|  71850. 00000 71850.00] 150000. 00000 150000. 00]  100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | I
0047 805- 78470 3000. 000 LFT | 0. 20000 600. 00| 0. 20000 600. 00| 0. 20000 600. 00
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA. | | |
0048 805- 78795 802.000 LFT | 8. 00000 6416. 00| 8. 00000 6416. 00| 7. 00000 5614. 00
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0049 805- 92951 6.000 EACH 175. 00000 1050. 00| 175. 00000 1050. 00| 175. 00000 1050. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0050 808- 06713 101746.000 LFT | 0. 14000 14244, 44| 0. 14000 14244. 44| 0. 06000 6104. 76
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |
0051 808- 75240 46125. 000 LFT | 0. 01000 461. 25| 0. 01000 461. 25| 0. 29000 13376. 25
LI NE, THERVMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. I I |
0052 808- 75245 34266. 000 LFT | 0. 01000 342. 66| 0. 01000 342. 66| 0. 29000 9937. 14
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. | |
0053 808- 75297 278.000 LFT 5. 30000 1473. 40| 5. 30000 1473. 40| 3. 50000 973. 00

STOP LINE, 24 IN.
0054 808- 75320 34.000 EACH 30. 00000 1020. 00| 30. 00000 1020. 00| 48. 00000 1632. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0055 808- 75325 29.000 EACH 45. 00000 1305. 00| 45. 00000 1305. 00| 52. 00000 1508. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
I
|

0056 808- 75996 274.000 EACH 3. 39000 928. 86| 6. 00000 1644. 00| 5. 50000 1507. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0057 808- 75998 997.000 EACH 19. 00000 18943. 00| 19. 00000 18943. 00| 18. 40000 18344. 80

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 261 -8

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 714, 235. 79 RQUTE : SR 19
CALL ORDER . 261 CONTRACT I D : RS-26443-A COUNTI ES : ELKHART
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1120685 | (6) 35-0918397
| E & B PAVING | NC | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808- 92027 1485.000 LFT | 3. 35000 4974. 75| 3. 35000 4974. 75| 1. 15000 1707. 75
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN | | |
0059 808-96016 1280. 000 LFT | 3. 35000 4288. 00| 3. 75000 4800. 00| 1. 75000 2240. 00
LI NE, THERMOPLASTIC, SOLID, YELLON 12 | | |
IN I I |
0060 610-07486 3310.000 TON | 49. 50000 163845. 00| 42. 00000 139020. 00| 58. 00000 191980. 00
HVA FOR APPROACHES, TYPE A | | [
SECTI ON TOTALS | $ 2,216, 625. 86| $ 2, 355,518. 00| $ 2,386, 090.65
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 2,216, 625. 86| $ 2,355,518. 00| $ 2,386, 090.65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,421, 377. 41 ROUTE : 1
CALL ORDER . 271 CONTRACT ID : RS-26581-A COUNTI ES : JAY
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 393800M
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1145884 L 1 C A CONSTRUCTI ON $ 1,061, 235.58 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON $ 1,187,425.09 111. 8908%
3 35-1139301 E & B PAVING |NC $ 1,199,218.15 113. 0020%
| (1) 35-1145884 | (2) 35-1065659 | (3) 35-1139301
[L 1 CA CONSTRUCTI ON | BROOKS CONSTRUCTI ON |E & B PAVING |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06845 LUMP| 3600. 00000 3600. 00| 2930. 00000 2930. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 3.000 MOS | 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1500. 00000 4500. 00
FIELD CFFI CE, B | | [
0003 110- 01001 LUMP|  52800. 00000 52800. 00|  59000. 00000 59000. 00|  59000. 00000 59000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 104472.000 SYS | 0. 63000 65817. 36| 0. 51000 53280. 72| 0. 55000 57459. 60
SURFACE M LLING ASPHALT | | |
0005 304- 07490 40.000 TON | 90. 00000 3600. 00| 70. 52000 2820. 80| 40. 00000 1600. 00
HVA PATCH NG TYPE B | | |
0007 401- 06264 LUMP| 5600. 00000 5600. 00| 4575. 00000 4575. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | | |
0008 401- 07321 9903.500 TON | 25. 62000 253727. 67| 30. 59000 302948. 07| 31. 50000 311960. 25
QA-HVA, 2, 64, SURFACE, 9.5 nm | | |
0010 406- 05520 29.500 TON | 150. 00000 4425. 00| 500. 00000 14750. 00| 500. 00000 14750. 00
ASPHALT FOR TACK COAT | | |
0011 606- 07484 3796.000 LFT | 0. 79000 2998. 84| 1. 10000 4175. 60| 0. 20000 759. 20
M LLED HVA SHOULDER CORRUGATI ONS | | |
0012 610- 07487 913.500 TON | 39. 76000 36320. 76| 46. 42000 42404. 67| 45. 00000 41107. 50
HVA FOR APPROACHES, TYPE B | | |
0013 801- 06203 7070.000 LFT | 0. 30000 2121. 00| 0. 01000 70. 70| 0. 10000 707. 00
TEMPORARY PAVEMENT MARKING 4 I N | | |
0014 801- 06207 7070.000 LFT | 0. 60000 424200 0. 01000 70. 70| 0. 10000 707. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0015 801- 06640 35.000 EACH 85. 00000 2975. 00| 85. 00000 2975. 00| 85. 00000 2975. 00
CONSTRUCTI ON SIGN, A | | |
0016 801- 06775 LUMP|  17800. 00000 17800. 00|  49197. 43000 49197.43|  24000. 00000 24000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PACGE : 271 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,421, 377. 41 ROUTE : 1
CALL ORDER . 271 CONTRACT ID : RS-26581-A COUNTI ES : JAY
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 | (2) 35-1065659 | (3) 35-1139301
|L I C A CONSTRUCTI ON | BROOKS CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0017 808-06712 26184.000 LFT | 0. 06000 1571. 04| 0. 06000 1571. 04| 0. 05000 1309. 20
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | |
0018 808-06714 44518. 000 LFT | 0. 06000 2671. 08| 0. 06000 2671. 08| 0. 05000 2225. 90
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0019 808- 75297 51.000 LFT 8. 25000 420. 75| 8. 25000 420. 75| 7. 00000 357.00

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
STOP LINE, 24 IN | | |
0020 304-07508 7934.000 TON | 24. 97000 198111. 98| 25. 42000 201682. 28| 28. 00000 222152. 00
|
|
|

W DENI NG WTH QO QA- HVA, 2, 64, BASE, | |
25 mm | |
0021 401-07371 16505. 500 TON 24. 20000 399433. 10| 26. 59000 438881. 25| 27.00000 445648. 50
QA- HVA, 2, 64, | NTERVEDI ATE, 12.5 mm | |
SECTI ON TOTALS | $ 1,061, 235. 58| $ 1,187, 425.09| $ 1,199,218.15
------------------------------------------ T T T

CONTRACT TOTALS | $ 1,061, 235. 58| $ 1,187,425.09| $ 1,199,218.15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 291 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 679, 278. 85 ROUTE : 47
CALL ORDER . 291 CONTRACT ID : RS-26675-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0631004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 483, 528. 21 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 514, 900. 00 106. 4880%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 7000. 00000 7000. 00| 3650. 00000 3650. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 6.000 MS | 2113. 00000 12678. 00| 2100. 00000 12600. 00|
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  24177.00000 24177.00]  25971. 22000 25971. 22|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 175.000 LFT | 7. 25000 1268. 75| 3. 70000 647. 50|
GUARDRAI L, REMOVE | | |
0005 202- 60820 74746.000 SYS | 0. 62000 46342. 52| 0. 63000 47089. 98|
SURFACE M LLI NG ASPHALT | | |
0006 303- 01180 100. 000 TON | 28. 00000 2800. 00| 45. 00000 4500. 00|
COVPACTED AGGREGATE, 53 | | |
0007 303- 04075 200.000 TON | 34. 75000 6950. 00| 28. 00000 5600. 00|
COMPACTED AGGREGATE, O, 73 | | |
0008 304- 07490 300.000 TON | 124. 60000 37380. 00| 110. 00000 33000. 00|
HVA PATCH NG TYPE B | | |
0009 401- 06264 LUMP| 1624. 87000 1624. 87| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | | [
0010 401- 07322 5773.000 TON | 39. 40000 227456. 20| 45. 00000 259785. 00|
QT QA-HWVA, 3, 64, SURFACE, 9.5 mm | | [
0011 402- 07451 300.000 TON | 44. 10000 13230. 00| 50. 00000 15000. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0012 404- 05511 17869.000 SYS | 1. 05000 18762. 45| 1. 10000 19655. 90|
SEAL COAT, 2 | | [
0013 406- 05520 18.000 TON | 186. 20000 3351. 60| 200. 00000 3600. 00|
ASPHALT FOR TACK COAT | | |
0014 601- 99105 175.000 LFT | 18. 40000 3220. 00| 18. 25000 3193. 75|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0015 610- 07487 394.000 TON | 71. 90000 28328. 60| 64. 00000 25216. 00|

HVA FOR APPROACHES, TYPE B | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 291 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 679, 278. 85 ROUTE : 47
CALL ORDER . 291 CONTRACT ID : RS-26675-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 615- 06505 7.000 EACH 977. 00000 6839. 00| 1150. 00000 8050. 00|
MONUMENT, B | | |
0017 801- 06203 2512.000 LFT | 0. 85000 2135. 20| 0. 80000 2009. 60|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0018 801- 06207 2512.000 LFT | 1. 90000 4772. 80| 1. 10000 2763. 20|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | I |
0019 801- 06640 24.000 EACH 65. 00000 1560. 00| 68. 00000 1632. 00|
CONSTRUCTI ON SIGN, A | | |
0020 801- 06775 LUMP|  15060. 00000 15060. 00|  19000. 00000 19000. 00|
MAI NTAI NI NG TRAFFI C | | |
0021 805- 01844 100.000 LFT | 12. 50000 1250. 00| 21. 00000 2100. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN, | | [
UNDERGROUND | | |
0022 805- 02328 980. 000 LFT | 0. 30000 294. 00| 1. 05000 1029. 00|
SI GNAL CABLE, 1C 14GA. | | |
0023 805- 78510 100.000 LFT | 1. 45000 145. 00| 0. 26000 26. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0024 805- 78785 3.000 EACH 400. 00000 1200. 00| 460. 00000 1380. 00|
SI GNAL DETECTCOR HOUSI NG | | |
0025 805- 78795 350. 000 LFT | 8. 75000 3062. 50| 9. 25000 3237. 50
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0026 805- 92951 3.000 EACH 252. 00000 756. 00| 210. 00000 630. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0027 808- 06701 20.000 LFT | 0. 50000 10. 00| 0. 52000 10. 40|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0028 808- 06712 2311.000 LFT | 0. 08000 184. 88| 0. 07000 161. 77|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | [
0029 808- 06713 51927.000 LFT | 0. 08000 4154. 16| 0. 06000 3115. 62
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0030 808- 06714 38636.000 LFT | 0. 08000 3090. 88| 0. 06000 2318. 16
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0031 808- 75043 400.000 LFT | 0. 60000 240. 00| 0. 57000 228. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 6 IN | | |
0032 808- 75215 100.000 LFT | 1. 80000 180. 00| 1. 80000 180. 00|
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | | |
IN. | | |
0033 808- 75297 104.000 LFT | 3. 50000 364. 00| 3. 60000 374. 40|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 25/ 03
PAGE : 291 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 679, 278. 85 ROUTE : 47
CALL ORDER . 291 CONTRACT ID : RS-26675-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/18/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0034 808- 75320 9.000 EACH 45. 00000 405. 00| 45. 00000 405. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0035 808- 75325 2.000 EACH 57. 00000 114. 00| 58. 00000 116. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0036 808- 75996 604. 000 EACH| 5. 20000 3140. 80| 6. 00000 3624. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |

REMOVE | | |

SECTI ON TOTALS | $ 483, 528. 21| $ 514, 900. 00|
------------------------------------------ m m e e e e e e e e e mm e e m e et m o m e m e m e m e m e e m e mm i mm o m e m o m e m e m e m e e m

CONTRACT TOTALS | $ 483, 528. 21| $ 514, 900. 00|







